

## **Phase 4 & 5 – West Lynn Sewer Separation**

### **TABLE OF CONTENTS**

#### **TECHNICAL SPECIFICATIONS**

##### **DIVISION 01 – General Requirements**

01 10 00	Summary
01 22 00	Measurement and Payment
01 29 00	Payment Procedures
01 29 73	Schedule Of Values
01 31 00	Project Management and Coordination
01 31 16	Contract Coordination
01 32 00	Construction Documentation
01 32 14	Barchart Construction Schedule
01 33 00	Submittals
01 35 29	Health, Safety And Emergency Response Procedures
01 35 45	Construction Waste Management
01 41 00	Permits and Regulatory Requirements
01 42 13	Abbreviations
01 42 19	Reference Standards
01 45 00	Quality Control
01 45 23	Testing Laboratory Services
01 50 00	Temporary Facilities and Controls
01 50 69	Temporary Sewer Main and Storm Drain Bypass
01 50 70	Temporary Potable Water Main Bypass
01 52 00	Field Offices, Equipment And Services
01 55 00	Site Access And Storage
01 55 26	Traffic Regulation
01 56 39	Temporary Tree and Plant Protection
01 57 16	Pest Control
01 57 19	Temporary Environmental Controls
01 60 00	Products, Materials, Equipment And Substitutions
01 60 00a	Substitution Request Form
01 71 13	Mobilization
01 71 33	Utility Coordination
01 74 20	Gravity Pipeline Testing
01 74 23	Final Cleaning
01 74 30	Pressure Pipe Testing And Disinfection
01 74 50	Television Inspections of Gravity Pipe
01 77 00	Project Closeout
01 77 01	Contract Closeout Procedures
01 78 39	Project Record Documents

## **DIVISION 02 – Existing Conditions**

02 27 00	Sedimentation and Erosion Control
02 41 19	Demolition, Modification, and Reconstruction
02 61 00	Soil Management and Disposal
02 71 00	Stormwater Pollution Prevention Plan

## **DIVISION 03 – Concrete**

03 41 00	Precast Concrete Underground Structures
03 60 00	Grouting

## **DIVISION 05 – Metals**

05 50 00	Miscellaneous Metalwork
----------	-------------------------

## **DIVISION 09 – Finishes**

09 96 00	Protective Coating
----------	--------------------

## **DIVISION 31 – Earthwork**

31 09 13	Geotechnical Instrumentation and Monitoring
31 23 19	Dewatering
31 23 23	Controlled Low Strength Material
31 30 00	Earthwork

## **DIVISION 32 – Exterior Improvements**

32 11 00	Roadway and Sidewalk Work
32 92 00	Loaming and Seeding

## **DIVISION 33 – Utilities**

33 01 30	Cured-In-Place Pipe Lining
33 05 19	Ductile Iron Piping
33 05 31	PVC Non-Pressure Piping
33 05 39	Reinforced Concrete Piping
33 05 61	Manholes
33 05 62	Catchbasins
33 05 64	Brick Masonry for Utilities
33 10 00	Water Utilities
33 42 00	Flap Gates

## **APPENDICES**

Appendix A	Geotechnical Data
Appendix B	Environmental Technical Memoranda

Appendix C	CCTV Data Logs
Appendix D	MWRA 8(m) Permit Draft Application

**THIS PAGE IS  
INTENTIONALLY  
BLANK**