

**EPA**United States Environmental Protection Agency
Washington, DC 20460**Work Assignment**

Work Assignment Number

2-012

☐ Other☐ Amendment Number:

Contract Number

EP-W-08-054

Contract Period

Award Period 2

Base

Option Period Number 2

Title of Work Assignment/SF Site Name

Groundwater courses

Contractor

Tetra Tech, Inc.

Specify Section and Paragraph of Contract SOW

Part B, Paragraphs 1-5

Purpose:

☒ Work Assignment☐ Work Assignment Close-Out☐ Work Assignment Amendment☐ Incremental Funding☐ Work Plan Approval

Period of Performance

From 08/01/13 To 07/31/15

Comments: The purpose of this action is to initiate a work assignment for Award Period 2. The contractor shall write a work plan and cost estimate for the activities detailed in the attached Statement of Work for the Award term period. due to limitation of funds the work assignment ceiling is set at \$100,000 and 750 hours LOE. The contractor is not authorized to exceed these Work Assignment ceilings. All other terms and conditions remain unchanged and in full force and effect.

☐ Superfund

Accounting and Appropriations Data

☐ Non-Superfund

Note: To report additional accounting and appropriations data use EPA Form 1900-69A.

SFO
(Max 2)

22

Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 8)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 6)	Cost Org/Code (Max 7)
1										
2										
3										
4										
5										

Authorized Work Assignment Ceiling

Contract Period:

Cost/Fee:

LOE:

This Action:

\$100,000

750 hours

Total:

\$100,000.00

750

Work Plan / Cost Estimate Approvals

Contractor WP Dated:

Cost/Fee:

LOE:

Cumulative Approved:

Cost/Fee:

LOE:

Work Assignment Manager Name Gary Newhart

(Signature)

7-8-13

(Date)

Branch/Mail Code:

Phone Number: (513) 569-7861

FAX Number: (513) 487-2102

Project Officer Name

JoAnn M. Eskelsen

(Signature)

7-10-13

(Date)

Branch/Mail Code: (702) 784-8006

Phone Number: (702) 784-8001

FAX Number:

Other Agency Official Name

(Signature)

(Date)

Branch/Mail Code:

Phone Number:

FAX Number:

Contracting Official Name

Claudia Armstrong

(Signature)

7/31/13

(Date)

Branch/Mail Code: 3805K

Phone Number: (202) 564-6679

FAX Number: (202) 565-2558

Statement of Work

Contract EP-W-08-054

**Environmental Response Training Program (ERTP) Contract, full & open
Award Period 1, August 1, 2013 – July 31, 2015
Work Assignment 2-012 Groundwater Courses**

Purpose /Background

The purpose of this WA is to improve the response readiness and site characterization and assessment skills of U.S. EPA and it's Tribal, State and Local partners. This is to be done by delivering 12 course offerings, as well as by supporting the annual National Association of Remedial Project Managers (NARPM) conference. These course offerings are designed for personnel new to groundwater assessments. The dates and locations of the deliveries will be determined by the Project Officer, in coordination with EPA Regional Training Coordinators.

1.0 Task to be performed

Under this work assignment, the Contractor shall be prepared to present 12 course offerings. There are two courses covered by this work assignment; Introduction to Groundwater Investigations and Advanced Groundwater investigations. A course offering consist of any presentation of one of these courses, or both of these courses when presented sequentially. Course offerings and conference support include the following activities: provision of equipment, materials, and supplies, personnel travel, equipment shipment, and liaison with regional or state training contacts.

Support of the NARPM conference shall be determined by the Project Officer in coordination with the NARPM co-chairs. Support of this conference shall not be counted as a course offering.

In Accordance with the Performance Work Statement Part B the contractor shall be responsible for the following:

- developing a course schedule for Project Officer approval
- student registration
- schedule of instructors
- presentation of training courses
- improvements to course materials
- maintain course files
- acquiring and maintaining equipment
- issuing student certificates

Improvements to course materials and presentations may be requested by the work Assignment Manager, Gary Newhart, through the issuance of written Technical direction.

2.0 Deliverables

An end of course summary with course statistics shall be prepared and delivered electronically at the conclusion of each course and/or exercise.

3.0 Period of Performance

The Period of Performance is the duration of the second award fee period. (08/01/2013 to 07/31/2015)

4.0 Government Furnished Property

The Contractor shall utilize available EPA equipment provided and shall provide all personnel, and additional equipment and supplies necessary to complete this work assignment. There is no specific list of government furnished property for these courses and exercises.

5.0 Points of Contact

Ms. Claudia Armstrong
1200 Pennsylvania Avenue, NW
MC: 3805R
Washington, DC 20460
P-202-564-6679
F- 202-565-2558
Armstrong.Claudia@EPA.gov

**EPA**United States Environmental Protection Agency
Washington, DC 20460**Work Assignment**

Work Assignment Number

2-012

☐ Other ☐ Amendment Number:

Contract Number

EP-W-08-054

Contract Period

Base Option Period Number 2

Title of Work Assignment/SF Site Name

Groundwater courses

Contractor

Tetra Tech Inc

Specify Section and Paragraph of Contract SOW

Part B, Paragraphs 1 - 5

Purpose:

☐ Work Assignment☐ Work Assignment Close-Out☐ Work Assignment Amendment☐ Incremental Funding☒ Work Plan Approval

Period of Performance

From 08/01/13 To 07/31/15

Comments: The purpose of this action is to approve the contractors' work plan dated Aug 21, 2013 for a cost/LOE not to exceed \$277,046 and 2,075 hours LOE. Due to limitation of funds the initial ceiling /LOE is set at \$100,000 and 750 hours. All other terms and conditions remain unchanged.

☐ Superfund

Accounting and Appropriations Data

☐ Non-Superfund

Note: To report additional accounting and appropriations data use EPA Form 1900-69A.

SFO

(Max 2)

22

Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1										
2										
3										
4										
5										

Authorized Work Assignment Ceiling

Contract Period:

Cost/Fee:

LOE:

This Action:

Total:

\$100,000

750 hrs

Work Plan / Cost Estimate Approvals

Contractor WP Dated:

08/21/13

Cost/Fee:

\$277,046.00


LOE: 2,075 hours

Cumulative Approved:

Cost/Fee:

LOE:

Work Assignment Manager Name Gary Newhart



(Signature)

8/30/2013

(Date)

Branch/Mail Code:

Phone Number: (732) 321-6674

FAX Number: (732) 321-6724

Project Officer Name

JoAnn M. Eskelsen



(Signature)

8/30/2013


(Date)

Branch/Mail Code:

Phone Number: (702) 784-8006

FAX Number: (702) 784-8001

Other Agency Official Name



(Signature)

(Date)


Branch/Mail Code:

Phone Number:

FAX Number:

Contracting Official Name

Claudia Armstrong



(Signature)

10/28/13

(Date)

Branch/Mail Code: 3805R

Phone Number: (202) 564-6679

FAX Number: (202) 565-2558

EPA United States Environmental Protection Agency Washington, DC 20460 Work Assignment		Work Assignment Number 2-012								
		<input type="checkbox"/> Other <input checked="" type="checkbox"/> Amendment Number: 000001								
Contract Number EP-W-08-054	Contract Period 08/01/2008 To 07/31/2015 Base Option Period Number 2	Title of Work Assignment/SF Site Name Groundwater courses								
Contractor TETRA TECH, INC.		Specify Section and paragraph of Contract SOW Part B, Paragraphs 1-5								
Purpose: <input type="checkbox"/> Work Assignment <input type="checkbox"/> Work Assignment Close-Out <input checked="" type="checkbox"/> Work Assignment Amendment <input type="checkbox"/> Incremental Funding <input type="checkbox"/> Work Plan Approval		Period of Performance From 08/01/2013 To 07/31/2015								
Comments: The purpose of this action is to raise the ceilings on funding and LOE from \$100,000 and 750 hours, to \$150,000 and 1,150 hours. All other terms and conditions remain unchanged.										
<input type="checkbox"/> Superfund Accounting and Appropriations Data <input checked="" type="checkbox"/> Non-Superfund										
SFO (Max 2) <input type="checkbox"/> Note: To report additional accounting and appropriations data use EPA Form 1900-69A.										
Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1										
2										
3										
4										
5										
Authorized Work Assignment Ceiling										
Contract Period: 08/01/2008 To 07/31/2015		Cost/Fee: \$ 100,000.00		LOE: 750						
This Action:		50,000.00		400						
Total:		\$ 150,000.00		1,150 hrs						
Work Plan / Cost Estimate Approvals										
Contractor WP Dated:				Cost/Fee:		LOE:				
Cumulative Approved:				Cost/Fee:		LOE:				
Work Assignment Manager Name Gary Newhart						Branch/Mail Code:				
_____ (Signature) (Date)						Phone Number 513-569-7661				
						FAX Number:				
Project Officer Name Joann Eskelsen						Branch/Mail Code:				
_____ (Signature) (Date)						Phone Number: 702-784-8006				
						FAX Number: 702-784-8001				
Other Agency Official Name						Branch/Mail Code:				
_____ (Signature) (Date)						Phone Number:				
						FAX Number:				
Contracting Official Name Claudia Armstrong						Branch/Mail Code:				
_____ (Signature) 12/16/13 (Date)						Phone Number: 202-564-6679				
						FAX Number: 202-565-2557				

EPA United States Environmental Protection Agency Washington, DC 20460 Work Assignment		Work Assignment Number 2-012 <input type="checkbox"/> Other <input checked="" type="checkbox"/> Amendment Number: 000002								
Contract Number EP-W-08-054	Contract Period 08/01/2008 To 07/31/2015 Base Option Period Number 2	Title of Work Assignment/SF Site Name Groundwater courses								
Contractor TETRA TECH, INC.		Specify Section and paragraph of Contract SOW Part B, Paragraphs 1-5								
Purpose: <input type="checkbox"/> Work Assignment <input type="checkbox"/> Work Assignment Close-Out <input checked="" type="checkbox"/> Work Assignment Amendment <input type="checkbox"/> Incremental Funding <input type="checkbox"/> Work Plan Approval		Period of Performance From 08/01/2013 To 07/31/2015								
Comments: The purpose of this action is to increase the ceilings for funding and LOE from \$150,000 and 1,150 hours to \$250,000 and 2,150 hours. All other terms and conditions remain unchanged.										
<input type="checkbox"/> Superfund Accounting and Appropriations Data <input checked="" type="checkbox"/> Non-Superfund										
Note: To report additional accounting and appropriations data use EPA Form 1900-69A.										
SFO (Max 2) <input type="checkbox"/>										
Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1										
2										
3										
4										
5										
Authorized Work Assignment Ceiling										
Contract Period: 08/01/2008 To 07/31/2015		Cost/Fee: \$ 150,000.00				LOE: 1,150				
This Action:		100,000.00				1,000				
Total:		\$ 250,000.00				2,150				
Work Plan / Cost Estimate Approvals										
Contractor WP Dated:		Cost/Fee:				LOE:				
Cumulative Approved:		Cost/Fee:				LOE:				
Work Assignment Manager Name Gary Newhart _____ (Signature) (Date)						Branch/Mail Code: Phone Number 513-569-7661 FAX Number:				
Project Officer Name Joann Eskelsen _____ (Signature) (Date)						Branch/Mail Code: Phone Number: 702-784-8006 FAX Number: 702-784-8001				
Other Agency Official Name _____ (Signature) (Date)						Branch/Mail Code: Phone Number: FAX Number:				
Contracting Official Name Claudia Armstrong _____ (Signature) (Date) 4/9/14						Branch/Mail Code: Phone Number: 202-564-6679 FAX Number: 202-565-2557				

EPA United States Environmental Protection Agency Washington, DC 20460 Work Assignment		Work Assignment Number 2-012								
		<input type="checkbox"/> Other <input checked="" type="checkbox"/> Amendment Number: 000003								
Contract Number EP-W-08-054	Contract Period 08/01/2008 To 07/31/2015 Base Option Period Number 2	Title of Work Assignment/SF Site Name Groundwater courses								
Contractor TETRA TECH, INC.		Specify Section and paragraph of Contract SOW Part B, Paragraphs 1-5								
Purpose: <input type="checkbox"/> Work Assignment <input type="checkbox"/> Work Assignment Close-Out <input checked="" type="checkbox"/> Work Assignment Amendment <input type="checkbox"/> Incremental Funding <input type="checkbox"/> Work Plan Approval		Period of Performance From 08/01/2013 To 07/31/2015								
Comments: The purpose of this action is to raise the funding ceiling from \$250,000 to \$277,046; and to correct the LOE ceiling from 2,150 to the work plan approved amount of 2,075. All other terms and conditions remain unchanged.										
<input type="checkbox"/> Superfund Accounting and Appropriations Data <input checked="" type="checkbox"/> Non-Superfund										
SFO (Max 2) <input type="checkbox"/> Note: To report additional accounting and appropriations data use EPA Form 1900-69A.										
Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1										
2										
3										
4										
5										
Authorized Work Assignment Ceiling										
Contract Period: 08/01/2008 To 07/31/2015		Cost/Fee: \$250,000.00		LOE: 2,150						
This Action:		27,046.00								
Total:		\$277,046.00		2,075						
Work Plan / Cost Estimate Approvals										
Contractor W/P Dated: 8/21/13		Cost/Fee: \$277,046.00		LOE: 2,075						
Cumulative Approved:		Cost/Fee: \$277,046.00		LOE: 2,075						
Work Assignment Manager Name Gary Newhart						Branch/Mail Code:				
_____ (Signature) (Date)						Phone Number 513-569-7661				
_____ (Signature) (Date)						FAX Number:				
Project Officer Name Joann Eskelsen						Branch/Mail Code:				
_____ (Signature) (Date)						Phone Number: 702-784-8006				
_____ (Signature) (Date)						FAX Number: 702-784-8001				
Other Agency Official Name						Branch/Mail Code:				
_____ (Signature) (Date)						Phone Number:				
_____ (Signature) (Date)						FAX Number:				
Contracting Official Name Claudia Armstrong						Branch/Mail Code:				
_____ (Signature) (Date)						Phone Number: 202-564-6679				
_____ (Signature) (Date)						FAX Number: 202-565-2557				

EPA United States Environmental Protection Agency Washington, DC 20460 Work Assignment						Work Assignment Number 2-012	
						<input type="checkbox"/> Other <input checked="" type="checkbox"/> Amendment Number: 000004	
Contract Number EP-W-08-054			Contract Period 08/01/2008 To 07/31/2015 Base Option Period Number 2			Title of Work Assignment/SF Site Name Groundwater Courses	
Contractor TETRA TECH, INC.				Specify Section and paragraph of Contract SOW Part B, Paragraphs 1-5			
Purpose: <input type="checkbox"/> Work Assignment <input type="checkbox"/> Work Assignment Close-Out <input checked="" type="checkbox"/> Work Assignment Amendment <input type="checkbox"/> Incremental Funding <input type="checkbox"/> Work Plan Approval						Period of Performance From 08/01/2013 To 07/31/2015	
Comments: The purpose of this action is to add 4 additional courses to the scope of work for this work assignment. The contractor shall write an amended work plan and cost estimate for the activities detailed in the attached amended statement of work. Until the amended work plan is approved the current ceilings for funding and hours of \$277,046 and 2,075 hours shall remain in effect.							
<input type="checkbox"/> Superfund						<input checked="" type="checkbox"/> Non-Superfund	
Note: To report additional accounting and appropriations data use EPA Form 1900-69A.							
SFO (Max 2) <input type="checkbox"/>							
	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars) (Cents) Site/Project (Max 8) Cost Org/Code (Max 7)
1							
2							
3							
4							
5							
Authorized Work Assignment Ceiling							
Contract Period:		Cost/Fee:		\$ 277,046.00		LOE: 2,075	
08/01/2008 To 07/31/2015							
This Action:							
Total:				\$ 277,046.00		2,075	
Work Plan / Cost Estimate Approvals							
Contractor WP Dated:				Cost/Fee: \$ 277,046.00		LOE: 2,075	
Cumulative Approved:				Cost/Fee: \$ 277,046.00		LOE: 2,075	
Work Assignment Manager Name Gary Newhart						Branch/Mail Code:	
_____ (Signature) (Date)						Phone Number 513-569-7661	
						FAX Number:	
Project Officer Name Joann Eskelsen						Branch/Mail Code:	
_____ (Signature) (Date)						Phone Number: 702-784-8006	
						FAX Number: 702-784-8001	
Other Agency Official Name						Branch/Mail Code:	
_____ (Signature) (Date)						Phone Number:	
						FAX Number:	
Contracting Official Name Claudia Armstrong						Branch/Mail Code:	
_____ (Signature) (Date)						Phone Number: 202-564-6679	
						FAX Number: 202-565-2557	

EPA United States Environmental Protection Agency Washington, DC 20460 Work Assignment		Work Assignment Number 2-012 <input checked="" type="checkbox"/> Other <input checked="" type="checkbox"/> Amendment Number: 000005								
Contract Number EP-W-08-054	Contract Period 08/01/2008 To 07/31/2015 Base Option Period Number 2	Title of Work Assignment/SF Site Name Groundwater Courses								
Contractor TETRA TECH, INC.		Specify Section and paragraph of Contract SOW Part B, Paragraphs 1-5								
Purpose: <input type="checkbox"/> Work Assignment <input type="checkbox"/> Work Assignment Close-Out <input checked="" type="checkbox"/> Work Assignment Amendment <input type="checkbox"/> Incremental Funding <input checked="" type="checkbox"/> Work Plan Approval		Period of Performance From 08/01/2013 To 07/31/2015								
Comments: The purpose of this action is to approve the contractors work plan dated Feb. 23, 2015 for \$376,675 and 2,727 hours. Also to increase the current funding and hour ceilings from \$277,046 and 2,075 hours to \$317,056 and 2,575 hours respectively. All other terms and conditions remain unchanged.										
<input type="checkbox"/> Superfund Accounting and Appropriations Data <input checked="" type="checkbox"/> Non-Superfund										
SFO (Max 2) <input type="checkbox"/> Note: To report additional accounting and appropriations data use EPA Form 1900-69A.										
Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1										
2										
3										
4										
5										
Authorized Work Assignment Ceiling										
Contract Period: 08/01/2008 To 07/31/2015		Cost/Fee: \$ 277,046		LOE: 2,075						
This Action:		40,000		500						
Total:		\$ 317,046		2,575						
Work Plan / Cost Estimate Approvals										
Contractor WP Dated: 02/23/2015		Cost/Fee: \$376,674.00		LOE: 2,726						
Cumulative Approved:		Cost/Fee: \$0.00		LOE: 2,726						
Work Assignment Manager Name Gary Newhart _____ (Signature) (Date)						Branch/Mail Code: Phone Number 513-569-7661 FAX Number:				
Project Officer Name Joann Eskelsen _____ (Signature) (Date)						Branch/Mail Code: Phone Number: 702-784-8006 FAX Number: 702-784-8001				
Other Agency Official Name _____ (Signature) (Date)						Branch/Mail Code: Phone Number: FAX Number:				
Contracting Official Name Claudia Armstrong _____ for C.A. 3/10/15 (Signature) (Date)						Branch/Mail Code: Phone Number: 202-564-6679 FAX Number: 202-565-2557				

EPA United States Environmental Protection Agency Washington, DC 20460 Work Assignment		Work Assignment Number 2-012								
		<input type="checkbox"/> Other <input checked="" type="checkbox"/> Amendment Number: 000006								
Contract Number EP-W-08-054	Contract Period 08/01/2008 To 07/31/2015	Title of Work Assignment/SF Site Name Groundwater courses								
Contractor TETRA TECH, INC.		Specify Section and paragraph of Contract SOW Part B, Paragraphs 1-5								
Purpose: <input type="checkbox"/> Work Assignment <input type="checkbox"/> Work Assignment Close-Out <input checked="" type="checkbox"/> Work Assignment Amendment <input type="checkbox"/> Incremental Funding <input type="checkbox"/> Work Plan Approval		Period of Performance From 08/01/2013 To 07/31/2015								
Comments: The purpose of this action is to raise the ceilings for funding and LOE from \$317,046 and 2,575 hours, to \$337,046 and 2,675 hours. All other terms and conditions remain unchanged.										
<input type="checkbox"/> Superfund		Accounting and Appropriations Data								
		<input checked="" type="checkbox"/> Non-Superfund								
SFO (Max 2) <input type="checkbox"/> Note: To report additional accounting and appropriations data use EPA Form 1900-69A.										
Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1										
2										
3										
4										
5										
Authorized Work Assignment Ceiling										
Contract Period: 08/01/2008 To 07/31/2015		Cost/Fee: \$317,046		LOE: 2,575						
This Action:		\$20,000		100						
Total:		\$337,046		2,675						
Work Plan / Cost Estimate Approvals										
Contractor WP Dated: 2/23/15		Cost/Fee: \$376,674		LOE: 2,726						
Cumulative Approved:		\$376,674		LOE: 2,726						
Work Assignment Manager Name Gary Newhart						Branch/Mail Code:				
_____ (Signature)						Phone Number 513-569-7661				
_____ (Date)						FAX Number:				
Project Officer Name Joann Eskelsen						Branch/Mail Code:				
_____ (Signature)						Phone Number: 702-784-8006				
_____ (Date)						FAX Number: 702-784-8001				
Other Agency Official Name						Branch/Mail Code:				
_____ (Signature)						Phone Number:				
_____ (Date)						FAX Number:				
Contracting Official Name Claudia Armstrong						Branch/Mail Code:				
_____ (Signature)						Phone Number: 202-564-6679				
_____ (Date)						FAX Number: 202-565-2557				

EPAUnited States Environmental Protection Agency
Washington, DC 20460**Work Assignment**

Work Assignment Number

2-012

☐ Other☒ Amendment Number:

000007

Contract Number

EP-W-08-054

Contract Period 08/01/2008 To 10/31/2015

Base

Option Period Number 2

Title of Work Assignment/SF Site Name

Groundwater courses

Contractor

TETRA TECH, INC.

Specify Section and paragraph of Contract SOW

Part B, Paragraphs 1-5

Purpose:

☐

Work Assignment

☐

Work Assignment Close-Out

☒

Work Assignment Amendment

☐

Incremental Funding

☐

Work Plan Approval

Period of Performance

From 08/01/2013 To 07/31/2015

Comments:

The purpose of this action is to raise the ceiling for funding from \$337,046 to \$357,046. All other terms and conditions remain unchanged.

☐ Superfund

Accounting and Appropriations Data

☒ Non-SuperfundSFO
(Max 2)☐

Note: To report additional accounting and appropriations data use EPA Form 1900-69A.

Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1										
2										
3										
4										
5										

Authorized Work Assignment Ceiling

Contract Period:

08/01/2008 To 10/31/2015

Cost/Fee:

\$337,046

LOE:

2,675

This Action:

20,000

Total:

\$357,046

2,675

Work Plan / Cost Estimate Approvals

Contractor WP Dated:

Cost/Fee:

LOE:

Cumulative Approved:

Cost/Fee:

LOE:

Work Assignment Manager Name Gary Newhart

Branch/Mail Code:

Phone Number 513-569-7661

FAX Number:

(Signature)

(Date)

Project Officer Name Joann Eskelsen

Branch/Mail Code:

Phone Number: 702-784-8006

FAX Number: 702-784-8001

(Signature)

(Date)

Other Agency Official Name

Branch/Mail Code:

Phone Number:

FAX Number:

(Signature)

(Date)

Contracting Official Name Claudia Armstrong

Branch/Mail Code:

Phone Number: 202-564-6679

FAX Number: 202-565-2557

(Signature)

(Date)

EPA United States Environmental Protection Agency Washington, DC 20460 Work Assignment		Work Assignment Number 2-012	
		<input type="checkbox"/> Other <input checked="" type="checkbox"/> Amendment Number: 000008	
Contract Number EP-W-08-054	Contract Period 08/01/2008 To 10/31/2015		Title of Work Assignment/SF Site Name
	Base Option Period Number 2		Groundwater courses
Contractor TETRA TECH, INC.		Specify Section and paragraph of Contract SOW Part B, Paragraphs 1-5	
Purpose: <input type="checkbox"/> Work Assignment <input type="checkbox"/> Work Assignment Close-Out <input checked="" type="checkbox"/> Work Assignment Amendment <input type="checkbox"/> Incremental Funding <input type="checkbox"/> Work Plan Approval		Period of Performance From 08/01/2013 To 07/31/2015	
Comments: The purpose of this action is to close out this work assignment and to reduce the ceilings from \$357,046 and 2,675 hours to \$352,000 and 2,525 hours. All other terms and conditions remain unchanged.			
<input type="checkbox"/> Superfund		Accounting and Appropriations Data	
		<input checked="" type="checkbox"/> Non-Superfund	
SFO (Max 2) <input type="checkbox"/>		Note: To report additional accounting and appropriations data use EPA Form 1900-69A.	
Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)
			Budget Org/Code (Max 7)
			Program Element (Max 9)
			Object Class (Max 4)
			Amount (Dollars)
			(Cents)
			Site/Project (Max 8)
			Cost Org/Code (Max 7)
1			
2			
3			
4			
5			
Authorized Work Assignment Ceiling			
Contract Period: 08/01/2008 To 10/31/2015		Cost/Fee: \$357,046 - 5,046 \$352,000	LOE: 2,675 - 150 2,525
This Action:			
Total:			
Work Plan / Cost Estimate Approvals			
Contractor WP Dated:		Cost/Fee:	LOE:
Cumulative Approved:		Cost/Fee: \$352,000	LOE: 2,525
Work Assignment Manager Name Gary Newhart		Branch/Mail Code:	
(Signature) _____ (Date) _____		Phone Number 513-569-7661	
		FAX Number:	
Project Officer Name Joann Eskelsen		Branch/Mail Code:	
(Signature) _____ (Date) _____		Phone Number: 702-784-8006	
		FAX Number: 702-784-8001	
Other Agency Official Name		Branch/Mail Code:	
(Signature) _____ (Date) _____		Phone Number:	
		FAX Number:	
Contracting Official Name Tia Gatling		Branch/Mail Code:	
(Signature) _____ (Date) 7/16/15		Phone Number: 202-564-3281	
		FAX Number:	