

United States Environmental Protection Agency  
Washington, DC 20460

## Work Assignment

Work Assignment Number

7

☒ Original ☐ Amendment Number:Title of Work Assignment  
Chemistry for Environmental Professionals  
(CEP) CoursesContract Number  
EP-W-08-054Contract Period  
Base ☒

Option Period Number

Contractor  
TETRA TECH NUS, INC.Specify Section and Paragraph of Contract SOW  
Pg. 1 -4 Part 2Purpose: ☒ Work Assignment Initiation ☐ Work Assignment Close-Out  
☐ Work Assignment Amendment ☐ Incremental Funding  
☐ Work Plan Approval

Periods of Performance

From: 08/01/08

To: 07/31/11

Comments:

The purpose of this action is to Initiate Work Assignment #7, Chemistry for Environmental Professionals (CEP) training course, with an estimated LOE of 3,500 hours and to request the contractors work plan. All other terms and conditions remain unchanged.

☐ Superfund

## Accounting and Appropriations Data

☒ Non-Superfund

Line	DC (Max 6)	Budget/FYs (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class	Amount	(Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1											
2											
3											
4											
5											

## Authorized Work Assignment Ceiling

Contract Period:  
Previously Approved

Cost/Fee

LOE

This Action

Total

\$0.00

3,500

## Work Plan / Cost Estimate Approvals

Contractor WP Dated :

Cost/Fee:

LOE:

Cumulative Approved: 08/14/08

Cost/Fee: \$0.00

LOE: 3,500

Work Assignment Manager Name

DAVID B. MICKUNAS

(Signature)

(Date)

Branch/Mail Code

Phone Number

Fax Number

Project Officer Name

BRUCE POTOKA

(Signature)

(Date)

Branch/Mail Code

Phone Number

Fax Number

Other Agency Official Name

(Signature)

(Date)

Branch/Mail Code

Phone Number

Fax Number

Contracting Official Name

GLORIA J. KANE

(Signature)

(Date)

Branch/Mail Code 3805R

Phone Number (202)564-4437

Fax Number

Contractor Acknowledgement of Receipt and Approval of Workplan (Signature and Title)

Date

**Chemistry for Environmental Professionals (CEP) Courses  
Statement of Work  
Work Assignment 7**

**Purpose /Background**

The purpose of this WA is to provide 24 Chemistry for Environmental Professionals (CEP) training courses. The dates and locations of the deliveries will be determined by the Project Officer, in coordination with EPA Regional training coordinators.

**1.0 Task to be performed**

Under this work assignment, the Contractor shall be prepared to present EPA's Chemistry for Environmental Professionals (CEP) Course. Course presentations include the following activities: provision of equipment, materials, and supplies, personnel travel, equipment shipment, and liaison with regional or state training contacts.

In Accordance with the Performance Work Statement Part B the contractor shall be responsible for the following:

- developing a course schedule for Project Officer approval
- student registration
- schedule of instructors
- presentation of training courses
- improvements to course materials
- maintain course files
- acquiring and maintaining equipment

Improvements or modifications to course materials and presentations may be requested by the Work Assignment Manager, Dave Mickunas, through the issuance of written technical direction.

**1.5 Recommended LOE**

The recommended LOE is 3500 hours.

**2.0 Deliverables**

An end of course summary with course statistics shall be prepared and delivered electronically at the conclusion of each course presentation.

**3.0 Period of Performance**

The Period of Performance is the duration of the base period. (08/06/08 to 07/31/11)

**4.0 Government Furnished Property**

The Contractor shall utilize available EPA equipment provided and shall provide all additional equipment and supplies necessary to complete this work assignment.

## **5.0 Points of Contact**

**Ms. Gloria Kane**

**1200 Pennsylvania Avenue, NW**

**MC: 3805R**

**Washington, DC 20460**

**P-202-564-4437**

**f- 202-565-2558**

**Kane.Gloria@EPA.gov**



United States Environmental Protection Agency  
Washington, DC 20460

## Work Assignment

Work Assignment Number

7

☐ Original

☒ Amendment Number:  
1

Contract Number

EP-W-08-054

Contract Period

Base

Option Period Number

Title

Chemistry

Contractor

TTNUS

Specify Section and Paragraph of Contract SOW

Part 1-4, para. 2

Purpose:

- ☐ Work Assignment Initiation  
☒ Work Assignment Amendment  
☐ Work Plan Approval

- ☐ Work Assignment Close-Out  
☐ Incremental Funding

Period of Performance

From: 8/1/08

To: 7/31/11

Comments:

The purpose of this action is to increase the previous ceiling of \$120,000 and 760 LOE to \$195,000 and 1,610 LOE. All other terms and conditions remain unchanged.

☒ Superfund

### Accounting and Appropriations Data

☐ Non-Superfund

SFO  
(Max 2)

Line	DCN (Max 6)	Budget/FYs (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 3)	Object Class (Max 4)	Amount	(Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1											
2											
3											
4											
5											

### Authorized Work Assignment Ceiling

Contract Period:	Cost/Fee	LOE
Previously Approved	\$120,000	760
This Action	\$ 75,000	850
Total	\$195,000	1,610

### Work Plan / Cost Estimate Approvals

Contractor WP Dated:	Cost/Fee:	LOE:
Cumulative Approved:	Cost/Fee:	LOE:

Work Assignment Manager Name

Branch/Mail Code

Phone Number

Fax Number

Project Officer Name

Bruce Potoka

(Date)

3/13/09

Branch/Mail Code

Phone Number

Fax Number

Other Agency Official Name

Branch/Mail Code

Phone Number

Fax Number

Contracting Official Name

Margie Wenthers

(Signature)

(Date)

3/23/09

Branch/Mail Code

Phone Number

Fax Number

Contractor Acknowledgement of Receipt and Approval of Workplan (Signature and Title)

Date



## Work Assignment

☐ Original ☒ Amendment Number: 2Contract Number  
EP-W-08-054

Contract Period

Base X

Option Period Number

Title of Work Assignment  
Chemistry for Environmental Professionals  
(CEP) Courses

Contractor

TETRA TECH NUS, INC.

Specify Section and Paragraph of Contract SOW

Pg. 1 -4 Part 2

Purpose: ☐ Work Assignment Initiation ☐ Work Assignment Close-Out  
☒ Work Assignment Amendment ☐ Incremental Funding  
☐ Work Plan Approval

Periods of Performance

From: 08/17/08

To: 07/31/11

Comments:

The purpose of this action is to increase the ceiling amounts under this Work Plan. Due to the limitation of funds clause, the Work Plan is approved not to exceed \$195,000 in cost and 1610 LOE. All other terms and conditions remain unchanged.

☐ Superfund

## Accounting and Appropriations Data

☒ Non-Superfund

Line	DC (Max 6)	Budget/FYs (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class	Amount	(Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1											
2											
3											
4											
5											

## Authorized Work Assignment Ceiling

Contract Period:	Cost/Fee	LOE
Previously Approved	\$120,000.00	760
This Action	\$75,000.00	850
Total	\$195,000.00	1,610

## Work Plan / Cost Estimate Approvals

Contractor WP Dated: 08/29/09	Cost/Fee: \$607,430.00	LOE: 3,500
Cumulative Approved:	Cost/Fee: \$195,000.00	LOE: 1,610

Work Assignment Manager Name

DAVID B. MICKUNAS

(Signature)

(Date)

Branch/Mail Code

Phone Number

Fax Number

Project Officer Name

BRUCE POTOKA

(Signature)

(Date)

Branch/Mail Code

Phone Number 513 569-7537

Fax Number

Other Agency Official Name

(Signature)

(Date)

Branch/Mail Code

Phone Number

Fax Number

Contracting Official Name

MARGIE A. WEATHERS

(Signature)

(Date)

Branch/Mail Code 3805R

Phone Number 202 564-4443

Fax Number 202 565-2558

Contractor Acknowledgement of Receipt and Approval of Workplan (Signature and Title)

Date

United States Environmental Protection Agency  
Washington, DC 20460

## Work Assignment

Work Assignment Number

7

☐ Original ☒ Amendment Number: 3Contract Number  
EP-W-08-054

Contract Period

Base X

Option Period Number

Title of Work Assignment  
Chemistry for Environmental Professionals  
(CEP) Courses

Contractor

TETRA TECH NUS, INC.

Specify Section and Paragraph of Contract SOW  
Pg. 1 -4 Part 2Purpose: ☐ Work Assignment Initiation ☐ Work Assignment Close-Out  
☒ Work Assignment Amendment ☐ Incremental Funding  
☐ Work Plan Approval

Periods of Performance

From: 08/17/08

To: 07/31/11

Comments:

The purpose of this action is to increase the previous ceiling and LOE from \$195,000 and 1610 hours to \$300,000 and 2,110 hours. All other terms and conditions remain unchanged.

☐ Superfund

## Accounting and Appropriations Data

☒ Non-Superfund

Line	DC (Max 6)	Budget/FYs (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class	Amount	(Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1											
2											
3											
4											
5											

## Authorized Work Assignment Ceiling

Contract Period:	Cost/Fee	LOE
Previously Approved	\$195,000.00	1,610
This Action	\$105,000.00	500
Total	\$300,000.00	2,110

## Work Plan / Cost Estimate Approvals

Contractor WP Dated : Cost/Fee: LOE:  
Cumulative Approved: 08/07/09 Cost/Fee: \$300,000.00 LOE: 2,110

Work Assignment Manager Name

DAVID B. MICKUNAS

Branch/Mail Code

Phone Number

Fax Number

(Signature)

(Date)

Project Officer Name

BRUCE POTOKA

Branch/Mail Code

Phone Number 513 569-7537

Fax Number

(Signature)

(Date)

Other Agency Official Name

Branch/Mail Code

Phone Number

Fax Number

(Signature)

(Date)

Contracting Official Name

ELAINE SCOTT

Branch/Mail Code 3805R

Phone Number 202 564-4443

Fax Number 202 565-2558

(Signature)

(Date)

Contractor Acknowledgement of Receipt and Approval of Workplan (Signature and Title)

Date



United States Environmental Protection Agency  
Washington, DC 20460

## Work Assignment

Work Assignment Number

7

☐ Original ☒ Amendment Number: 4

Title of Work Assignment  
Chemistry for Environmental Professionals  
(CEP) Courses

Specify Section and Paragraph of Contract SOW  
Pg. 1 - 4 Part 2

Periods of Performance

From: 08/17/08

To: 07/31/11

Contractor

TETRA TECH NUS, INC.

Purpose: ☐ Work Assignment Initiation ☐ Work Assignment Close-Out  
☒ Work Assignment Amendment ☐ Incremental Funding  
☐ Work Plan Approval

Comments:

The purpose of this action is to increase the ceiling to \$360,000.00 and increase the LOE to 2,630. Also note that per contract Mod#15 the new Project Officer is JoAnn M. Eskelsen. All other terms remain unchanged.

☐ Superfund

## Accounting and Appropriations Data

☒ Non-Superfund

Line	DC (Max 6)	Budget/FYs (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class	Amount	(Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1											
2											
3											
4											
5											

## Authorized Work Assignment Ceiling

Contract Period:	Cost/Fee	LOE
Previously Approved	\$300,000.00	2,110
This Action	\$60,000.00	520
Total	\$360,000.00	2,630

## Work Plan / Cost Estimate Approvals

Contractor WP Dated : Cost/Fee: LOE:  
Cumulative Approved: Cost/Fee: \$360,000.00 LOE: 2,630

Work Assignment Manager Name

DAVID B. MICKUNAS

(Signature)

(Date)

Branch/Mail Code

Phone Number

Fax Number

Project Officer Name

JOANN M. ESKELSEN

(Signature)

(Date)

Branch/Mail Code

Phone Number

Fax Number

Other Agency Official Name

(Signature)

(Date)

Branch/Mail Code

Phone Number

Fax Number

Contracting Official Name

ELAINE M. SCOTT

(Signature)

(Date)

Branch/Mail Code

Phone Number

Fax Number

Contractor Acknowledgement of Receipt and Approval of Workplan (Signature and Title)

Date

United States Environmental Protection Agency  
Washington, DC 20460

Work Assignment Number

7

## Work Assignment

☐ Original ☒ Amendment Number: 5Contract Number  
EP-W-08-054

Contract Period

Base X

Option Period Number

Title of Work Assignment  
Chemistry for Environmental Professionals  
(CEP) Courses

Contractor

TETRA TECH NUS, INC.

Specify Section and Paragraph of Contract SOW

Pg. 1 -4 Part 2

Purpose:

☐ Work Assignment Initiation☐ Work Assignment Close-Out☒ Work Assignment Amendment☐ Incremental Funding☐ Work Plan Approval

Periods of Performance

From: 08/17/08

To: 07/31/11

Comments:

The purpose of this action is to increase the ceiling from \$360,000.00 and 2,630 LOE to \$390,000.00 and 2,780 LOE. All other terms and conditions remain unchanged.

☐ Superfund

## Accounting and Appropriations Data

☒ Non-Superfund

Line	DC (Max 6)	Budget/FYs (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class	Amount	(Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1											
2											
3											
4											
5											

## Authorized Work Assignment Ceiling

Contract Period:

Previously Approved

Cost/Fee

\$360,000.00

LOE

2,630

This Action

\$30,000.00

150

Total

\$390,000.00

2,780

## Work Plan / Cost Estimate Approvals

Contractor WP Dated :

Cost/Fee:

LOE:

Cumulative Approved:

Cost/Fee: \$390,000.00

LOE: 2,780

Work Assignment Manager Name

DAVID B. MICKUNAS

Branch/Mail Code

Phone Number

Fax Number

(Signature)

(Date)

Project Officer Name

JOANN M. ESKELSEN

Branch/Mail Code

Phone Number

Fax Number

(Signature)

(Date)

Other Agency Official Name

Branch/Mail Code

Phone Number

Fax Number

(Signature)

(Date)

Contracting Official Name

MARGIE A. WEATHERS

Branch/Mail Code

Phone Number 2025644443

Fax Number

(Signature)

(Date)

Contractor Acknowledgement of Receipt and Approval of Workplan (Signature and Title)

Date

**EPA**United States Environmental Protection Agency  
Washington, DC 20460**Work Assignment**

Work Assignment Number

7

☐ Other ☒ Amendment Number:

000006

Contract Number

EP-W-08-054

Contract Period 08/01/2008 To 07/31/2015

Base ☒

Option Period Number

Title of Work Assignment/SF Site Name

Chem. for Environ. Prof. (CEP)

Contractor

TETRA TECH NUS, INC.

Specify Section and paragraph of Contract SOW

Purpose:

☐

Work Assignment

☐

Work Assignment Close-Out

☒

Work Assignment Amendment

☐

Incremental Funding

☐

Work Plan Approval

Period of Performance

From 08/17/2008 To 07/31/2011

Comments:

This amendment increases the funding and loe and changes the WAM.

☐

Superfund

## Accounting and Appropriations Data

☒

Non-Superfund

SFO  
(Max 2)☐

Note: To report additional accounting and appropriations data use EPA Form 1900-69A.

Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1										
2										
3										
4										
5										

## Authorized Work Assignment Ceiling

Contract Period:

08/01/2008 To 07/31/2015

Cost/Fee:

390,000

LOE:

2780

This Action:

85,000

920

Total:

475,000

3700

## Work Plan / Cost Estimate Approvals

Contractor WP Dated:

Cost/Fee:

LOE:

Cumulative Approved:

Cost/Fee:

LOE:

Work Assignment Manager Name Joann Eskelsen

(Signature)

(Date)

Branch/Mail Code:

Phone Number 702-784-8006

FAX Number:

Project Officer Name Reconstruct User

(Signature)

(Date)

Branch/Mail Code:

Phone Number:

FAX Number:

Other Agency Official Name

(Signature)

(Date)

Branch/Mail Code:

Phone Number:

FAX Number:

Contracting Official Name Margie Weathers

(Signature)

(Date)

Branch/Mail Code:

Phone Number: 202-564-4443

FAX Number:

**EPA**United States Environmental Protection Agency  
Washington, DC 20460**Work Assignment**

Work Assignment Number

7

☐ Other ☒ Amendment Number:  
000007

Contract Number

EP-W-08-054

Contract Period 08/01/2008 To 07/31/2015

Base ☒ Option Period Number

Title of Work Assignment/SF Site Name

Chem for Environmental Profes

Contractor

TETRA TECH NUS, INC.

Specify Section and paragraph of Contract SOW

Part B

Purpose:

☐

Work Assignment

☐

Work Assignment Close-Out

☒

Work Assignment Amendment

☐

Incremental Funding

☐

Work Plan Approval

Period of Performance

From 11/05/2010 To 07/31/2011

Comments:

The purpose of this WA is to revise the scope of work. The contractor shall prepare and submit a revised Work Plan in accordance with the revisions to the SOW. All other terms and conditions remain unchanged.

☐ Superfund

## Accounting and Appropriations Data

☒ Non-SuperfundSFO  
(Max 2)☐

Note: To report additional accounting and appropriations data use EPA Form 1900-69A.

Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1										
2										
3										
4										
5										

## Authorized Work Assignment Ceiling

Contract Period:

08/01/2008 To 07/31/2015

Cost/Fee:

475,000

LOE: 0 3700

This Action:

- 0 -

0

Total:

475,000

0 3700

## Work Plan / Cost Estimate Approvals

Contractor WP Dated:

Cost/Fee:

LOE:

Cumulative Approved:

Cost/Fee:

LOE:

Work Assignment Manager Name Joann Eskelsen

Branch/Mail Code:

Phone Number 702-784-8006

FAX Number: 702-784-8001

(Signature)

(Date)

Branch/Mail Code:

Phone Number: 702-784-8006

FAX Number: 702-784-8001

(Signature)

(Date)

Branch/Mail Code:

Phone Number:

FAX Number:

Branch/Mail Code:

Phone Number: 202-564-4443

FAX Number:

Other Agency Official Name

(Signature)

(Date)

Contracting Official Name Margie Weathers

(Signature)

(Date)

**EPA**United States Environmental Protection Agency  
Washington, DC 20460**Work Assignment**

Work Assignment Number

7

☐ Other ☒ Amendment Number:

000008

Contract Number

EP-W-08-054

Contract Period 08/01/2008 To 07/31/2011

Base X

Option Period Number

Title of Work Assignment/SF Site Name

Chemistry of Env. Professional

Contractor

TETRA TECH NUS, INC.

Specify Section and paragraph of Contract SOW

Part B

Purpose:

☐

Work Assignment

☐

Work Assignment Close-Out

☒

Work Assignment Amendment

☐

Incremental Funding

☐

Work Plan Approval

Period of Performance

From 11/05/2010 To 07/31/2011

Comments:

The purpose of this action is to approve the contractors work plan dated November 26, 2010 for \$691,370.00 and LOE 6,566 hours. All other terms and conditions remain the same.

☐

Superfund

Accounting and Appropriations Data

☒

Non-Superfund

SFO  
(Max 2)☐

Note: To report additional accounting and appropriations data use EPA Form 1900-69A.

Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1										
2										
3										
4										
5										

## Authorized Work Assignment Ceiling

Contract Period:

08/01/2008 To 07/31/2011

Cost/Fee:

475,000

LOE:

3700

This Action:

-

0

Total:

475,000

3700

## Work Plan / Cost Estimate Approvals

Contractor WP Dated:

Cost/Fee:

691,370

LOE:

6,566

Cumulative Approved:

Cost/Fee:

691,370

LOE:

6,566

Work Assignment Manager Name Joann Eskelsen

Branch/Mail Code:

Phone Number 702-784-8006

FAX Number: 702-784-8001

(Signature)

(Date)

Project Officer Name Joann Eskelsen

Branch/Mail Code:

Phone Number: 702-784-8006

FAX Number: 702-784-8001

(Signature)

(Date)

Other Agency Official Name

Branch/Mail Code:

Phone Number:

FAX Number:

(Signature)

(Date)

Contracting Official Name Elaine Scott

Branch/Mail Code:

Phone Number: 202-564-4478

FAX Number:

(Signature)

(Date)

03/08/11

**EPA**United States Environmental Protection Agency  
Washington, DC 20460**Work Assignment**

Work Assignment Number

7

☐ Other ☒ Amendment Number:

000009

Contract Number

EP-W-08-054

Contract Period 08/01/2008 To 07/31/2011

Base ☒

Option Period Number

Title of Work Assignment/SF Site Name

Chemistry of Environmental Pro

Contractor

TETRA TECH NUS, INC.

Specify Section and paragraph of Contract SOW

Part B.

Purpose:

☐

Work Assignment

☐

Work Assignment Close-Out

☒

Work Assignment Amendment

☐

Incremental Funding

☐

Work Plan Approval

Period of Performance

From 11/05/2010 To 07/31/2011

Comments:

The purpose of this action is to increase the funding ceiling from \$475,000 and 3,700 LOE and to \$600,000 and the LOE ceiling to 4,700 hours. All other terms and conditions remain the same.

☐

Superfund

## Accounting and Appropriations Data

☒

Non-Superfund

SFO  
(Max 2)☐

Note: To report additional accounting and appropriations data use EPA Form 1900-69A.

Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1										
2										
3										
4										
5										

## Authorized Work Assignment Ceiling

Contract Period:

08/01/2008 To 07/31/2011

Cost/Fee: \$ 475,000

LOE: 0 3,700

This Action:

\$ 125,000

0 1,000

Total:

\$ 600,000

0 4,700

## Work Plan / Cost Estimate Approvals

Contractor WP Dated:

Cost/Fee:

LOE:

Cumulative Approved:

Cost/Fee:

LOE:

Work Assignment Manager Name Joann Eskelsen

Branch/Mail Code:

Phone Number 702-784-8006

FAX Number: 702-784-8001

(Signature)

(Date)

Project Officer Name Joann Eskelsen

Branch/Mail Code:

Phone Number: 702-784-8006

FAX Number: 702-784-8001

(Signature)

(Date)

Other Agency Official Name

Branch/Mail Code:

Phone Number:

FAX Number:

(Signature)

(Date)

Contracting Official Name Elaine Scott

Branch/Mail Code:

Phone Number: 202-564-4478

FAX Number:

(Signature)

(Date)

03/08/11

**EPA**United States Environmental Protection Agency  
Washington, DC 20460**Work Assignment**

Work Assignment Number

7

☐ Other ☒ Amendment Number:  
000010Contract Number  
EP-W-08-054

Contract Period 08/01/2008 To 07/31/2011

Base ☒ Option Period NumberTitle of Work Assignment/SF Site Name  
Chemistry for Environmental PrContractor  
TETRA TECH NUS, INC.Specify Section and paragraph of Contract SOW  
Part BPurpose:  
☐ Work Assignment  
☒ Work Assignment Amendment  
☐ Work Plan Approval☐ Work Assignment Close-Out  
☐ Incremental Funding

Period of Performance

From 11/05/2010 To 07/31/2011

## Comments:

THIS IS AN ADMINISTRATIVE AMENDMENT ONLY!!!

The purpose of this amendment is to correct the EAS line item 1 for funding to reflect the approved amount of \$600,000.00, and to add EAS line item 2A for LOE and the correct approved ceiling of 4,700 hours. The contractor is not authorized to exceed these work assignment ceilings.

☐ Superfund

## Accounting and Appropriations Data

☒ Non-SuperfundSFO  
(Max 2)

Note: To report additional accounting and appropriations data use EPA Form 1900-69A.

Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1										
2										
3										
4										
5										

## Authorized Work Assignment Ceiling

Contract Period:

08/01/2008 To 07/31/2011

Cost/Fee:

LOE: 0

This Action:

4,700

Total:

\$600,000

4,700

## Work Plan / Cost Estimate Approvals

Contractor WP Dated:

Cost/Fee:

LOE:

Cumulative Approved:

Cost/Fee:

LOE:

Work Assignment Manager Name Dave Mickunas

Branch/Mail Code:

Phone Number 919-541-4191

FAX Number:

Branch/Mail Code:

Phone Number: 702-784-8006

FAX Number: 702-784-8001

Branch/Mail Code:

Phone Number:

FAX Number:

Branch/Mail Code:

Phone Number: 202-564-6679

FAX Number:

Project Officer Name Joann Eskelsen

(Signature)

(Date)

(Signature)

(Date)

4/28/2011

Other Agency Official Name

(Signature)

(Date)

Contracting Official Name

(Signature)

(Date)

4/29/11

**EPA**United States Environmental Protection Agency  
Washington, DC 20460**Work Assignment**

Work Assignment Number

7

☐ Other ☒ Amendment Number:

000011

Contract Number  
EP-W-08-054

Contract Period 08/01/2008 To 07/31/2011

Title of Work Assignment/SF Site Name

Chemistry for Environmental Pr

Contractor  
TETRA TECH NUS, INC.Specify Section and paragraph of Contract SOW  
Part BPurpose:  
☐ Work Assignment  
☒ Work Assignment Amendment  
☐ Work Plan Approval☐ Work Assignment Close-Out  
☐ Incremental Funding

Period of Performance

From 11/05/2010 To 07/31/2011

## Comments:

The purpose of this action is to increase the funding ceiling from \$600,000.00 to \$690,000.00, and to increase the LOE ceiling from 4,700 to 5,700 hours. All other terms and conditions remain unchanged and in full force and effect. The contractor is not authorized to exceed these Work Assignment ceilings.

☐ Superfund

## Accounting and Appropriations Data

☒ Non-SuperfundSFO  
(Max 2)

Note: To report additional accounting and appropriations data use EPA Form 1900-69A.

Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1										
2										
3										
4										
5										

## Authorized Work Assignment Ceiling

Contract Period:	Cost/Fee:	LOE:
08/01/2008 To 07/31/2011	\$600,000.00	4,700
This Action:	\$90,000.00	1,000
Total:	\$690,000.00	5,700

## Work Plan / Cost Estimate Approvals

Contractor WP Dated: Cost/Fee: LOE:

Cumulative Approved: Cost/Fee: LOE:

Work Assignment Manager Name Dave Mickunas

Branch/Mail Code:

Phone Number 919-541-4191

FAX Number:

(Signature)

(Date)

Project Officer Name Joann Eskelsen

Branch/Mail Code:

Phone Number: 702-784-8006

FAX Number: 702-784-8001

(Signature)

5/2/2011

(Date)

Other Agency Official Name

Branch/Mail Code:

Phone Number:

FAX Number:

(Signature)

(Date)

Contracting Official Name Claudia Armstrong

Branch/Mail Code:

Phone Number: 202-564-6679

FAX Number: 202-565-2557

(Signature)

5/4/11

(Date)