

# CONTRACT DATA REQUIREMENTS LIST

## Wideband Anti-Jam Modem (WAM) System Exhibit B (Engineering Services)

Version 0 Rev 2  
06 June 2019



Prepared by:  
Program Executive Office  
Command, Control, Communications, Computers and Intelligence  
**PMW/A 170 Navy Communications Program Office**  
4301 Pacific Highway  
San Diego 92110-3127

Prepared by: \_\_\_\_\_

Date: \_\_\_\_\_

(b)(6)

WAM COR

Approved by: \_\_\_\_\_

Date: \_\_\_\_\_

(b)(6)

; WAM APM



## Document Change History

[illegible]

<b>CONTRACT DATA REQUIREMENTS LIST</b>					Form Approved OMB No. 0704-0188		
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.							
<b>A. CONTRACT LINE ITEM NO.</b> 0003, 0004, 0103, 0104		<b>B. EXHIBIT</b> B		<b>C. CATEGORY:</b> TDP                      TM                      OTHER <b>X</b>			
<b>D. SYSTEM/ITEM</b> WAMS			<b>E. CONTRACT/PR NO.</b> N00039-20-D-0065		<b>F. CONTRACTOR</b> L3 TECHNOLOGIES, INC		
<b>1. DATA ITEM NO.</b>  <b>B001</b>	<b>2. TITLE OF DATA ITEM</b>  Contractor's Progress, Status and Management Report (CPSMR)			<b>3. SUBTITLE</b>			
<b>4. AUTHORITY (Data Acquisition Document No.)</b>  DI-MGMT-80227 DI-MGMT-81861A			<b>5. CONTRACT REFERENCE</b>  SOW 3.1.2, 3.1.2.3		<b>6. REQUIRING OFFICE</b>  PMW/A 170		
<b>7. DD 250 REQ</b>  LT	<b>9. DIST STATEMENT REQUIRED</b>  D	<b>10. FREQUENCY</b>  See Block 16		<b>12. DATE OF FIRST SUBMISSION</b>  See Block 16		<b>14. DISTRIBUTION</b>  a. ADDRESSEE (N00039)	
<b>8. APP CODE</b>  A		<b>11. AS OF DATE</b>  N/A		<b>13. DATE OF SUBSEQUENT SUBMISSION</b>  See Block 16			
<b>16. REMARKS</b>  <p>BLOCK 4: The CPSMR shall also address cost information, specifically the Contractor shall report if the cost of products provided during the affected period is commensurate with the available funding and anticipated burn rate. The Contractor shall also report per CLIN/SLIN/ACRN, the following: this period and cumulative labor hours by labor category (segregated by recurring and non-recurring); this period and cumulative labor cost per labor category (segregated by recurring and non-recurring); this period and cumulative material, other direct costs (ODCs) and travel with associated costs; the percentage of work complete under the CLIN/SLIN; and the cost estimate to complete the CLIN/SLIN.</p> <p>The Contractor shall attach a separate excel sheet that lists the changes from the previous submission, if any.</p> <p>In addition, the CPSMR will contain the IMS information as specified. Submissions shall be in editable electronic format. Contractor format is acceptable. The submittals shall not contain embedded files. If a submission has 10 or greater attachments, the submittal shall contain an index in Excel format, listing the file name and description of each attachment.</p> <p>BLOCK 12: The Contractor shall submit the report 60 calendar DACA.</p> <p>BLOCK 10 &amp; 13: Subsequent submissions shall be submitted on a bi-monthly basis (no later than 10 days after the end of the prior month).</p> <p>No Government response to the Report, within 15 days of submission, constitutes approval of the Report.</p> <p>BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2 website and delivery is required to the EVM-CR.</p>				b. COPIES			
				<b>DRAFT</b>		<b>FINAL</b>	
				Reg		Repro	
				15. Total			

<b>17. PRICE GROUP</b>
<b>18. ESTIMATED TOTAL PRICE</b>

CONTRACT DATA REQUIREMENTS LIST					Form Approved OMB No. 0704-0188		
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.							
A. CONTRACT LINE ITEM NO. 0003, 0004, 0103, 0104		B. EXHIBIT B	C. CATEGORY: TDP                      TM                      OTHER    X				
D. SYSTEM/ITEM WAMS		E. CONTRACT/PR NO. N00039-20-D-0065		F. CONTRACTOR L3 TECHNOLOGIES, INC			
1. DATA ITEM NO. B002	2. TITLE OF DATA ITEM Presentation Material			3. SUBTITLE			
4. AUTHORITY (Data Acquisition Document No.) DI-ADMN-81373		5. CONTRACT REFERENCE SOW 3.1.2.1, 3.1.4, 3.1.4.2, 3.1.4.3		6. REQUIRING OFFICE PMW/A 170			
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED  D	10. FREQUENCY See Block 16	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION			
8. APP CODE N/A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBMISSION See Block 16	a. ADDRESSEE (N00039)	b. COPIES		
					DRAFT	FINAL	
					Reg	Repro	
16. REMARKS  BLOCK 4: Submissions shall be in electronic format. Contractor format is acceptable. The submittals shall not contain embedded files. If a submission has 10 or greater attachments, the submittal shall contain an index in Excel format, listing the file name and description of each attachment.  BLOCK 10, 12 & 13: Post-Award Conference, Production PMR, PDR, TRRs, and TIMs.  ASREQ by the Government for presentations. The Contractor shall submit briefing materials 10 days prior to the presentation.  No Government response to the Report, within 15 days of submission, constitutes approval of the Report.  BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2 website.				See Block 16			
15. Total							
G. PREPARED BY See signature cover sheet		H. DATE	I. APPROVED BY See signature cover sheet		J. DATE		

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE



CONTRACT DATA REQUIREMENTS LIST					Form Approved OMB No. 0704-0188		
<small>Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.</small>							
A. CONTRACT LINE ITEM NO. 0003, 0004, 0103, 0104		B. EXHIBIT B		C. CATEGORY: TDP                      TM                      OTHER    X			
D. SYSTEM/ITEM WAMS			E. CONTRACT/PR NO. N00039-20-D-0065		F. CONTRACTOR L3 TECHNOLOGIES, INC		
1. DATA ITEM NO. B004	2. TITLE OF DATA ITEM Contract Funds Status Report (CFSR)			3. SUBTITLE			
4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-81468			5. CONTRACT REFERENCE SOW 3.1.2.4		6. REQUIRING OFFICE PMW/A 170		
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED	10. FREQUENCY See Block 16	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION			
8. APP CODE A	D	11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBMISSION See Block 16	a. ADDRESSEE (N00039)	b. COPIES		
				DRAFT	FINAL		
					Reg	Repro	
16. REMARKS  BLOCK 4: Submissions shall be in electronic format. Contractor format is acceptable. The submittals shall not contain embedded files. If a submission has 10 or greater attachments, the submittal shall contain an index in Excel format, listing the file name and description of each attachment.  BLOCK 12: The Contractor shall submit the report 50 calendar DACA.  BLOCK 10 & 13: Subsequent submissions shall be submitted on a bi-monthly basis (no later than 10 days after the end of the prior reporting period).  No Government response to the CFSR within 15 days of submission constitutes approval.  BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2 website.				See Block 16			
15. Total							
G. PREPARED BY See signature cover sheet			H. DATE	I. APPROVED BY See signature cover sheet		J. DATE	

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

<b>CONTRACT DATA REQUIREMENTS LIST</b>					Form Approved OMB No. 0704-0188			
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.								
<b>A. CONTRACT LINE ITEM NO.</b> 0003, 0004, 0103, 0104		<b>B. EXHIBIT</b> B		<b>C. CATEGORY:</b> TDP                      TM                      OTHER <input checked="" type="checkbox"/>				
<b>D. SYSTEM/ITEM</b> WAMS			<b>E. CONTRACT/PR NO.</b> N00039-20-D-0065		<b>F. CONTRACTOR</b> L3 TECHNOLOGIES, INC			
<b>1. DATA ITEM NO.</b> B005		<b>2. TITLE OF DATA ITEM</b> Status Report			<b>3. SUBTITLE</b> CDRL Status Report			
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-MGMT-80368A			<b>5. CONTRACT REFERENCE</b> SOW 3.1.2.5		<b>6. REQUIRING OFFICE</b> PMW/A 170			
<b>7. DD 250 REQ</b> LT		<b>9. DIST STATEMENT REQUIRED</b> D		<b>10. FREQUENCY</b> See Block 16		<b>12. DATE OF FIRST SUBMISSION</b> See Block 16		
<b>8. APP CODE</b> N/A		<b>11. AS OF DATE</b> N/A		<b>13. DATE OF SUBSEQUENT SUBMISSION</b> See Block 16		<b>14. DISTRIBUTION</b>		
<b>16. REMARKS</b>				<b>a. ADDRESSEE</b> (N00039)		<b>b. COPIES</b>		
<p>BLOCK 4: Submissions shall be in Microsoft Excel editable electronic format. The submittals shall not contain embedded files. If a submission has 10 or greater attachments, the submittal shall contain an index in Excel format, listing the file name and description of each attachment.</p> <p>The CDRL Status Report shall include the following information:</p> <ul style="list-style-type: none"> <li>a. CDRL Number</li> <li>b. CLIN</li> <li>c. CDRL Title</li> <li>d. CDRL Establishment Date (contract/option exercised)</li> <li>e. CDRL Due Date</li> <li>f. CDRL Delivery Date</li> <li>g. Contractor Letter Number</li> <li>h. Expected Government Response Date</li> <li>i. Government Letter Number</li> <li>j. Government Response Date</li> <li>k. CDRL Status <ul style="list-style-type: none"> <li>1. Pending (due within 30 days)</li> <li>2. Late (delivery past due)</li> <li>3. In Government Review (within 30 days of delivery)</li> <li>4. Government response past due (response past due)</li> </ul> </li> <li>l. List of CDRLs that must be submitted within the next thirty (30) days, in accordance with the contract</li> </ul> <p>BLOCK 12: The Contractor shall submit the report 90 calendar DACA.</p> <p>BLOCK 10 &amp; 13: Subsequent submissions shall be submitted on a bi-monthly basis (no later than 10 days after the end of the prior month).</p> <p>Government has 30 days to review, comments to be incorporated 15 DARC.</p> <p>BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2 website.</p>				See Block 16				
								15. Total
<b>G. PREPARED BY</b> See signature cover sheet			<b>H. DATE</b>		<b>I. APPROVED BY</b> See signature cover sheet		<b>J. DATE</b>	

<b>17. PRICE GROUP</b>
<b>18. ESTIMATED TOTAL PRICE</b>

<b>CONTRACT DATA REQUIREMENTS LIST</b>					Form Approved OMB No. 0704-0188					
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.										
<b>A. CONTRACT LINE ITEM NO.</b> 0003, 0004, 0103, 0104		<b>B. EXHIBIT</b> B		<b>C. CATEGORY:</b> TDP                      TM                      OTHER <input checked="" type="checkbox"/>						
<b>D. SYSTEM/ITEM</b> WAMS		<b>E. CONTRACT/PR NO.</b> N00039-20-D-0065		<b>F. CONTRACTOR</b> L3 TECHNOLOGIES, INC						
<b>1. DATA ITEM NO.</b> B006	<b>2. TITLE OF DATA ITEM</b> Software Maintenance Report (3026-2)			<b>3. SUBTITLE</b> Software Resources Data Reporting (SRDR)						
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-MGMT-82164		<b>5. CONTRACT REFERENCE</b> SOW 3.1.2.8		<b>6. REQUIRING OFFICE</b> PMW/A 170						
<b>7. DD 250 REQ</b> LT	<b>9. DIST STATEMENT REQUIRED</b> D	<b>10. FREQUENCY</b> See Block 16	<b>12. DATE OF FIRST SUBMISSION</b> See Block 16	<b>14. DISTRIBUTION</b>						
<b>8. APP CODE</b> N/A		<b>11. AS OF DATE</b> N/A	<b>13. DATE OF SUBSEQUENT SUBMISSION</b> See Block 16	<b>a. ADDRESSEE</b> (N00039)	<b>b. COPIES</b>					
<b>16. REMARKS</b>  Blocks 10 - 13: Prepare the Software Resources Data Report (SRDR) in accordance with DI-MGMT-82035 (or the most recently approved version) and the OSD Deputy Director, Cost Assessment (DDCA)-approved contract CSDR Plan. The DID, DI-MGMT-82035, is available from the Defense Cost and Resource Center (DCARC) website at (b)(7)e The CSDR Plan is included as a contract attachment.  Contractors shall be required to submit SRDRs at frequencies specified in the OSD DDCA-approved CSDR plan and in the contract. The contract CSDR plan uses the event field as the driver for the submission of the reports, not the "as of date." If the event slips, the contractor must notify the Government Program Office that a date change is needed. It is the responsibility of the Government Program Office to submit a request for change in the event-driven date for reporting through the CSDR Submit-Review system for DCARC approval before the date reflected in the OSD DDCA-approved CSDR Plan.  All SRDRs shall be submitted electronically using the CSDR Submit-Review System. The required file format for each SRDR is specified in its Data Item Description (DID). Each SRDR format contains a Part 1 and a Part 2. Part 1 is required to be submitted in eXtensible Markup Language (XML) format when cPet functionality is available to generate an XML file from the completed Excel form. Part 2 must be submitted in Excel format only. Until the cPet functionality is available to generate the XML format, both Part 1 and Part 2 must be submitted in Excel format. Data submitters must register through the DCARC website and possess a DoD-approved ECA digital certificate or DoD-issued CAC to obtain a DCARC Portal account and be authorized to upload CSDR content. Users can obtain access by submitting user information about themselves and their organizations to the DCARC Portal and requesting a CSDR submitter user role. After the registration information has been verified, the DCARC shall authorize the user account and requested roles. All DCARC Portal accounts need to be renewed at least annually.				<b>DRAFT</b>	<b>FINAL</b>					
				<b>15. Total</b>						
				<b>G. PREPARED BY</b> See signature cover sheet		<b>H. DATE</b>		<b>I. APPROVED BY</b> See signature cover sheet		<b>J. DATE</b>

<b>17. PRICE GROUP</b>
<b>18. ESTIMATED TOTAL PRICE</b>



**CONTRACT DATA REQUIREMENTS LIST***(1 Data Item)*

<b>A. CONTRACT LINE ITEM NO.</b> (see first page)	<b>B. EXHIBIT</b> B	<b>C. CATEGORY:</b> TD P _____ TM _____ OTHER X
<b>C. SYSTEM/ITEM</b> WAMS	<b>D. CONTRACT/PR NO.</b> N00039-20-D-0065	<b>E. CONTRACTOR</b> L3 TECHNOLOGIES, INC

**16. REMARKS** *(Continued)*

Subcontractor Reporting: Prime contractors are responsible for flowing down CSDR requirements contained in their prime contracts to all subcontractors who meet the reporting thresholds specified in the DoDI 5000.02, or as required by the CWIPT. This includes requiring subcontractors to electronically report directly to the DCARC using the CSDR Submit-Review System.

The prime contractor shall be required to work with the CWIPT and all appropriate subcontractors to prepare separate subcontract CSDR plans for submission to the DCARC for DDCA approval.

The prime contractor and reporting subcontractors shall allocate resources for Integrated Baseline Reviews (IBR) and Verification and Validation (V&V) support of SRDRs as required by the government to ensure accurate and consistent software data reporting. The reviews will be conducted in accordance with each SRDR submission.

The prime contractor and reporting subcontractors shall utilize the Aerospace approved version of the University of Southern California (USC) Center for Systems and Software Engineering (CSSE) Unified Code Counter (UCC) to obtain a set of standardized code counts that reflect logical size, as opposed to physical, non-commented, etc. The government reserves the right to ask the prime contractor and reporting subcontractors to provide the UCC and Diff Tool output files for software by Source Lines of Code (SLOC) by Computer Software Configuration Item (CSCI) for the entire program. The link to the UCC is available at <http://cade.osd.mil>

SRDR data will be available to support contractors who work for the Office of the Secretary of Defense (OSD) or the services. Access to the data is only granted while the contractor is supporting a legitimate Department of Defense (DoD) contract, the contractor has a need-to-know, and a Non-Disclosure Agreement (NDA) has been signed with the Government organization that the contractor supports.

CONTRACT DATA REQUIREMENTS LIST					Form Approved OMB No. 0704-0188	
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.						
A. CONTRACT LINE ITEM NO. 0003, 0004, 0103, 0104		B. EXHIBIT B		C. CATEGORY: TDP                      TM                      OTHER    X		
D. SYSTEM/ITEM WAMS			E. CONTRACT/PR NO. N00039-20-D-0065		F. CONTRACTOR L3 TECHNOLOGIES, INC	
1. DATA ITEM NO. B007	2. TITLE OF DATA ITEM Contractor's Risk Management Plan			3. SUBTITLE		
4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-81808			5. CONTRACT REFERENCE SOW 3.1.3, 3.4.2		6. REQUIRING OFFICE PMW/A 170	
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED D	10. FREQUENCY See Block 16	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION		
8. APP CODE N/A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBMISSION See Block 16	a. ADDRESSEE (N00039)	b. COPIES	
					DRAFT	FINAL
					Reg	Repro
16. REMARKS  BLOCK 4: Submissions shall be in electronic format. Contractor Format is acceptable.  BLOCKS 10, 12 & 13: 60 DACA. Subsequent submissions due monthly.  If submittals are required as part of an Engineering Services effort, delivery will be as specified in the Task Order. Updated CDRL submissions shall be submitted with change bars.  Government has 30 days to review, comments to be incorporated 30 DARC.  BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2 website				See Block 16		
G. PREPARED BY See signature cover sheet				H. DATE	I. APPROVED BY See signature cover sheet	
					J. DATE	

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE



<b>CONTRACT DATA REQUIREMENTS LIST</b>					Form Approved OMB No. 0704-0188	
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract IPR No. listed in Block E.						
<b>A. CONTRACT LINE ITEM NO.</b> 0003, 0004, 0103, 0104		<b>B. EXHIBIT</b> B		<b>C. CATEGORY:</b> TDP                      TM                      OTHER <input checked="" type="checkbox"/>		
<b>D. SYSTEM/ITEM</b> WAMS			<b>E. CONTRACT/PR NO.</b> N00039-20-D-0065		<b>F. CONTRACTOR</b> L3 TECHNOLOGIES, INC	
<b>1. DATA ITEM NO.</b> B009	<b>2. TITLE OF DATA ITEM</b> Performance Specification Documents			<b>3. SUBTITLE</b> Hardware Requirements Specification		
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-SDMP-81465A			<b>5. CONTRACT REFERENCE</b> SOW 3.5.1		<b>6. REQUIRING OFFICE</b> PMW/A 170	
<b>7. DD 250 REQ</b> LT	<b>9. DIST STATEMENT REQUIRED</b> D	<b>10. FREQUENCY</b> See Block 16	<b>12. DATE OF FIRST SUBMISSION</b> See Block 16	<b>14. DISTRIBUTION</b>		
<b>8. APP CODE</b> A	<b>11. AS OF DATE</b> N/A	<b>13. DATE OF SUBSEQUENT SUBMISSION</b> See Block 16	<b>a. ADDRESSEE</b> (N00039)	<b>b. COPIES</b>		
				<b>DRAFT</b>	<b>FINAL</b>	
				Reg	Repro	
<b>16. REMARKS</b>  BLOCK 4: Submissions shall be in electronic format. Contractor format is acceptable. The submittals shall not contain embedded files. If a submission has 10 or greater attachments, the submittal shall contain an index in Excel format, listing the file name and description of each attachment.  BLOCKS 10 & 12: The Contractor shall submit the HRS 25 days prior to PDR and 45 days prior to CDR.  BLOCK 13: Updates to the CDRL submittal are required within 30 days if: (1) the contractor elects to change design in support of items such as technology insertion or design to cost, (2) changes to the EDM or production baseline occurred (e.g., design change to correct requirements compliance determined during testing) that affect the CDRL. Updated CDRL submissions shall be submitted with change bars.  If submittals are required as part of an Engineering Services effort, delivery will be as specified in the Task Order. Updated CDRL submissions shall be submitted with change bars.  Government has 30 days to review, comments to be incorporated 10 DARC.  BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2 website.				See Block 16		
				15. Total		
<b>G. PREPARED BY</b> See signature cover sheet			<b>H. DATE</b>		<b>I. APPROVED BY</b> See signature cover sheet	
					<b>J. DATE</b>	

<b>17. PRICE GROUP</b>
<b>18. ESTIMATED TOTAL PRICE</b>













CONTRACT DATA REQUIREMENTS LIST					Form Approved OMB No. 0704-0188		
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.							
A. CONTRACT LINE ITEM NO. 0003, 0004, 0103, 0104		B. EXHIBIT B	C. CATEGORY: TDP                      TM                      OTHER    X				
D. SYSTEM/ITEM WAMS		E. CONTRACT/PR NO. N00039-20-D-0065		F. CONTRACTOR L3 TECHNOLOGIES, INC			
1. DATA ITEM NO. B015	2. TITLE OF DATA ITEM Interface Design Description			3. SUBTITLE			
4. AUTHORITY (Data Acquisition Document No.) DI-IPSC-81436A		5. CONTRACT REFERENCE SOW 3.5.3		6. REQUIRING OFFICE PMW/A 170			
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED D	10. FREQUENCY See Block 16	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION			
8. APP CODE A		11. AS OF DATE See Block 16	13. DATE OF SUBSEQUENT SUBMISSION See Block 16	a. ADDRESSEE (N00039)	b. COPIES		
16. REMARKS  BLOCK 4: Submissions shall be in electronic format. Contractor format is acceptable. The submittals shall not contain embedded files. If a submission has 10 or greater attachments, the submittal shall contain an index in Excel format, listing the file name and description of each attachment.  Block 10, 11, 12: A preliminary version of the document should be provided 45 days prior to PDR. The document shall be updated and provided 45 days prior to CDR regardless if agile or waterfall development. The document shall be updated and submitted after each major release of software if implementing agile development processes. The document should be updated after the CDR if waterfall development is pursued and should reflect the actual software products at the end of development.  Government has 30 days to review and comments are to be incorporated 30 DARC.  Block 14: One soft copy provided to PMW/A 170 via Sharepoint on the NSERC/SE2 website.				15. Total	DRAFT	FINAL	
G. PREPARED BY See signature cover sheet		H. DATE	I. APPROVED BY See signature cover sheet		J. DATE		

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE







CONTRACT DATA REQUIREMENTS LIST					Form Approved OMB No. 0704-0188		
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract IPR No. listed in Block E.							
A. CONTRACT LINE ITEM NO. 0003, 0004, 0103, 0104		B. EXHIBIT B		C. CATEGORY: TDP                      TM                      OTHER    X			
D. SYSTEM/ITEM WAMS			E. CONTRACT/PR NO. N00039-20-D-0065		F. CONTRACTOR L3 TECHNOLOGIES, INC		
1. DATA ITEM NO. B019	2. TITLE OF DATA ITEM Validation Report			3. SUBTITLE Evidence of Content Review and Validation			
4. AUTHORITY (Data Acquisition Document No.) DI-CMAN-80792A			5. CONTRACT REFERENCE SOW 3.5.5		6. REQUIRING OFFICE PMW/A 170		
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED D	10. FREQUENCY See Block 16	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION			
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBMISSION See Block 16	a. ADDRESSEE (N00039)	b. COPIES		
16. REMARKS  BLOCK 4: Submissions shall be in electronic format. Contractor format is acceptable. The submittals shall not contain embedded files. If a submission has 10 or greater attachments, the submittal shall contain an index in Excel format, listing the file name and description of each attachment.  BLOCKS 10, 12 & 13: The Contractor shall submit 15 days prior to Technical Manual Verification.  If submittals are required as part of an Engineering Services effort, delivery will be as specified in the Task Order. Updated CDRL submissions shall be submitted with change bars.  Government has 30 days to review, comments to be incorporated 10 DARC.  BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2 website.				15. Total	DRAFT	FINAL	
G. PREPARED BY See signature cover sheet			H. DATE	I. APPROVED BY See signature cover sheet		J. DATE	

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

<b>CONTRACT DATA REQUIREMENTS LIST</b>					Form Approved OMB No. 0704-0188	
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract IPR No. listed in Block E.						
<b>A. CONTRACT LINE ITEM NO.</b> 0003, 0004, 0103, 0104		<b>B. EXHIBIT</b> B		<b>C. CATEGORY:</b> TDP                      TM <b>X</b> OTHER		
<b>D. SYSTEM/ITEM</b> WAMS			<b>E. CONTRACT/PR NO.</b> N00039-20-D-0065		<b>F. CONTRACTOR</b> L3 TECHNOLOGIES, INC	
<b>1. DATA ITEM NO.</b> <b>B020</b>	<b>2. TITLE OF DATA ITEM</b> Technical Report - Study/Services			<b>3. SUBTITLE</b> PDF Assembly of a Single Technical Manual		
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-MISC-80508B			<b>5. CONTRACT REFERENCE</b> SOW 3.5.5		<b>6. REQUIRING OFFICE</b> PMW/A 170	
<b>7. DD 250 REQ</b> LT	<b>9. DIST STATEMENT REQUIRED</b>	<b>10. FREQUENCY</b> See Block 16	<b>12. DATE OF FIRST SUBMISSION</b> See Block 16	<b>14. DISTRIBUTION</b>		
<b>8. APP CODE</b> A	<b>D</b>	<b>11. AS OF DATE</b> N/A	<b>13. DATE OF SUBSEQUENT SUBMISSION</b> See Block 16	<b>a. ADDRESSEE</b> (N00039)	<b>b. COPIES</b>	
				<b>DRAFT</b>	<b>FINAL</b>	
					Reg	Repro
<b>16. REMARKS</b>				See Block 16		
<p>BLOCK 4: Submissions shall be in electronic format. Contractor format is acceptable. The submittals shall not contain embedded files. If a submission has 10 or greater attachments, the submittal shall contain an index in Excel format, listing the file name and description of each attachment.</p> <p>BLOCKS 10 &amp; 12: The Contractor shall submit 10 days prior to IPRs, V&amp;V, and final delivery shall occur 30 days prior to EDM delivery.</p> <p>BLOCK 13: Updates to the CDRL submittal are required within 30 days if: changes to the EDM or production baseline occurred (e.g., design change to correct requirements compliance determined during testing) that affect the CDRL. Updated CDRL submissions shall be submitted with change bars.</p> <p>If submittals are required as part of an Engineering Services effort, delivery will be as specified in the Task Order. Updated CDRL submissions shall be submitted with change bars.</p> <p>Government has 30 days to review, comments to be incorporated 10 DARC.</p> <p>BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2 website.</p>						
<b>G. PREPARED BY</b> See signature cover sheet			<b>H. DATE</b>		<b>I. APPROVED BY</b> See signature cover sheet	
					<b>J. DATE</b>	

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST					Form Approved OMB No. 0704-0188		
<small>Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract IPR No. listed in Block E.</small>							
A. CONTRACT LINE ITEM NO. 0003, 0004, 0103, 0104		B. EXHIBIT B		C. CATEGORY: TDP                      TM                      OTHER    X			
D. SYSTEM/ITEM WAMS			E. CONTRACT/PR NO. N00039-20-D-0065		F. CONTRACTOR L3 TECHNOLOGIES, INC		
1. DATA ITEM NO.  B021	2. TITLE OF DATA ITEM  Technical Manual Verification Discrepancy/Disposition Record			3. SUBTITLE			
4. AUTHORITY (Data Acquisition Document No.)  DI-TMSS-81820			5. CONTRACT REFERENCE  SOW 3.5.5		6. REQUIRING OFFICE  PMW/A 170		
7. DD 250 REQ  LT	9. DIST STATEMENT REQUIRED	10. FREQUENCY  See Block 16	12. DATE OF FIRST SUBMISSION  See Block 16	14. DISTRIBUTION			
8. APP CODE  A	D	11. AS OF DATE  N/A	13. DATE OF SUBSEQUENT SUBMISSION  See Block 16	a. ADDRESSEE  (N00039)	b. COPIES		
				DRAFT	FINAL		
					Reg	Repro	
16. REMARKS				See Block 16			
<p>BLOCK 4: Submissions shall be in electronic format. Contractor format is acceptable. The submittals shall not contain embedded files. If a submission has 10 or greater attachments, the submittal shall contain an index in Excel format, listing the file name and description of each attachment.</p> <p>BLOCKS 10, 12 &amp; 13: The Contractor shall submit 7 days after completion of Technical Manual verification. Updates to CDRL submittal are required if any changes to the EDM or production baseline occurred.</p> <p>If submittals are required as part of an Engineering Services effort, delivery will be as specified in the Task Order. Updated CDRL submissions shall be submitted with change bars.</p> <p>Government has 30 days to review, comments to be incorporated 10 DARC.</p> <p>BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2 website.</p>							
15. Total							
G. PREPARED BY See signature cover sheet			H. DATE	I. APPROVED BY See signature cover sheet		J. DATE	

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE



CONTRACT DATA REQUIREMENTS LIST					Form Approved OMB No. 0704-0188			
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract IPR No. listed in Block E.								
A. CONTRACT LINE ITEM NO. 0003, 0004, 0103, 0104		B. EXHIBIT B		C. CATEGORY: TDP                      TM                      OTHER <input checked="" type="checkbox"/>				
D. SYSTEM/ITEM WAMS			E. CONTRACT/PR NO. N00039-20-D-0065		F. CONTRACTOR L3 TECHNOLOGIES, INC			
1. DATA ITEM NO. B022	2. TITLE OF DATA ITEM Technical Manual Verification Incorporation Certificate			3. SUBTITLE				
4. AUTHORITY (Data Acquisition Document No.) DI-TMSS-81821			5. CONTRACT REFERENCE SOW 3.5.5		6. REQUIRING OFFICE PMW/A 170			
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED D	10. FREQUENCY See Block 16	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION				
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBMISSION See Block 16	a. ADDRESSEE (N00039)	b. COPIES			
16. REMARKS  BLOCK 4: Submissions shall be in electronic format. Contractor format is acceptable. The submittals shall not contain embedded files. If a submission has 10 or greater attachments, the submittal shall contain an index in Excel format, listing the file name and description of each attachment.  BLOCKS 10, 12 & 13: The Contractor shall submit 30 days prior to EDM delivery.  If submittals are required as part of an Engineering Services effort, delivery will be as specified in the Task Order. Updated CDRL submissions shall be submitted with change bars.  Government has 30 days to review, comments to be incorporated 10 DARC.  BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2 website.					DRAFT	FINAL		
		15. Total						
G. PREPARED BY See signature cover sheet			H. DATE		I. APPROVED BY See signature cover sheet		J. DATE	

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE



CONTRACT DATA REQUIREMENTS LIST					Form Approved		
					OMB No. 0704-0188		
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract IPR No. listed in Block E.							
A. CONTRACT LINE ITEM NO. 0003, 0004, 0103, 0104		B. EXHIBIT B	C. CATEGORY: TDP                      TM                      OTHER    X				
D. SYSTEM/ITEM WAMS		E. CONTRACT/PR NO. N00039-20-D-0065		F. CONTRACTOR L3 TECHNOLOGIES, INC			
1. DATA ITEM NO. B024	2. TITLE OF DATA ITEM Maintenance Test and Support Requirements List			3. SUBTITLE			
4. AUTHORITY (Data Acquisition Document No.) DI-SESS-80294		5. CONTRACT REFERENCE SOW 3.5.7, 3.5.8		6. REQUIRING OFFICE PMW/A 170			
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED	10. FREQUENCY See Block 16	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION			
8. APP CODE A	D	11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBMISSION See Block 16	a. ADDRESSEE (N00039)	b. COPIES		
16. REMARKS  BLOCK 4: Submissions shall be in electronic format. Contractor format is acceptable. The submittals shall not contain embedded files. If a submission has 10 or greater attachments, the submittal shall contain an index in Excel format, listing the file name and description of each attachment.  BLOCK 10, 12 & 13: The Contractor shall submit 30 days prior to PDR, CDR and TRR and when any changes in production occur.  If submittals are required as part of an Engineering Services effort, delivery will be as specified in the Task Order. Updated CDRL submissions shall be submitted with change bars.  Government has 30 days to review, comments to be incorporated 10 DARC.  BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2 website.				DRAFT	FINAL		
				Reg	Repro		
				See Block 16			
15. Total							
G. PREPARED BY See signature cover sheet		H. DATE	I. APPROVED BY See signature cover sheet		J. DATE		

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE









<b>CONTRACT DATA REQUIREMENTS LIST</b>					Form Approved OMB No. 0704-0188	
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract IPR No. listed in Block E.						
<b>A. CONTRACT LINE ITEM NO.</b> 0003, 0004, 0103, 0104		<b>B. EXHIBIT</b> B	<b>C. CATEGORY:</b> TDP                      TM                      OTHER <input checked="" type="checkbox"/>			
<b>D. SYSTEM/ITEM</b> WAMS		<b>E. CONTRACT/PR NO.</b> N00039-20-D-0065		<b>F. CONTRACTOR</b> L3 TECHNOLOGIES, INC		
<b>1. DATA ITEM NO.</b> B029	<b>2. TITLE OF DATA ITEM</b> Engineering Change Proposal			<b>3. SUBTITLE</b>		
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-SESS-80639D		<b>5. CONTRACT REFERENCE</b> SOW 3.6.2.5.1		<b>6. REQUIRING OFFICE</b> PMW/A 170		
<b>7. DD 250 REQ</b> LT	<b>9. DIST STATEMENT REQUIRED</b>	<b>10. FREQUENCY</b> See Block 16	<b>12. DATE OF FIRST SUBMISSION</b> See Block 16	<b>14. DISTRIBUTION</b>		
<b>8. APP CODE</b> A	D	<b>11. AS OF DATE</b> N/A	<b>13. DATE OF SUBSEQUENT SUBMISSION</b> See Block 16	<b>a. ADDRESSEE</b> (N00039)	<b>b. COPIES</b>	
<b>16. REMARKS</b>  BLOCK 4: Submissions shall be in electronic format. Contractor format is acceptable. The submittals shall not contain embedded files. If a submission has 10 or greater attachments, the submittal shall contain an index in Excel format, listing the file name and description of each attachment.  BLOCKS 10, 12 & 13: Submit within 30 days of a change as required (ASREQ) by the Government or as generated (ASGEN) by the contractor to address a proposed change.  If submittals are required as part of an Engineering Services effort, delivery will be as specified in the Task Order. Updated CDRL submissions shall be submitted with change bars.  Government has 30 days to review, comments to be incorporated 10 DARC.  BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2 website.				<b>DRAFT</b>	<b>FINAL</b>	
				Reg	Repro	
				See Block 16		
<b>15. Total</b>						
<b>G. PREPARED BY</b> See signature cover sheet		<b>H. DATE</b>	<b>I. APPROVED BY</b> See signature cover sheet		<b>J. DATE</b>	

<b>17. PRICE GROUP</b>
<b>18. ESTIMATED TOTAL PRICE</b>



<b>CONTRACT DATA REQUIREMENTS LIST</b>					Form Approved OMB No. 0704-0188	
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract IPR No. listed in Block E.						
<b>A. CONTRACT LINE ITEM NO.</b> 0003, 0004, 0103, 0104		<b>B. EXHIBIT</b> B	<b>C. CATEGORY:</b> TDP                      TM                      OTHER <input checked="" type="checkbox"/>			
<b>D. SYSTEM/ITEM</b> WAMS		<b>E. CONTRACT/PR NO.</b> N00039-20-D-0065		<b>F. CONTRACTOR</b> L3 TECHNOLOGIES, INC		
<b>1. DATA ITEM NO.</b> B030	<b>2. TITLE OF DATA ITEM</b> Request for Variance			<b>3. SUBTITLE</b>		
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-SESS-80640D		<b>5. CONTRACT REFERENCE</b> SOW 3.6.2.5.3		<b>6. REQUIRING OFFICE</b> PMW/A 170		
<b>7. DD 250 REQ</b> LT	<b>9. DIST STATEMENT REQUIRED</b>	<b>10. FREQUENCY</b> See Block 16	<b>12. DATE OF FIRST SUBMISSION</b> See Block 16	<b>14. DISTRIBUTION</b>		
<b>8. APP CODE</b> A	D	<b>11. AS OF DATE</b> N/A	<b>13. DATE OF SUBSEQUENT SUBMISSION</b> See Block 16	<b>a. ADDRESSEE</b> (N00039)	<b>b. COPIES</b>	
					<b>DRAFT</b>	<b>FINAL</b>
					Reg	Repro
<b>16. REMARKS</b>  BLOCK 4: Submissions shall be in electronic format. Contractor format is acceptable. The submittals shall not contain embedded files. If a submission has 10 or greater attachments, the submittal shall contain an index in Excel format, listing the file name and description of each attachment.  BLOCKS 10, 12 & 13: The contractor shall submit the RFV within 30 days after determination of need.  If submittals are required as part of an Engineering Services effort, delivery will be as specified in the Task Order. Updated CDRL submissions shall be submitted with change bars.  Government has 30 days to review, comments to be incorporated 10 DARC.  BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2 website.				See Block 16		
<b>G. PREPARED BY</b> See signature cover sheet		<b>H. DATE</b>		<b>I. APPROVED BY</b> See signature cover sheet		<b>J. DATE</b>

<b>17. PRICE GROUP</b>
<b>18. ESTIMATED TOTAL PRICE</b>



<b>CONTRACT DATA REQUIREMENTS LIST</b>					Form Approved OMB No. 0704-0188	
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract IPR No. listed in Block E.						
<b>A. CONTRACT LINE ITEM NO.</b> 0003, 0004, 0103, 0104		<b>B. EXHIBIT</b> B	<b>C. CATEGORY:</b> TDP                      TM                      OTHER <input checked="" type="checkbox"/>			
<b>D. SYSTEM/ITEM</b> WAMS		<b>E. CONTRACT/PR NO.</b> N00039-20-D-0065		<b>F. CONTRACTOR</b> L3 TECHNOLOGIES, INC		
<b>1. DATA ITEM NO.</b> B032	<b>2. TITLE OF DATA ITEM</b> Configuration Status Accounting (CSA) Information			<b>3. SUBTITLE</b>		
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-SESS-81253C		<b>5. CONTRACT REFERENCE</b> SOW 3.6.2.6		<b>6. REQUIRING OFFICE</b> PMW/A 170		
<b>7. DD 250 REQ</b> LT	<b>9. DIST STATEMENT REQUIRED</b>	<b>10. FREQUENCY</b> See Block 16	<b>12. DATE OF FIRST SUBMISSION</b> See Block 16	<b>14. DISTRIBUTION</b>		
<b>8. APP CODE</b> A	D	<b>11. AS OF DATE</b> N/A	<b>13. DATE OF SUBSEQUENT SUBMISSION</b> See Block 16	<b>a. ADDRESSEE</b> (N00039)	<b>b. COPIES</b>	
<b>16. REMARKS</b>  BLOCK 4: Submissions shall be in electronic format. Contractor format is acceptable. The submittals shall not contain embedded files. If a submission has 10 or greater attachments, the submittal shall contain an index in Excel format, listing the file name and description of each attachment.  BLOCKS 10 & 12: The contractor shall deliver the document 30 days prior to DVT.  BLOCK 13: Updates to the CDRL submittal are required within 30 days if: changes to the EDM baseline occurred (e.g., design change to correct requirements compliance determined during testing) that affect the CDRL. Updated CDRL submissions shall be submitted with change bars.  If submittals are required as part of an Engineering Services effort, delivery will be as specified in the Task Order. Updated CDRL submissions shall be submitted with change bars.  Government has 30 days to review, comments to be incorporated 10 DARC.  BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2 website.				<b>DRAFT</b>	<b>FINAL</b>	
				Reg	Repro	
				<b>15. Total</b>		
<b>G. PREPARED BY</b> See signature cover sheet		<b>H. DATE</b>	<b>I. APPROVED BY</b> See signature cover sheet		<b>J. DATE</b>	

<b>17. PRICE GROUP</b>
<b>18. ESTIMATED TOTAL PRICE</b>

<b>CONTRACT DATA REQUIREMENTS LIST</b>					Form Approved OMB No. 0704-0188	
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract IPR No. listed in Block E.						
<b>A. CONTRACT LINE ITEM NO.</b> 0003, 0004, 0103, 0104		<b>B. EXHIBIT</b> B	<b>C. CATEGORY:</b> TDP                      TM                      OTHER <b>X</b>			
<b>D. SYSTEM/ITEM</b> WAMS		<b>E. CONTRACT/PR NO.</b> N00039-20-D-0065		<b>F. CONTRACTOR</b> L3 TECHNOLOGIES, INC		
<b>1. DATA ITEM NO.</b> <b>B033</b>	<b>2. TITLE OF DATA ITEM</b> Configuration Audit Summary Report and Certification			<b>3. SUBTITLE</b>		
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-SESS-81022D		<b>5. CONTRACT REFERENCE</b> SOW 3.6.2.7		<b>6. REQUIRING OFFICE</b> PMW/A 170		
<b>7. DD 250 REQ</b> LT	<b>9. DIST STATEMENT REQUIRED</b>	<b>10. FREQUENCY</b> See Block 16	<b>12. DATE OF FIRST SUBMISSION</b> See Block 16	<b>14. DISTRIBUTION</b>		
<b>8. APP CODE</b> A	<b>D</b>	<b>11. AS OF DATE</b> N/A	<b>13. DATE OF SUBSEQUENT SUBMISSION</b> See Block 16	<b>a. ADDRESSEE</b> (N00039)	<b>b. COPIES</b>	
				<b>DRAFT</b>	<b>FINAL</b>	
					<b>Reg</b>	<b>Repro</b>
<b>16. REMARKS</b>  BLOCK 4: Submissions shall be in electronic format. Contractor format is acceptable. The submittals shall not contain embedded files. If a submission has 10 or greater attachments, the submittal shall contain an index in Excel format, listing the file name and description of each attachment.  BLOCKS 10 & 12: The Contractor shall submit the report 30 days after completion of FCA/PCA.  BLOCK 13: Updates to the CDRL submittal are required within 30 days if: changes to the EDM baseline occurred (e.g., design change to correct requirements compliance determined during testing) that affect the CDRL. Updated CDRL submissions shall be submitted with change bars.  If submittals are required as part of an Engineering Services effort, delivery will be as specified in the Task Order. Updated CDRL submissions shall be submitted with change bars.  Government has 30 days to review, comments to be incorporated 10 DARC.  BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2 website.				See Block 16		
<b>G. PREPARED BY</b> See signature cover sheet		<b>H. DATE</b>	<b>I. APPROVED BY</b> See signature cover sheet		<b>J. DATE</b>	

<b>17. PRICE GROUP</b>
<b>18. ESTIMATED TOTAL PRICE</b>

<b>CONTRACT DATA REQUIREMENTS LIST</b>					Form Approved OMB No. 0704-0188	
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract IPR No. listed in Block E.						
<b>A. CONTRACT LINE ITEM NO.</b> 0003, 0004, 0103, 0104		<b>B. EXHIBIT</b> B	<b>C. CATEGORY:</b> TDP                      TM                      OTHER <b>X</b>			
<b>D. SYSTEM/ITEM</b> WAMS		<b>E. CONTRACT/PR NO.</b> N00039-20-D-0065		<b>F. CONTRACTOR</b> L3 TECHNOLOGIES, INC		
<b>1. DATA ITEM NO.</b> <b>B034</b>	<b>2. TITLE OF DATA ITEM</b> Hazardous Material Management Program (HMMP) Report			<b>3. SUBTITLE</b>		
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-MISC-81397C		<b>5. CONTRACT REFERENCE</b> SOW 3.6.4.1		<b>6. REQUIRING OFFICE</b> PMW/A 170		
<b>7. DD 250 REQ</b> LT	<b>9. DIST STATEMENT REQUIRED</b>	<b>10. FREQUENCY</b> See Block 16	<b>12. DATE OF FIRST SUBMISSION</b> See Block 16	<b>14. DISTRIBUTION</b>		
<b>8. APP CODE</b> A	D	<b>11. AS OF DATE</b> N/A	<b>13. DATE OF SUBSEQUENT SUBMISSION</b> See Block 16	a. ADDRESSEE (N00039)	b. COPIES	
<b>16. REMARKS</b>  BLOCK 4: Submissions shall be in electronic format. Contractor format is acceptable. The submittals shall not contain embedded files. If a submission has 10 or greater attachments, the submittal shall contain an index in Excel format, listing the file name and description of each attachment.  BLOCKS 10 & 12: The contractor shall submit the report 45 days prior to CDR.  BLOCK 13: Updates to the CDRL submittal are required within 30 days if: changes to the EDM or production baseline occurred (e.g., design change to correct requirements compliance determined during testing) that affect the CDRL. Updated CDRL submissions shall be submitted with change bars.  If submittals are required as part of an Engineering Services effort, delivery will be as specified in the Task Order. Updated CDRL submissions shall be submitted with change bars.  Government has 30 days to review, comments to be incorporated 10 DARC.  BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2 website.				DRAFT	FINAL	
				Reg	Repro	
				15. Total		
<b>G. PREPARED BY</b> See signature cover sheet		<b>H. DATE</b>	<b>I. APPROVED BY</b> See signature cover sheet		<b>J. DATE</b>	

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

<b>CONTRACT DATA REQUIREMENTS LIST</b>					Form Approved OMB No. 0704-0188	
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract (PR No. listed in Block E).						
<b>A. CONTRACT LINE ITEM NO.</b> 0003, 0004, 0103, 0104		<b>B. EXHIBIT</b> B		<b>C. CATEGORY:</b> TDP                      TM                      OTHER <input checked="" type="checkbox"/>		
<b>D. SYSTEM/ITEM</b> WAMS			<b>E. CONTRACT/PR NO.</b> N00039-20-D-0065		<b>F. CONTRACTOR</b> L3 TECHNOLOGIES, INC	
<b>1. DATA ITEM NO.</b> <b>B035</b>	<b>2. TITLE OF DATA ITEM</b> Technical Report – Study/Services				<b>3. SUBTITLE</b> Beryllium	
<b>4. AUTHORITY (Data Acquisition Document No.)</b>			<b>5. CONTRACT REFERENCE</b> SOW 3.6.4.1.2		<b>6. REQUIRING OFFICE</b> PMW/A 170	
<b>7. DD 250 REQ</b> LT	<b>9. DIST STATEMENT REQUIRED</b>	<b>10. FREQUENCY</b> See Block 16	<b>12. DATE OF FIRST SUBMISSION</b> See Block 16	<b>14. DISTRIBUTION</b>		
<b>8. APP CODE</b> A	D	<b>11. AS OF DATE</b> N/A	<b>13. DATE OF SUBSEQUENT SUBMISSION</b> See Block 16	<b>a. ADDRESSEE</b> (N00039)	<b>b. COPIES</b>	
<b>16. REMARKS</b>  BLOCK 4: Submissions shall be in electronic format. Contractor format is acceptable. The submittals shall not contain embedded files. If a submission has 10 or greater attachments, the submittal shall contain an index in Excel format, listing the file name and description of each attachment.  BLOCKS 10 & 12: The contractor shall submit the report 45 days prior to CDR.  BLOCK 13: Updates to the CDRL submittal are required within 30 days if: changes to the EDM or production baseline occurred (e.g., design change to correct requirements compliance determined during testing) that affect the CDRL. Updated CDRL submissions shall be submitted with change bars.  If submittals are required as part of an Engineering Services effort, delivery will be as specified in the Task Order. Updated CDRL submissions shall be submitted with change bars.  Government has 30 days to review, comments to be incorporated 10 DARC.  BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2 website.				DRAFT	FINAL	
				Reg	Repro	
				See Block 16		
				<b>15. Total</b>		
<b>G. PREPARED BY</b> See signature cover sheet			<b>H. DATE</b>		<b>I. APPROVED BY</b> See signature cover sheet	
<b>J. DATE</b>						

<b>17. PRICE GROUP</b>
<b>18. ESTIMATED TOTAL PRICE</b>



<b>CONTRACT DATA REQUIREMENTS LIST</b>					Form Approved OMB No. 0704-0188	
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract IPR No. listed in Block E.						
<b>A. CONTRACT LINE ITEM NO.</b> 0003, 0004		<b>B. EXHIBIT</b> B	<b>C. CATEGORY:</b> TDP                      TM                      OTHER <input checked="" type="checkbox"/>			
<b>D. SYSTEM/ITEM</b> WAMS		<b>E. CONTRACT/PR NO.</b> N00039-20-D-0065		<b>F. CONTRACTOR</b> L3 TECHNOLOGIES, INC		
<b>1. DATA ITEM NO.</b> B037	<b>2. TITLE OF DATA ITEM</b> Reliability and Maintainability Predictions Report			<b>3. SUBTITLE</b> Reliability Prediction and Documentation of Supporting Data		
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-SESS-81497A		<b>5. CONTRACT REFERENCE</b> SOW 3.6.5.1		<b>6. REQUIRING OFFICE</b> PMW/A 170		
<b>7. DD 250 REQ</b> LT	<b>9. DIST STATEMENT REQUIRED</b> D	<b>10. FREQUENCY</b> See Block 16	<b>12. DATE OF FIRST SUBMISSION</b> See Block 16	<b>14. DISTRIBUTION</b>		
<b>8. APP CODE</b> A		<b>11. AS OF DATE</b> N/A	<b>13. DATE OF SUBSEQUENT SUBMISSION</b> See Block 16	<b>a. ADDRESSEE</b> (N00039)	<b>b. COPIES</b>	
					<b>DRAFT</b>	<b>FINAL</b>
					Reg	Repro
<b>16. REMARKS</b>				See Block 16		
<p>BLOCK 4: Submissions shall be in electronic format. Contractor format is acceptable. The submittals shall not contain embedded files. If a submission has 10 or greater attachments, the submittal shall contain an index in Excel format, listing the file name and description of each attachment.</p> <p>BLOCKS 10, 12 &amp; 13: The contractor shall submit 30 days prior to PDR and CDR and 30 days after completion of DVT.</p> <p>BLOCK 13: Updates to the CDRL submittal are required within 30 days if: changes to the EDM or production baseline occurred (e.g., design change to correct requirements compliance determined during testing) that affect the CDRL. Updated CDRL submissions shall be submitted with change bars.</p> <p>If submittals are required as part of an Engineering Services effort, delivery will be as specified in the Task Order. Updated CDRL submissions shall be submitted with change bars.</p> <p>Government has 30 days to review, comments to be incorporated 10 DARC.</p> <p>BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2 website.</p>						
<b>15. Total</b>						
<b>G. PREPARED BY</b> See signature cover sheet		<b>H. DATE</b>	<b>I. APPROVED BY</b> See signature cover sheet		<b>J. DATE</b>	

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE



<b>CONTRACT DATA REQUIREMENTS LIST</b>					Form Approved OMB No. 0704-0188		
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract IPR No. listed in Block E.							
<b>A. CONTRACT LINE ITEM NO.</b> 0003, 0004		<b>B. EXHIBIT</b> B		<b>C. CATEGORY:</b> TDP                      TM                      OTHER <b>X</b>			
<b>D. SYSTEM/ITEM</b> WAMS			<b>E. CONTRACT/PR NO.</b> N00039-20-D-0065		<b>F. CONTRACTOR</b> L3 TECHNOLOGIES, INC		
<b>1. DATA ITEM NO.</b> B038	<b>2. TITLE OF DATA ITEM</b> Technical Report - Study/Services				<b>3. SUBTITLE</b> Thermal Design Analysis		
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-MISC-80508B			<b>5. CONTRACT REFERENCE</b> SOW 3.6.5.2		<b>6. REQUIRING OFFICE</b> PMW/A 170		
<b>7. DD 250 REQ</b> LT	<b>9. DIST STATEMENT REQUIRED</b>	<b>10. FREQUENCY</b> See Block 16	<b>12. DATE OF FIRST SUBMISSION</b> See Block 16	<b>14. DISTRIBUTION</b>			
<b>8. APP CODE</b> A	<b>D</b>	<b>11. AS OF DATE</b> N/A	<b>13. DATE OF SUBSEQUENT SUBMISSION</b> See Block 16	<b>a. ADDRESSEE</b> (N00039)	<b>b. COPIES</b>		
				<b>DRAFT</b>	<b>FINAL</b>		
					<b>Reg</b>	<b>Repro</b>	
<b>16. REMARKS</b>  BLOCK 4: Submissions shall be in electronic format. Contractor format is acceptable. The submittals shall not contain embedded files. If a submission has 10 or greater attachments, the submittal shall contain an index in Excel format, listing the file name and description of each attachment.  BLOCKS 10, 12 & 13: The contractor shall submit 30 days prior to PDR and CDR and 30 days after completion of DVT.  BLOCK 13: Updates to the CDRL submittal are required within 30 days if: changes to the EDM or production baseline occurred (e.g., design change to correct requirements compliance determined during testing) that affect the CDRL. Updated CDRL submissions shall be submitted with change bars.  If submittals are required as part of an Engineering Services effort, delivery will be as specified in the Task Order. Updated CDRL submissions shall be submitted with change bars.  Government has 30 days to review, comments to be incorporated 10 DARC.  BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2 website.				See Block 16			
<b>G. PREPARED BY</b> See signature cover sheet			<b>H. DATE</b>		<b>I. APPROVED BY</b> See signature cover sheet		
<b>J. DATE</b>							

<b>17. PRICE GROUP</b>
<b>18. ESTIMATED TOTAL PRICE</b>





<b>CONTRACT DATA REQUIREMENTS LIST</b>					Form Approved OMB No. 0704-0188	
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract IPR No. listed in Block E.						
<b>A. CONTRACT LINE ITEM NO.</b> 0003, 0004, 0103, 0104		<b>B. EXHIBIT</b> B		<b>C. CATEGORY:</b> TDP                      TM                      OTHER <b>X</b>		
<b>D. SYSTEM/ITEM</b> WAMS			<b>E. CONTRACT/PR NO.</b> N00039-20-D-0065		<b>F. CONTRACTOR</b> L3 TECHNOLOGIES, INC	
<b>1. DATA ITEM NO.</b> <b>B041</b>	<b>2. TITLE OF DATA ITEM</b> Quality Assurance Program Plan			<b>3. SUBTITLE</b>		
<b>4. AUTHORITY (Data Acquisition Document No.)</b>  DI-QCIC-81794			<b>5. CONTRACT REFERENCE</b>  SOW 3.6.6		<b>6. REQUIRING OFFICE</b>  PMW/A 170	
<b>7. DD 250 REQ</b>  LT	<b>9. DIST STATEMENT REQUIRED</b>  D	<b>10. FREQUENCY</b>  See Block 16	<b>12. DATE OF FIRST SUBMISSION</b>  See Block 16	<b>14. DISTRIBUTION</b>		
<b>8. APP CODE</b>  A	<b>11. AS OF DATE</b>  N/A	<b>13. DATE OF SUBSEQUENT SUBMISSION</b>  See Block 16	<b>a. ADDRESSEE</b>  (N00039)		<b>b. COPIES</b>	
<b>16. REMARKS</b>  <p>BLOCK 4: Submissions shall be in electronic format. Contractor format is acceptable. The submittals shall not contain embedded files. If a submission has 10 or greater attachments, the submittal shall contain an index in Excel format, listing the file name and description of each attachment.</p> <p>BLOCKS 10, 12 &amp; 13: The contractor shall submit the Quality Assurance Program Plan 2 MACA.</p> <p>BLOCK 13: Updates to the CDRL submittal are required within 30 days if: changes to the EDM or production baseline occurred (e.g., design change to correct requirements compliance determined during testing) that affect the CDRL. Updated CDRL submissions shall be submitted with change bars.</p> <p>If submittals are required as part of an Engineering Services effort, delivery will be as specified in the Task Order. Updated CDRL submissions shall be submitted with change bars.</p> <p>Government has 30 days to review, comments to be incorporated 10 DARC.</p> <p>BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2 website.</p>			<b>DRAFT</b>	<b>FINAL</b>		
			<b>Reg</b>	<b>Repro</b>		
			<b>15. Total</b>			
<b>G. PREPARED BY</b> See signature cover sheet			<b>H. DATE</b>		<b>I. APPROVED BY</b> See signature cover sheet	
<b>J. DATE</b>						

<b>17. PRICE GROUP</b>
<b>18. ESTIMATED TOTAL PRICE</b>

<b>CONTRACT DATA REQUIREMENTS LIST</b>					Form Approved OMB No. 0704-0188	
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract IPR No. listed in Block E.						
<b>A. CONTRACT LINE ITEM NO.</b> 0003, 0004, 0103, 0104		<b>B. EXHIBIT</b> B	<b>C. CATEGORY:</b> TDP                      TM                      OTHER <b>X</b>			
<b>D. SYSTEM/ITEM</b> WAMS		<b>E. CONTRACT/PR NO.</b> N00039-20-D-0065		<b>F. CONTRACTOR</b> L3 TECHNOLOGIES, INC		
<b>1. DATA ITEM NO.</b> B042	<b>2. TITLE OF DATA ITEM</b> Software Test Plan (STP)			<b>3. SUBTITLE</b>		
<b>4. AUTHORITY (Data Acquisition Document No.)</b>  DI-IPSC-81438		<b>5. CONTRACT REFERENCE</b>  SOW 3.6.7		<b>6. REQUIRING OFFICE</b>  PMW/A 170		
<b>7. DD 250 REQ</b>  LT	<b>9. DIST STATEMENT REQUIRED</b>	<b>10. FREQUENCY</b>  See Block 16	<b>12. DATE OF FIRST SUBMISSION</b>  See Block 16	<b>14. DISTRIBUTION</b>		
<b>8. APP CODE</b>  A	<b>D</b>	<b>11. AS OF DATE</b>  N/A	<b>13. DATE OF SUBSEQUENT SUBMISSION</b>  See Block 16	<b>a. ADDRESSEE</b>  (N00039)	<b>b. COPIES</b>	
<b>16. REMARKS</b>  <p>BLOCK 4: Submissions shall be in electronic format. Contractor format is acceptable. The submittals shall not contain embedded files. If a submission has 10 or greater attachments, the submittal shall contain an index in Excel format, listing the file name and description of each attachment.</p> <p>BLOCKS 10 &amp; 12: The contractor shall submit the test plan 150 days prior to DVT testing. Submissions shall be in editable electronic format. Contractor format is acceptable. The submittals shall not contain embedded files. If a submission has 10 or greater attachments, the submittal shall contain an index in Excel format, listing the file name and description of each attachment.</p> <p>BLOCK 13: Updates to the CDRL submittal are required within 30 days if: changes to the EDM or production baseline occurred (e.g., design change to correct requirements compliance determined during testing) that affect the CDRL. Updated CDRL submissions shall be submitted with change bars.</p> <p>If submittals are required as part of an Engineering Services effort, delivery will be as specified in the Task Order. Updated CDRL submissions shall be submitted with change bars.</p> <p>Delivery of any software architecture/software tool, as required</p> <p>Government has 30 days to review, comments to be incorporated 10 DARC.</p> <p>BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2 website.</p>				<b>DRAFT</b>	<b>FINAL</b>	
				<b>Reg</b>	<b>Repro</b>	
				<b>15. Total</b>		
<b>G. PREPARED BY</b> See signature cover sheet		<b>H. DATE</b>	<b>I. APPROVED BY</b> See signature cover sheet		<b>J. DATE</b>	

<b>17. PRICE GROUP</b>
<b>18. ESTIMATED TOTAL PRICE</b>



<b>CONTRACT DATA REQUIREMENTS LIST</b>					Form Approved OMB No. 0704-0188	
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract IPR No. listed in Block E.						
<b>A. CONTRACT LINE ITEM NO.</b> 0003, 0004		<b>B. EXHIBIT</b> B		<b>C. CATEGORY:</b> TDP                      TM                      OTHER <b>X</b>		
<b>D. SYSTEM/ITEM</b> WAMS			<b>E. CONTRACT/PR NO.</b> N00039-20-D-0065		<b>F. CONTRACTOR</b> L3 TECHNOLOGIES, INC	
<b>1. DATA ITEM NO.</b> B044	<b>2. TITLE OF DATA ITEM</b> Test Plan				<b>3. SUBTITLE</b> DVT Test Plan	
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-NDTI-80566A			<b>5. CONTRACT REFERENCE</b> SOW 3.8.1.1		<b>6. REQUIRING OFFICE</b> PMW/A 170	
<b>7. DD 250 REQ</b> LT	<b>9. DIST STATEMENT REQUIRED</b>	<b>10. FREQUENCY</b> See Block 16	<b>12. DATE OF FIRST SUBMISSION</b> See Block 16	<b>14. DISTRIBUTION</b>		
<b>8. APP CODE</b> A	D	<b>11. AS OF DATE</b> N/A	<b>13. DATE OF SUBSEQUENT SUBMISSION</b> See Block 16	<b>a. ADDRESSEE</b> (N00039)		<b>b. COPIES</b>
				<b>DRAFT</b>		<b>FINAL</b>
				<b>Reg</b>		<b>Repro</b>
<b>16. REMARKS</b>  BLOCK 4: Submissions shall be in electronic format. Contractor format is acceptable. The submittals shall not contain embedded files. If a submission has 10 or greater attachments, the submittal shall contain an index in Excel format, listing the file name and description of each attachment.  BLOCKS 10 & 12: The contractor shall submit the test plan 150 days prior to DVT testing. Submissions shall be in editable electronic format. Contractor format is acceptable. The submittals shall not contain embedded files. If a submission has 10 or greater attachments, the submittal shall contain an index in Excel format, listing the file name and description of each attachment.  BLOCK 13: Updates to the CDRL submittal are required within 30 days if: changes to the EDM or production baseline occurred (e.g., design change to correct requirements compliance determined during testing) that affect the CDRL. Updated CDRL submissions shall be submitted with change bars.  If submittals are required as part of an Engineering Services effort, delivery will be as specified in the Task Order. Updated CDRL submissions shall be submitted with change bars.  Government has 30 days to review, comments to be incorporated 10 DARC.  BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2 website.				See Block 16		
<b>G. PREPARED BY</b> See signature cover sheet			<b>H. DATE</b>		<b>I. APPROVED BY</b> See signature cover sheet	
<b>J. DATE</b>						

<b>17. PRICE GROUP</b>
<b>18. ESTIMATED TOTAL PRICE</b>

<b>CONTRACT DATA REQUIREMENTS LIST</b>					Form Approved OMB No. 0704-0188			
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract IPR No. listed in Block E.								
<b>A. CONTRACT LINE ITEM NO.</b> 0003, 0004		<b>B. EXHIBIT</b> B		<b>C. CATEGORY:</b> TDP                      TM                      OTHER <input checked="" type="checkbox"/>				
<b>D. SYSTEM/ITEM</b> WAMS			<b>E. CONTRACT/PR NO.</b> N00039-20-D-0065		<b>F. CONTRACTOR</b> L3 TECHNOLOGIES, INC			
<b>1. DATA ITEM NO.</b> B045	<b>2. TITLE OF DATA ITEM</b> Test Procedure				<b>3. SUBTITLE</b> DVT Test Procedures			
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-NDTI-80603A			<b>5. CONTRACT REFERENCE</b> SOW 3.8.1.1		<b>6. REQUIRING OFFICE</b> PMW/A 170			
<b>7. DD 250 REQ</b> LT	<b>9. DIST STATEMENT REQUIRED</b>	<b>10. FREQUENCY</b> See Block 16	<b>12. DATE OF FIRST SUBMISSION</b> See Block 16	<b>14. DISTRIBUTION</b>				
<b>8. APP CODE</b> A	<b>D</b>	<b>11. AS OF DATE</b> N/A	<b>13. DATE OF SUBSEQUENT SUBMISSION</b> See Block 16	<b>a. ADDRESSEE</b> (N00039)		<b>b. COPIES</b>		
<b>16. REMARKS</b>  BLOCK 4: Submissions shall be in electronic format. Contractor format is acceptable. The submittals shall not contain embedded files. If a submission has 10 or greater attachments, the submittal shall contain an index in Excel format, listing the file name and description of each attachment.  BLOCKS 10, 12 & 13: The contractor shall submit the test procedures 90 days prior to DVT testing. Updates to the CDRL submittal are required within 30 days if: changes to the EDM or production baseline occurred (e.g., design change to correct requirements compliance determined during testing) that affect the CDRL. Updated CDRL submissions shall be submitted with change bars.  If submittals are required as part of an Engineering Services effort, delivery will be as specified in the Task Order. Updated CDRL submissions shall be submitted with change bars.  Government has 30 days to review, comments to be incorporated 10 DARC.  BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2 website.				<b>Reg</b>		<b>Repro</b>		
				<b>15. Total</b>				
<b>G. PREPARED BY</b> See signature cover sheet			<b>H. DATE</b>		<b>I. APPROVED BY</b> See signature cover sheet		<b>J. DATE</b>	

<b>17. PRICE GROUP</b>
<b>18. ESTIMATED TOTAL PRICE</b>



<b>CONTRACT DATA REQUIREMENTS LIST</b>					Form Approved OMB No. 0704-0188				
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract IPR No. listed in Block E.									
<b>A. CONTRACT LINE ITEM NO.</b> 0003, 0004		<b>B. EXHIBIT</b> B		<b>C. CATEGORY:</b> TDP                      TM                      OTHER <b>X</b>					
<b>D. SYSTEM/ITEM</b> WAMS			<b>E. CONTRACT/PR NO.</b> N00039-20-D-0065		<b>F. CONTRACTOR</b> L3 TECHNOLOGIES, INC				
<b>1. DATA ITEM NO.</b> B046		<b>2. TITLE OF DATA ITEM</b> Test/Inspection Report			<b>3. SUBTITLE</b> DVT Test Report				
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-NDTI-80809B			<b>5. CONTRACT REFERENCE</b> SOW 3.8.1.1		<b>6. REQUIRING OFFICE</b> PMW/A 170				
<b>7. DD 250 REQ</b> LT		<b>9. DIST STATEMENT REQUIRED</b>		<b>10. FREQUENCY</b> See Block 16		<b>12. DATE OF FIRST SUBMISSION</b> See Block 16			
<b>8. APP CODE</b> A		<b>11. AS OF DATE</b> N/A		<b>13. DATE OF SUBSEQUENT SUBMISSION</b> See Block 16		<b>14. DISTRIBUTION</b>			
<b>16. REMARKS</b>  BLOCK 4: Submissions shall be in electronic format. Contractor format is acceptable. The submittals shall not contain embedded files. If a submission has 10 or greater attachments, the submittal shall contain an index in Excel format, listing the file name and description of each attachment.  BLOCKS 10, 12 & 13: The contractor shall submit test report 30 days after completion of the DVT test.  BLOC 13: Updates to the CDRL submittal are required within 30 days if: changes to the EDM or production baseline occurred (e.g., design change to correct requirements compliance determined during testing) that affect the CDRL. Updated CDRL submissions shall be submitted with change bars.  If submittals are required as part of an Engineering Services effort, delivery will be as specified in the Task Order. Updated CDRL submissions shall be submitted with change bars.  Government has 30 days to review, comments to be incorporated 10 DARC.  BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2 website.				a. ADDRESSEE (N00039)		b. COPIES			
				See Block 16		DRAFT		FINAL	
						Reg		Repro	
				15. Total					
<b>G. PREPARED BY</b> See signature cover sheet			<b>H. DATE</b>		<b>I. APPROVED BY</b> See signature cover sheet		<b>J. DATE</b>		

<b>17. PRICE GROUP</b>
<b>18. ESTIMATED TOTAL PRICE</b>

CONTRACT DATA REQUIREMENTS LIST					Form Approved OMB No. 0704-0188		
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract IPR No. listed in Block E.							
A. CONTRACT LINE ITEM NO. 0003, 0004		B. EXHIBIT B		C. CATEGORY: TDP                      TM                      OTHER    X			
D. SYSTEM/ITEM WAMS			E. CONTRACT/PR NO. N00039-20-D-0065		F. CONTRACTOR L3 TECHNOLOGIES, INC		
1. DATA ITEM NO. B047	2. TITLE OF DATA ITEM Training Materials			3. SUBTITLE			
4. AUTHORITY (Data Acquisition Document No.)  DI-ILSS-80872			5. CONTRACT REFERENCE  SOW 3.10.4		6. REQUIRING OFFICE  PMW/A 170		
7. DD 250 REQ  LT	9. DIST STATEMENT REQUIRED  D	10. FREQUENCY  See Block 16	12. DATE OF FIRST SUBMISSION  See Block 16	14. DISTRIBUTION			
8. APP CODE  A		11. AS OF DATE  N/A	13. DATE OF SUBSEQUENT SUBMISSION  See Block 16	a. ADDRESSEE  (N00039)	b. COPIES		
16. REMARKS  BLOCK 4: Submissions shall be in electronic format. Contractor format is acceptable. The submittals shall not contain embedded files. If a submission has 10 or greater attachments, the submittal shall contain an index in Excel format, listing the file name and description of each attachment.  BLOCKS 10, 12 & 13: The Contractor shall submit 90 days prior to TRR and 90 days prior to first EDM delivery. Updated CDRL submissions required within 30 days if changes to the EDM or production baseline occurred.  If submittals are required as part of an Engineering Services effort, delivery will be as specified in the Task Order. Updated CDRL submissions shall be submitted with change bars.  Government has 30 days to review, comments to be incorporated 10 DARC.  BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2 website.				15. Total	DRAFT	FINAL	
G. PREPARED BY See signature cover sheet			H. DATE	I. APPROVED BY See signature cover sheet		J. DATE	

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE



CONTRACT DATA REQUIREMENTS LIST					Form Approved OMB No. 0704-0188	
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract IPR No. listed in Block E.						
A. CONTRACT LINE ITEM NO. 0003, 0004, 0103, 0104		B. EXHIBIT B	C. CATEGORY: TDP                      TM                      OTHER    X			
D. SYSTEM/ITEM WAMS		E. CONTRACT/PR NO. N00039-20-D-0065		F. CONTRACTOR L3 TECHNOLOGIES, INC		
1. DATA ITEM NO. B049	2. TITLE OF DATA ITEM Status of Government Furnished Property Report			3. SUBTITLE		
4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-80269/T		5. CONTRACT REFERENCE SOW 4		6. REQUIRING OFFICE PMW/A 170		
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED	10. FREQUENCY QTRLY	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION		
8. APP CODE A	D	11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBMISSION See Block 16	a. ADDRESSEE (N00039)	b. COPIES	
16. REMARKS  BLOCK 4: The deliverable shall be submitted electronically in Excel format and capture all required data fields per Attachment 1 (Rev 2). The submittals shall not contain embedded files. If a submission has 10 or greater attachments, the submittal shall contain an index in Excel format, listing the file name and description of each attachment.  BLOCK 10: GFP reports providing the Attachment 1 (Rev 2) data are required to be submitted quarterly for all GFP accountable to this contract. The report for the quarter ending 30 September shall document the contractor's annual physical inventory; the report shall be signed and dated by the Contractor's property administrator, attesting to the veracity and accuracy of the inventory. Substantiating documentation (e.g., iRAPT transfer, DD 250, DD 1149, DD 1348) shall be provided in conjunction with the GFP report for all GFP transactions occurring during the quarter.  BLOCK 12: First submission to be provided following the quarter that GFP is initially received by the contractor. For example, if the contractor receives GFP on January 15th, the first GFP report will be due April 15th, for the quarter ending 31 March.  BLOCK 13: January 15th, April 15th, July 15th, and October 15th for the preceding quarter. If a submission date falls on a weekend or holiday, the submission is due the next working day.  Government has 30 days to review, comments to be incorporated 10 days after receipt of comments (DARC).  Note: All GFP receipts and transfers must be executed within the Procurement Integrated Enterprise Environment (PIEE) GFP Module's Property Transfer process.  BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2 website.				DRAFT	FINAL	
					Reg	
					Repro	
				Contract Specialist	1	
				COR	1	
				APO	1	
				DCPO	1	
				15. Total		

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

<b>CONTRACT DATA REQUIREMENTS LIST</b>					Form Approved OMB No. 0704-0188	
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract IPR No. listed in Block E.						
<b>A. CONTRACT LINE ITEM NO.</b> 0003, 0004		<b>B. EXHIBIT</b> B		<b>C. CATEGORY:</b> TDP                      TM                      OTHER <b>X</b>		
<b>D. SYSTEM/ITEM</b> WAMS			<b>E. CONTRACT/PR NO.</b> N00039-20-D-0065		<b>F. CONTRACTOR</b> L3 TECHNOLOGIES, INC	
<b>1. DATA ITEM NO.</b> <b>B050</b>	<b>2. TITLE OF DATA ITEM</b> Level of Repair Analysis (LORA) Report				<b>3. SUBTITLE</b>	
<b>4. AUTHORITY (Data Acquisition Document No.)</b>  DI-PSSS-81872A			<b>5. CONTRACT REFERENCE</b>  SOW 3.10.2		<b>6. REQUIRING OFFICE</b>  PMW/A 170	
<b>7. DD 250 REQ</b>  LT	<b>9. DIST STATEMENT REQUIRED</b>  D	<b>10. FREQUENCY</b>  See Block 16	<b>12. DATE OF FIRST SUBMISSION</b>  See Block 16	<b>14. DISTRIBUTION</b>		
<b>8. APP CODE</b>  A		<b>11. AS OF DATE</b>  N/A	<b>13. DATE OF SUBSEQUENT SUBMISSION</b>  See Block 16	<b>a. ADDRESSEE</b>  (N00039)	<b>b. COPIES</b>	
					<b>DRAFT</b>	<b>FINAL</b>
					Reg	Repro
<b>16. REMARKS</b>  BLOCK 4: Submissions shall be in electronic format. Contractor format is acceptable. The submittals shall not contain embedded files. If a submission has 10 or greater attachments, the submittal shall contain an index in Excel format, listing the file name and description of each attachment.  BLOCKS 10, 12 & 13: The contractor shall submit 30 days prior to PDR and CDR.  BLOCK 13: Updates to the CDRL submittal are required within 30 days if: changes to the production baseline occurred (e.g., design change to correct requirements compliance determined during testing) that affect the CDRL. Updated CDRL submissions shall be submitted with change bars.  If submittals are required as part of an Engineering Services effort, delivery will be as specified in the Task Order. Updated CDRL submissions shall be submitted with change bars.  Government has 30 days to review, comments to be incorporated 10 DARC.  BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2 website.				See Block 16		
<b>G. PREPARED BY</b> See signature cover sheet			<b>H. DATE</b>		<b>I. APPROVED BY</b> See signature cover sheet	
					<b>J. DATE</b>	

<b>17. PRICE GROUP</b>
<b>18. ESTIMATED TOTAL PRICE</b>

CONTRACT DATA REQUIREMENTS LIST					Form Approved OMB No. 0704-0188			
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract IPR No. listed in Block E.								
A. CONTRACT LINE ITEM NO. 0003, 0004		B. EXHIBIT B		C. CATEGORY: TDP                      TM                      OTHER    X				
D. SYSTEM/ITEM WAMS			E. CONTRACT/PR NO. N00039-20-D-0065		F. CONTRACTOR L3 TECHNOLOGIES, INC			
1. DATA ITEM NO. B051	2. TITLE OF DATA ITEM Software Transition Plan (STRP)			3. SUBTITLE				
4. AUTHORITY (Data Acquisition Document No.)  DI-IPSC-81429A		5. CONTRACT REFERENCE  SOW 3.10.8		6. REQUIRING OFFICE  PMW/A 170				
7. DD 250 REQ  LT	9. DIST STATEMENT REQUIRED	10. FREQUENCY  See Block 16	12. DATE OF FIRST SUBMISSION  See Block 16	14. DISTRIBUTION				
8. APP CODE  A	D	11. AS OF DATE  N/A	13. DATE OF SUBSEQUENT SUBMISSION  See Block 16	a. ADDRESSEE  (N00039)	b. COPIES			
					DRAFT	FINAL		
					Reg	Repro		
16. REMARKS  BLOCK 4: Submissions shall be in electronic format. Contractor format is acceptable. The submittals shall not contain embedded files. If a submission has 10 or greater attachments, the submittal shall contain an index in Excel format, listing the file name and description of each attachment.  BLOCKS 10, 12 & 13: The contractor shall submit the Software Transition Plan 30 days prior to first EDM delivery.  If submittals are required as part of an Engineering Services effort, delivery will be as specified in the Task Order. Updated CDRL submissions shall be submitted with change bars.  Government has 30 days to review, comments to be incorporated 10 DARC.  BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2 website.				See Block 16				
				15. Total				
G. PREPARED BY See signature cover sheet			H. DATE		I. APPROVED BY See signature cover sheet		J. DATE	

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE