

SSC Pacific Network Integration Engineering Facility (NIEF) Performance Work Statement

Contract: N66001-16-D-XXXX
RFP: P0073
Task Order: 00XX
Task Title: CANES (b)(7)(e)(f) PRODUCTION SUPPORT FOR (1) DUAL BAY MISSILE COMPARTMENT RACK AND PROCUREMENT OF NON-CORE ITEMS
COR: (b)(6)
ACOR: (b)(6)
CSM: (b)(6)
Date: 2 April 2018
Revision: 2

1. SCOPE:

This is a performance based service acquisition for the Integration, Fabrication, and delivery support of the One (1) AN/USQ-208B(V)12, Dual Bay Missile Compartment (ME) Rack, and Four (4) Non-Core Peripheral Kits (Appendix A), as outlined in paragraph 3.1. This is a Sub-Tasked, Multi-funded, Cost-Plus-Fixed-Fee (CPFF), Severable, Completion Task Order. Subtask (1) will be funded by OPN appropriated funds, and it will consist of the procurement, production, and integration of the Dual Bay MC rack. Subtasks (2-5) for (b)(7)(e) will be funded by SCN appropriated funds, and each subtask (2-5) will consist of the procurement, quality assurance, and labeling of the Appendix A items for each kit.

2. APPLICABLE DOCUMENTS

- 2.1. All applicable documents and Government Furnished Information (GFI) referenced in this PWS will be provided via the CMPPro website.

3. TECHNICAL REQUIREMENTS:

- 3.1. Subtask 1 - CANES (b)(7)(e)(f) Integration & Fabrication Support Production of One (1) AN/USQ-208B(V)12, Dual Bay Missile Compartment Rack.

- 3.1.1. The contractor shall procure materials, integrate, and fabricate the Dual Bay MC rack in accordance with Table 3.1. All electronic assemblies shall be IUID labeled and registered per MIL-STD-130N.
- 3.1.2. The contractor shall provide a status on cost, schedule and performance as well as potential risks to the successful execution of this task. (CDRL A037 - CONTRACTOR'S PROGRESS, STATUS AND MANAGEMENT REPORT)
- 3.1.3. The contractor shall upload to the CMPPro As-Built database all electronic assembly serial numbers and provide a summary technical report indicating all serial numbers. (CDRL A043 - TECHNICAL REPORT - STUDY/SERVICES)

- 3.2. Subtask 2 - CANES (b)(7)(e)(f) Integration & Fabrication Support Production of One (1) Non-Core Peripheral Kit for (b)(7)(e)

- 3.2.1. The contractor shall procure materials, integrate, and fabricate the Non-Core Peripheral Kit for Hull 792 in accordance with Table 3.1 and Appendix A. All electronic assemblies shall be IUID labeled and registered per MIL-STD-130N.
- 3.2.2. The contractor shall provide a status on cost, schedule and performance as well as potential risks to the successful execution of this task. (CDRL A037 - CONTRACTOR'S PROGRESS, STATUS AND MANAGEMENT REPORT)
- 3.2.3. The contractor shall upload to the CMPPro As-Built database all electronic assembly serial numbers and provide a summary technical report indicating all serial numbers. (CDRL A043 - TECHNICAL REPORT - STUDY/SERVICES)

- 3.3. **Subtask 3 - CANES (b)(7)(e)(f) Integration & Fabrication Support Production of One (1) Non-Core Peripheral Kit for (b)(7)(e)**
- 3.3.1. The contractor shall procure materials, integrate, and fabricate the Non-Core Peripheral Kit for (b)(7)(e) in accordance with Table 3.1 and Appendix A. All electronic assemblies shall be IUID labeled and registered per MIL-STD-130N.
- 3.3.2. The contractor shall provide a status on cost, schedule and performance as well as potential risks to the successful execution of this task. **(CDRL A037 - CONTRACTOR'S PROGRESS, STATUS AND MANAGEMENT REPORT)**
- 3.3.3. The contractor shall upload to the CMPro As-Built database all electronic assembly serial numbers and provide a summary technical report indicating all serial numbers. **(CDRL A043 - TECHNICAL REPORT - STUDY/SERVICES)**
- 3.4. **Subtask 4 - CANES (b)(7)(e)(f) Integration & Fabrication Support Production of One (1) Non-Core Peripheral Kit for (b)(7)(e)**
- 3.4.1. The contractor shall procure materials, integrate, and fabricate the Non-Core Peripheral Kit for (b)(7)(e) in accordance with Table 3.1 and Appendix A. All electronic assemblies shall be IUID labeled and registered per MIL-STD-130N.
- 3.4.2. The contractor shall provide a status on cost, schedule and performance as well as potential risks to the successful execution of this task. **(CDRL A037 - CONTRACTOR'S PROGRESS, STATUS AND MANAGEMENT REPORT)**
- 3.4.3. The contractor shall upload to the CMPro As-Built database all electronic assembly serial numbers and provide a summary technical report indicating all serial numbers. **(CDRL A043 - TECHNICAL REPORT - STUDY/SERVICES)**
- 3.5. **Subtask 5 - CANES (b)(7)(e)(f) Integration & Fabrication Support Production of One (1) Non-Core Peripheral Kit for (b)(7)(e)**
- 3.5.1. The contractor shall procure materials, integrate, and fabricate the Non-Core Peripheral Kit for (b)(7)(e) in accordance with Table 3.1 and Appendix A. All electronic assemblies shall be IUID labeled and registered per MIL-STD-130N.
- 3.5.2. The contractor shall provide a status on cost, schedule and performance as well as potential risks to the successful execution of this task. **(CDRL A037 - CONTRACTOR'S PROGRESS, STATUS AND MANAGEMENT REPORT)**
- 3.5.3. The contractor shall upload to the CMPro As-Built database all electronic assembly serial numbers and provide a summary technical report indicating all serial numbers. **(CDRL A043 - TECHNICAL REPORT - STUDY/SERVICES)**

Table 3.1 – Requirements Summary

| Sub Task | QTY | Description | Part Number | Drawing Number/s | Delivery Date |
|----------|-----|---|-------------|------------------|---------------|
| P0073-1 | 1 | AN/USQ-208B(V)12, Dual Bay Missile Compartment Rack (EQT) | 0233070-100 | 0233070 | |
| P0073-2 | 1 | Non-Core Peripheral Items Kit | Appendix A | N/A | |
| P0073-3 | 1 | Non-Core Peripheral Items Kit | Appendix A | N/A | |
| P0073-4 | 1 | Non-Core Peripheral Items Kit | Appendix A | N/A | |
| P0073-5 | 1 | Non-Core Peripheral Items Kit | Appendix A | N/A | |

*DACA – Days After Contract Award Date

4. GOVERNMENT FURNISHED PROPERTY (GFP)

There is no currently identified GFP. Any future GFP if required will be provided in an "as-is" condition, unless otherwise specified. The Government will process a MOD to this task if GFP is provided in the future to list all applicable GFP. All

responsibilities on behalf of the Government and the Contractor with regard to this PWS section shall be IAW FAR Clause 52.245-1.

5. GOVERNMENT FURNISHED INFORMATION (GFI)

Applicable documents and GFI listed in paragraph 3 of this PWS are the Contractor's responsibility to obtain via the CMPro Database. The Government may provide approved documents not listed on this PWS (such as site drawing packages, monthly reports, monthly metrics report, operator manuals, admin manuals), but this section shall still apply.

6. GOVERNMENT FURNISHED MATERIAL/GOVERNMENT FURNISHED EQUIPMENT (GFM/GFE)

There is no currently identified GFM/GFE. All material/equipment required in the performance of this task shall be purchased and provided by the Contractor.

7. TRAVEL:

None

8. SECURITY:

The work performed by the Contractor on this task order will include access to unclassified information and data.

9. DATA DELIVERABLES:

Required CDRL items are listed in Attachment.

10. CYBERSECURITY:

Access to modify Government networks is not required for the execution of this task. A DoD CAC is required to access the CMPro Database Tool and distribution is limited per each drawings applicable distribution statement.

11. PLACE OF PERFORMANCE:

Work will be performed at the contractor's facilities.

12. DELIVERY INFORMATION:

12.1. The contractor shall package and ship all equipment in accordance with military standard packaging procedures outlined in the most recent revisions of MIL-STD-129 and MIL-STD-2073.

12.2. All deliverables shall be delivered to the following address:

N69255 COMMANDING OFFICER
SPACE AND NAVAL WARFARE SYSTEMS CENTER
4297 PACIFIC HIGHWAY
M/F: (b)(6), CODE: 42150
REF: N66001-16-D-00XX DO-XXXX*
SAN DIEGO, CA 92110
*Insert contract and DO number here

12.3. The government reserves the right to reject acceptance of deliverables that have visual signs of damage at time of delivery.

12.4. The government reserves the right to refuse shipment of deliverables before the delivery date without incurring additional warehousing costs.

13. PERIOD OF PERFORMANCE:

The period of performance is from date of award to 15 May 2019.

14. PERFORMANCE STANDARD/ACCEPTABLE QUALITY LEVEL:

The Government will monitor and assess the contractor's performance against the Performance Requirement Summary. (Attachment)

APPENDIX A

Each kit shall consist of the following items and quantities.

| Part Number | Quantity | Description |
|---------------------------|----------|---|
| 0232100-100 | 5 | MOUNT, SEMI-FIXED LAPTOP |
| 0232040-400 (WS-C3560CX) | 7 | ASSEMBLY, COMPACT SWITCH |
| GLC-SX-MMD | 14 | 1000Base-SX SFP FOR MMF, 850-nm WAVELENGTH |
| 72-3383-01 | 7 | ROLL OVER CABLE, 6FT, CISCO |
| CSMUAZMB5-2M | 7 | USB CABLE, TYPE A - MINI B, 5 POSITION, LSZH, 2M, L-COM |
| 0229616-100 | 12 | MOUNT, DOCKING STATION, TABLETOP |
| ACK-540UB | 12 | KEYBOARD, TABLET, USB, BLACK |
| 0229609-100 | 8 | MOUNT, BATTERY CHARGING STATION |
| 0232217-300 (FZ-VZSU84AU) | 23 | BATTERY PACK, LI-ION, TABLET |