

ORDER FOR SUPPLIES OR SERVICES

PAGE 1 OF 25 PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

1. DATE OF ORDER 09/26/2012		2. CONTRACT NO. (If any) EP-W-07-066		6. SHIP TO: a. NAME OF CONSIGNEE Sandra Halstead	
3. ORDER NO. 1002		4. REQUISITION/REFERENCE NO. PR-R0-12-00488			
5. ISSUING OFFICE (Address correspondence to) SRRPOD US Environmental Protection Agency Superfund/RCRA Regional Procurement Operations 1200 Pennsylvania Ave, NW Washington DC 20460				b. STREET ADDRESS USEPA Region 10 - Alaska Operations Federal Building Room 537 222 West 7th Avenue #19 Mail Code: A00	
				c. CITY Anchorage	e. ZIP CODE 99513-7588
7. TO: NA				f. SHIP VIA	
a. NAME OF CONTRACTOR TECHLAW, INC.				8. TYPE OF ORDER	
b. COMPANY NAME				<input type="checkbox"/> a. PURCHASE <input checked="" type="checkbox"/> b. DELIVERY REFERENCE YOUR: _____ Please furnish the following on the terms and conditions specified on both sides of this order and on the attached sheet, if any, including delivery as indicated.	
c. STREET ADDRESS 14500 AVION PARKWAY SUITE #300				Except for billing instructions on the reverse, this delivery order is subject to instructions contained on this side only of this form and is issued subject to the terms and conditions of the above-numbered contract.	
d. CITY Chantilly		e. STATE VA	f. ZIP CODE 20151		
9. ACCOUNTING AND APPROPRIATION DATA See Schedule				10. REQUISITIONING OFFICE SRRPOD	
11. BUSINESS CLASSIFICATION (Check appropriate box(es))					
<input type="checkbox"/> a. SMALL <input checked="" type="checkbox"/> b. OTHER THAN SMALL <input type="checkbox"/> c. DISADVANTAGED <input type="checkbox"/> d. WOMEN-OWNED <input type="checkbox"/> e. HUBZone <input type="checkbox"/> f. SERVICE-DISABLED VETERAN-OWNED <input type="checkbox"/> g. WOMEN-OWNED SMALL BUSINESS (WOSB) ELIGIBLE UNDER THE WOSB PROGRAM <input type="checkbox"/> h. EDWOSB					
13. PLACE OF				12. F.O.B. POINT	
a. INSPECTION Destination		b. ACCEPTANCE Destination		14. GOVERNMENT B/L NO.	
				15. DELIVER TO F.O.B. POINT ON OR BEFORE (Date)	
				16. DISCOUNT TERMS	

17. SCHEDULE (See reverse for Rejections)

ITEM NO. (a)	SUPPLIES OR SERVICES (b)	QUANTITY ORDERED (c)	UNIT (d)	UNIT PRICE (e)	AMOUNT (f)	QUANTITY ACCEPTED (g)
	Fort Richardson The Contractor's Task Order Proposal dated September 18, 2012 in the amount of \$397,862.98 is hereby incorporated. Funding has been added in the amount of Continued ...					

SEE BILLING INSTRUCTIONS ON REVERSE	18. SHIPPING POINT		19. GROSS SHIPPING WEIGHT		20. INVOICE NO.		17(h) TOTAL (Cont. pages)
	21. MAIL INVOICE TO:						
	a. NAME		RTP Finance Center				\$0.00
	b. STREET ADDRESS (or P.O. Box)		US Environmental Protection Agency RTP-Finance Center Mail Drop D143-02 109 TW Alexander Drive				
c. CITY		d. STATE	e. ZIP CODE		\$397,862.98		17(i) GRAND TOTAL
Durham		NC	27711				

22. UNITED STATES OF AMERICA BY (Signature)

23. NAME (Typed)
Corey Kerzhner
TITLE: CONTRACTING/ORDERING OFFICER

ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO
2

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER 09/26/2012	CONTRACT NO. EP-W-07-066	ORDER NO. 1002
-----------------------------	-----------------------------	-------------------

ITEM NO. (a)	SUPPLIES/SERVICES (b)	QUANTITY ORDERED (c)	UNIT (d)	UNIT PRICE (e)	AMOUNT (f)	QUANTITY ACCEPTED (g)
	<p>\$172,375.00, which the Contractor is not authorized to exceed.</p> <p>Funded Amount: \$172,375.00</p> <p>TOPO: Sandra Halstead Max Expire Date: 07/02/2015</p> <p>Admin Office:</p> <p style="padding-left: 40px;">SRRPOD</p> <p style="padding-left: 40px;">US Environmental Protection Agency</p> <p style="padding-left: 40px;">Superfund/RCRA Regional Procurement Operations</p> <p style="padding-left: 40px;">1200 Pennsylvania Ave, NW</p> <p style="padding-left: 40px;">Washington DC 20460</p> <p>Accounting Info:</p> <p>11-TD-0AQ0F-303DC9-2505-10Q10X00-C001-120AQCC046-001 BFY: 11 Fund: TD Budget Org: 0AQ0F</p> <p>Program (PRC): 303DC9 Budget (BOC): 2505</p> <p>Job #: 10Q10X00 Cost: C001 DCN - Line ID: 120AQCC046-001</p> <p>Period of Performance: 09/26/2012 to 07/02/2015</p>					

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

\$0.00

PERFORMANCE WORK STATEMENT

NAME: Fort Richardson
CONTRACT #: EP-W-07-066
TO #: 066-TO-1002-10Q1
REVISION #: 1
Period of Performance: September 26, 2012 – July 2, 2015

I. SCOPE OF WORK

This Performance Work Statement (PWS) tasks the ROC contractor to provide EPA-Region IX with technical assistance for the oversight of CERCLA activities at Fort Richardson in Region 10. CERCLA oversight activities include Preliminary Assessments (PA), Site Inspections (SI), Remedial Investigation (RI), Feasibility Studies (FS), Proposed Plans (PP), Records of Decision (ROD), Remedial Designs (RD), Remedial Actions (RA) which include construction and Operation and Maintenance (O&M) of cleanups, Removal Actions and related documents such as Engineering Evaluation/Cost Analysis (EE/CA) reports, Action Memoranda, etc. The oversight also includes review of documents prepared to evaluate the environmental condition of parcels for transfer under the Base Realignment and Closure (BRAC) program.

II. GENERAL REQUIREMENTS

Please refer to the Contract-Level PWS for general requirements. In addition, the Task Order Proposal shall describe in detail how each task will be performed and managed. It shall provide estimated costs for completing the tasks and detail the assumptions used in deriving those costs. Travel and other direct costs (i.e., supplies, equipment) shall be broken out in detail. The budget for this Task Order may be updated periodically. At this time, the budget for this Task Order covers Award Term 1. Attachment 1 provides the Proposal assumptions for this Task Order.

III. BACKGROUND

This PWS is designed to provide oversight support for Fort Richardson. As with all federal facilities, operable units would be expected to include landfills that have operated before RCRA regulations with indiscriminate disposal of hazardous waste. Other common operable units include operational and disposal practices of industrial activities such as machine shop work, aviation/automobile maintenance, and/or specialized instrument and electronic repair. Disposal of hazardous waste includes radionuclides, various solvents, and wastewater with metals or semi-volatile organics. Other releases are from underground storage tanks and indiscriminate land disposal. Petroleum related wastes are also common to military facilities. Requests for support on these operable units shall occur on an as-needed basis and will be assigned to the Contractor via a written Technical Direction (TD).

Unless specifically directed via TD by the Contract-Level COR, for billing purposes, all work conducted in this Task Order shall be charged to Action Code OX, Operable Unit 00, Sequence Number C001.

Site Background

Fort Richardson is located in south-central Alaska, adjacent to the cities of Anchorage and Eagle River and Elmendorf Air Force Base. The Knik Arm of Cook Inlet borders the north side of the post, and the Town of Eagle River lies along the northeast border. Chugach State Park lies to the south and southeast, and Anchorage and Elmendorf Air Force Base form the western boundary. Fort Richardson was established as a military staging and supply center during World War II. In 1950, the post was divided between the U.S. Army (Army) and the U.S. Air Force. Fort Richardson currently supports U.S. Army Alaska in its missions of providing combat-ready forces for rapid deployment in support of worldwide joint military operations, crisis response, and peacetime engagements, including maintenance of its force protection platform; fielding Stryker Brigade Combat Team 3; and serving as the Joint Force Land Component in Alaska. In 2005, Fort Richardson and Elmendorf Air Force base were administratively consolidated during the Base Closure and Realignment Commission, resulting in Joint Base Elmendorf Richardson (JBER).

Fort Richardson was added to EPA's National Priorities List in June 1994. On December 5, 1994, the Army, ADEC, and EPA signed a Federal Facilities Agreement (FFA) that outlined the procedures and schedules required for a thorough investigation of suspected historical hazardous substance sources at Fort Richardson. The FFA ensures that appropriate actions are taken that will protect public health and the environment in accordance with State and Federal laws. To facilitate the investigation of such a large installation, the FFA divided Fort Richardson's potential hazardous substance source areas into five Operable Units (OUs): OU-A, OU-B, OU-C, OU-D, and OU-E. The potential source areas were grouped into OUs based on the amount of existing information, the similarity of potential hazardous substance contamination, and the level of effort required to complete a Remedial Investigation (RI) for each area. The ROD for OU-E, the last operable unit, was completed in September, 2005. However, new potential CERCLA sites are revealed during construction and other operations on the Installation which may trigger unanticipated preliminary assessments, site investigations, workplans, or feasibility/treatability studies for review.

IV. PERSONNEL QUALIFICATIONS

The contractor shall furnish personnel who possess knowledge and expertise sufficient to successfully complete the tasks required under this Task Order.

For each project conducted under this Task Order, the contractor's Project Manager is expected to have the institutional knowledge and experience with the project to be able to integrate various areas of expertise and put it in context with EPA's overall site-specific and national goals. EPA expects the Project Manager to assess the level of detail needed to provide valuable input. The project manager will be responsible for all comments and will be the principal who will defend, explain or clarify comments. The project manager shall be the principal contact for specific aspects of the project.

V. PERFORMANCE BASED APPLICATION

This document is a performance-based service requirement. There are Performance Requirements and Performance Standards for each of the four Tasks listed below. There are also Monitoring Methods and Incentives/Disincentives associated with each of the four Tasks. See Attachment 2 for information regarding the Performance Standards, Attachment 3 for information regarding the Monitoring Methods, and Attachment 4 for information on the Incentives/Disincentives.

VI. TECHNICAL REQUIREMENTS

Task 1 – Technical Reviews

Performance Requirement:

After a technical direction (TD) is issued by EPA, the contractor shall review, evaluate, and comment on the technical adequacy of Facilities' documents and work products. The technical review shall also assess consistency of deliverables with CERCLA, NCP, and applicable EPA guidance. The contractor project manager and any staff performing the review are responsible for obtaining, understanding and using appropriate EPA guidance.

In a format to be specified by the EPA Contracting Officer's Representative (COR), the contractor shall submit a technical memorandum or letter report to EPA which provides an assessment of the technical adequacy of the particular document. The contractor shall also make recommendations for additional work to be performed by the Facility and corrections or changes to be made to the document. The contractor shall provide a rationale (e.g. compliance with EPA guidance) for any recommendations and corrections or changes to documents. The contractor shall focus the technical reviews on identifying and providing recommendations for issues of major/critical importance. The contractor shall also review the documents for technical accuracy, correctness and completeness in the coverage of technical issues, comprehensiveness in meeting the data quality objectives, additional data needs, and compliance with applicable or relevant and appropriate requirements (ARARs).

The contractor shall be expected to provide staff of appropriate technical background and expertise to review technical documents which can include but are not limited to the following types of documents:

- Preliminary Assessments and/or Site Inspection Work Plans or other documentation
- Remedial Investigation and/or Feasibility Study Work Plans or other documentation
- Field Sampling Plan
- Quality Assurance Project Plan (QAPjP)
- Laboratory Data and Analysis
- Data Validation Documentation
- Monitoring Report
- Community Involvement Plan
- RI Report
- FS Report
- Proposed Plan

Record of Decision (ROD)
Remedial Design Work Plan
Preliminary Remedial Design
Final Remedial Design
Remedial Action Work Plan
Construction Quality Assurance Plan
Contingency Plan
Operation and Maintenance Plan
Interim and Final Remedial Action Reports
Five Year Review Report
Preliminary and Final Closeout Reports
Engineering Evaluation/Cost Analysis (EE/CA) for Removals
Action Memorandum for Removals
Other Removal Documents
Site Characterization Summaries
Sampling & Data Results
Treatability Studies Work Plan
Treatability Studies Report
Initial Screening of Alternatives
Baseline Risk Assessment
Ecological Risk Assessment
Human Health Risk assessment
Well closure methods and procedures
Cost-benefit analysis
Base Closure documents (EBS, FOSL, FOST, etc.)
Unexploded Ordnance
Radiation
Technical Memorandums or Other Technical Documents
Operating Properly and Successfully Determination

EPA will issue a written TD to clarify which of the above technical documents will be reviewed and the type of review required, i.e. comprehensive review, detailed review, or cursory review. Although comprehensive, detailed, and cursory reviews can encompass any or all of the requirements specified below, in general, comprehensive reviews shall require the most amount of time to complete, detailed reviewed shall require a moderate amount of time to complete and cursory reviews shall require the least amount of time to complete. EPA will also issue a TD if support is required in the areas of ARARs identification, technology not addressed by the Facility, and/or Facility/Site summary technical reports.

The Contractor shall review the Facility's documents for:

- 1) Assessment of whether the stated objectives are being met;
- 2) Completeness in the coverage (is stated logic adequate);
- 3) Technical accuracy and correctness (number "crunching"); and
- 4) Compliance with EPA regulation and guidance.

See Attachments 2 and 3 for Standards and Monitoring Methods associated with this Task.

Task 2 – Meeting Support

Performance Requirement:

The contractor shall provide technical support to EPA during meetings/conference calls either internal to EPA or with other Federal, state, non-Federal PRP, or facility contractor personnel. The contractor may be called upon to defend, clarify, or explain any comments it offered related to a project. This may entail the contractor delivering a formal presentation using visual aids such as maps, computer programs (e.g., PowerPoint), or overhead transparencies.

In addition to technical support, the contractor may be required to provide logistical support to EPA at designated locations in the planning and facilitation of meetings/conference calls, and may be required to submit meeting minutes or summaries of discussions for which the contractor was present.

Task 3 – Field Activities and Data Review

For purposes of this contract, field activities and data review entail field audits and inspections, field sampling, and data review. Successful accomplishment of Task 3 might involve the use of certain activities under Tasks 1, 2, or 4. See the Contract-level PWS, Attachments B and C, which present the Quality Assurance Requirements applicable to Task 3. When these activities are required, a written TD will be issued by the Project-level COR detailing the specific requirements and requesting the contractor to provide the personnel, services, materials, and equipment needed.

Performance Requirement:

3.1 Field Audits and Inspections

The contractor shall conduct field audits and inspections to evaluate facilities' compliance with Preliminary Assessment(PA)/Site Inspection (SI), Remedial Investigation(RI)/ Feasibility Study (FS), treatability study, Remedial Design(RD)/Remedial Action (RA), and removal and operation and maintenance (O&M) activities, as specified in CERCLA, as well as activities related to RCRA Facility Assessment (RFA), RCRA Facility Investigation (RFI), underground storage tanks (USTs), off-site treatment, storage, and disposal (TSD) requirements, multi-media inspections, and land disposal restriction (LDR) inspections under RCRA. The contractor shall notify EPA's project-level COR immediately if the Facility (or any of its representatives) performs any seriously deviant or non-compliant activities, especially if these activities are imminently dangerous to human health or the environment. The contractor may conduct a site visit as part of an orientation to the facility to view its physical and environmental setting.

This activity includes the implementation of work plans, sampling and analytical plans, and quality assurance project plans (QAPjPs) in the field. It can also include: (1) preparing a Field Audit Plan/Split Sample Plan which explicitly describes field audit activities the contractor will undertake, including a checklist of such activities; (2) observing sampling activities for compliance with the FFA, IAG, or settlement documents, approved sampling and analysis plan, and quality assurance program plan (QAPP); and (3) maintaining a diary or log of detailed

observations at the site, including interactions with all parties, results of field tests, observations about conformance with the approved plans, FFAs, IAGs, and settlement documents. Deviations from the approved plans shall be noted as well. Diaries and logs may be supplemented by photographs and/or videotaping. Letter reports documenting the field audit or inspection activities performed may be required.

3.2 Field Sampling

The contractor shall provide technical support to EPA in collecting samples from the facility. In general, activities the contractor shall conduct can include: (1) developing and submitting a field sampling plan (FSP) and a QAPP to EPA for critical review, comment, and approval; (2) preparing a site Health and Safety Plan (HSP); (3) providing coordination support to EPA through the EPA Contract Laboratory Program, Regional EPA laboratories, and private laboratories; (4) procuring appropriate subcontractor support required for sampling, if necessary; (5) conducting sampling activities in accordance with the QAPP; (6) providing sample management (e.g., FORMS II Lite, SCRIBE, Chain-of Custody sample tracking, sample retention, and maintenance of sample integrity); and (7) managing investigative derived waste (IDW).

3.3 Data Review (Validation, Evaluation, and Reporting)

The contractor shall provide or procure data review/validation services on the usability of the data in accordance with EPA National Functional Guidelines for Data Review (NFGs).

The contractor shall compile analytical data. Typical activities shall include data reduction, tabulation, and evaluation. If required, the contractor shall format the data for input into a Regional or other database.

The contractor shall verify and report to EPA that adequate sample management was performed and the appropriate EPA tracking software was used. If required, the contractor shall format the data for input into a Regional or other database.

Task 4 – Other Technical Support

The Contractor will be issued a TD on an as-needed basis, providing specific details for other Technical Support activities. These tasks may include the following:

- 4.1 CERCLA Site Assessment Support
- 4.2 RI/FS Support
- 4.3 Removal Support
- 4.4 RD Support
- 4.5 Post-Record of Decision (ROD) Activities
- 4.6 Community Involvement and Outreach Activities
- 4.7 Data Management Support
- 4.8 Military Munitions Response/Munitions and Explosives of Concern Support
- 4.9 Radiation Support
- 4.10 Negotiations Support
- 4.11 EPA Initiative and/or Project-Specific Support

See the Contract-level PWS, Tasks 4.1-4.11 for additional information on these activities.

In some cases, execution of activities in Task 4 may involve technical review, meeting support, field activities and data review, and/or other Task 4 activities. This may occur when performing the following types of activities:

- Base Closure support
- Identification of ARARs
- Facility/Site summary report
- Evaluation of Treatment Alternatives

The report for Task 4 activities shall be compiled from data that the Contractor has gathered in performing the technical or management activities as required. Reports may be required in hard-copy format, electronic format via CD, disk, e-mail, or in electronic format with HTM (Hyper-Text Mark-up Language) coding for display over the World Wide Web. All reports required will be specified through TDs. Periodic meetings with the COR may be required to discuss contract issues or report/information requirements.

If tasked by EPA and the contractor uses a computer program in the public domain, (e.g. Oracle, or any other standard development package) the code base including the source code of all component pieces will become the property of EPA at the completion of the task order. If a specific software package is purchased and utilized for this task order, the licensed copy of the software package and data base shall become the property of EPA at the completion of the task order. The Contractor shall obtain the COR's approval in advance of developing any database, data entry and/or the purchase of a software package. Any hardware or software shall be compatible with EPA standard systems.

VII. SCHEDULE AND CONTRACTOR DELIVERABLES

Scoping Meeting

Within 5 business days of receipt of this performance statement of work, the Contractor may be required to meet with the EPA COR, at EPA, to discuss preparation of the Task Order proposal.

Draft Proposal

One copy of the draft proposal shall be delivered to the EPA Contracting Officer, and two copies of the draft proposal shall be delivered to the Contract-level COR within 15 business days of issuance of the Task Order.

Final Proposal

The Final Proposal (if required) shall be delivered to the EPA Contracting Officer (one copy), and Contract-level COR (two copies), within seven calendar days of receipt of EPA comments, unless otherwise directed by the Contracting Officer. Once the Contracting Officer

approves the Task Order Proposal, no changes to overall the project-level budget shall occur without Contracting Officer approval.

Task Order Closeout Letter

At completion of period of performance the contractor shall submit to the Contracting Officer and Contract-level COR a final cost estimate for task order closeout within 3 weeks of EPA's acceptance of the final deliverable.

Document Reviews

If not specifically directed otherwise by TD, the Contractor shall provide comments within 15 calendar days for cursory review, 30 calendar days for detailed review, and 45 calendar days for comprehensive review.

Within one week of receipt of EPA's comments, the Contractor shall fully incorporate those comments and modifications and then submit the revised letter report to the COR for review and approval, or further modification and comment.

Contractor review of Revised Federal Facility documents shall be provided within two weeks of receipt of the Revised Federal Facility document.

Meeting Minutes

Contractor shall provide meeting minutes via e-mail within 5 calendar days.

Field Audit Letter Report

As directed by TD, conduct field audit and prepare summary of field observations within one week of the activity.

Sampling (and/or Split Sampling)/Documentation

As clarified by TD, prepare FSP (or FSSP), QAPjP, HSP, conduct field sampling, and prepare data results documentation.

Other Technical Support

As clarified by TD.

VIII. REPORTING PROTOCOL FOR TECHNICAL REVIEWS

Unless specified differently under a TD, the Contractor's reviews of Facility documents shall be in the form of letter reports.

Contractor's review of draft documents shall be provided to the Project-Level COR in

accordance with the schedule for document reviews listed above unless specified in the TD. The Contractor shall make available to the COR, electronically, copies of all letter reports in Word or other EPA compatible format.

All draft letter reports submitted to the Project-level COR shall be clearly marked "DRAFT" with a revision number. Upon COR approval, the letter report shall be marked "FINAL."

No letter reports or documents shall be released to other parties without consent from Project-level COR.

ATTACHMENT 1

ASSUMPTIONS FOR COST ESTIMATING

Budget Estimate is for 34 months

Task 1.0 Document Review

For cost estimating purposes the contractor should assume that the types of reviews (i.e. cursory, detailed, or comprehensive) requested will remain the same as the contractor has experienced in the past. See assumptions below for the length of the document by category.

	9/24/2012- 7/2/2015
Comprehensive review # document (200 pages)	1
Detail review # documents (50 pages)	39
Cursory review # documents (50 pages)	54

Task 2.0 Attendance/Assistance at Meetings and/or Telephone Conference

For estimating purposes only, the contractor should assume the following:

Meetings and Conference Calls	9/24/2012- 7/2/2015
# Meetings (Anchorage)	6 (2 per yr)
# People	2
Meeting length*	8 hr
Travel time	
Preparation time	0 hr
Conference Calls – 3 hr; 2 people	39 (13 per yr)

Task 3.0 Field Activities

(No field activities anticipated at this time)

July 3, 2012 – July 2, 2015	3.1 Field Audits/ Inspections	3.2 Splits N/A	3.3 Sampling N/A
# People			
# Days (___ hrs)			
Travel time r/t	Overnight travel		
# Trips			
Prep Time	___ hr each per event		
# Samples	N/A		
Report writing	___ page report		

Task 4.0 Other Technical Support

For budgetary purposes, the contractor can assume that it will be required to provide a relatively low level of effort for support to EPA on the tasks outlined under Task 4.0, Other Technical Support. Activities may involve technical review, meeting support, field activities, and/or other Task 4 activities (for example, Community Involvement Activities). The activities would involve approximately the same effort a performing **1 cursory** review as described earlier. For cost estimation purposes, assume that staffing should be the average contract labor spread.

Task 5.0 Project Management

TechLaw should assume project management activities for this task order for the remainder of the Task Order's period of performance.

Attachment 2, Performance Standards

The following Performance Standards are specifically applicable to **Task 1, Technical Review**:

Deliverables, which document the findings from the technical reviews, shall demonstrate that the reviewed items are: (1) in compliance with most recent agreements and orders (e.g., Federal Facility Agreement (FFA), Interagency Agreement (IAG), or Order (Unilateral or Consent Decree)), CERCLA or RCRA, Federal and state guidance, the National Contingency Plan (NCP), where applicable, and other programmatic/Federal facility guidance; (2) conducted in accordance with general industry or professional standards; and, (3) conducted in accordance with written direction provided by EPA in an individual technical direction communication. The deliverable shall also demonstrate that appropriate relevant documentation was considered when developing the comments (e.g., state documents, comments from other regulators, other documentation affecting the technical review, etc.). Attachment B provides a listing of typical Federal guidance documents, references, and standards that may be used during technical reviews.

Deliverables shall focus on the technical adequacy of the reviewed item and shall identify any deficiencies of major or critical importance (e.g., failure to identify all applicable or relevant and appropriate requirements (ARARs), a certain technology not addressed by the facility, incorrect engineering assumptions, or data gaps involving environmental pathways, etc.). The contractor's deliverable shall include the rationale behind any recommended changes to the item reviewed (e.g., facility failed to comply with certain EPA guidance or ineffective design or implementation of the selected corrective action). If appropriate, recommendations for additional work to be performed by the facility shall be included with the comments.

The following performance standard is applicable to **all** tasks in the PWS:

The contractor shall demonstrate that the contractor provided support in accordance with: professional standards, the guidance listed in Attachment B of the Contract Level PWS, other applicable guidance, and/or the direction provided in a technical direction communication.

Contractor personnel performing under the contract shall meet the standards of the position as described in the contract schedule. The integration and coordination of all activity needed to execute the task, (e.g., problem identification/resolution strategy; responses to inquiries, and/or technical, service, administrative issues, etc.) shall be timely, complete and effective.

Attachment 3, Monitoring Method

1.0 Introduction. The Quality Assurance Surveillance Plan (QASP) is an EPA developed and applied document which describes a systematic quality assurance surveillance method to be used in the administration of the Performance-Based Service Contract for the Regional Oversight Contract (ROC). The QASP describes the mechanism for documenting noteworthy accomplishments or discrepancies for work performed by the ROC contractor. Information generated from EPA's surveillance activities will directly feed into the EPA's performance discussions with contractors and into the EPA ROC Performance Incentive Plan.

1.1 Purpose. The QASP provides EPA Contract Manager (i.e. Remedial Project Managers (RPMs), Technical Specialists, Contract-Level Contracting Officer Representatives (CL-COR) and Contracting Officers/Specialists (COs/CSs) the ability to conduct surveillance activities of contractor performance during the life of the contract. The QASP details how and when EPA will monitor, evaluate, and document contractor performance according to the ROC Performance Based Service Statement of Work (SOW).

1.2 Roles and Responsibilities of Government Officials. The QASP is a guide to be used by EPA personnel in the conduct of surveillance activities of the ROC contractor after contract award. Technical deliverables and work products generated by the ROC contractor will be reviewed by RPMs and other specialists. CL-CORs and COs/CSs will also conduct reviews of contract specific reports or work, work plans, invoices, etc. The CL-COR and the CO will utilize the QASP as a tool to evaluate if the contractor-provided service meets the performance standards in the contract and will be the basis for determining incentives and disincentives for ROC contractor.

1.3 Functions Surveyed. The QASP focuses on the performance categories of quality, cost control, timeliness and business relations of contract deliverables for Task 1, 2, 3, 4 and contract management which includes specific Reports of Work for the ROC as well as ad hoc reports.

2.0 Surveillance Methodology. EPA will utilize monitoring/customer feedback as the surveillance method. This surveillance method consists of monthly, surveillance of deliverables for Task 1,2,3, 4 and contract specific Reports of Work generated by the ROC contractor, followed by a formal annual performance evaluation summarizing the past year's surveillance activities under the Contractor Performance Assessment Reporting System (CPARS).

3.0 Performance Requirements Summary. The ROC Performance Requirements Summary (Appendix 1) presents the tasks or deliverables under surveillance; provides the surveillance methodology for each task; provides the acceptable performance rating for each task; and states the frequency of each deliverable being monitored.

4.0 Surveillance Documentation. The ROC Surveillance Activity Verification Form (Appendix 2) will be used by the EPA personnel conducting monthly monitoring/evaluation of contractor's performance for the ROC. This Form includes the performance categories of quality, cost

control, timeliness and business relations. In addition, on an annual basis the Contractor Performance Evaluation Form (Appendix 3) will be completed and submitted to the CL-COR for appropriate action. The Contractor Performance Evaluation Form will be used to document findings for the past year's surveillance activities for the contractor's performance under the ROC and will be the basis for an annual performance discussion between EPA personnel and the ROC contractor representatives under the CPS.

5.0 References: <http://www.knownet.hhs.gov/acquisition/pbc.htm>
<https://cps.nih.gov/>

Appendices

1. ROC Performance Requirements Summary
2. ROC Surveillance Activity Verification Form
3. EPA Contractor Performance Evaluation Form

Appendix 1 - ROC Performance Requirements Summary

ROC Performance Requirements Summary

(See Footnote # 1-3)

Tasks, Deliverable Monitored, Performance Requirements and Standards	Surveillance Methodology	Acceptable Overall Performance Rating	Surveillance Frequency
See PWS and Att 3,& 4 for details			
Task 1- Technical Reviews	Assessment by Gov't personnel of contractor comments.	3-satisfactory 4-very good* 5-exceptional*	Monthly followed by annual formal evaluation
Task 2 - Meeting Support	Assessment by Gov't personnel of contractor support for meetings and conference calls	3-satisfactory 4-very good* 5-exceptional*	Monthly followed by annual formal evaluation
Task 3- Field Activities and Data Review	Assessment by Gov't personnel of field and data activities provided by the contractor.	3-satisfactory 4-very good* 5-exceptional*	Monthly followed by annual formal evaluation
Task 4 – Other Technical Support	Assessment by Gov't personnel of Other Technical Support provided by the contractor	3-satisfactory 4-very good* 5-exceptional*	Monthly followed by annual formal evaluation
Overall Contract Management	Assessment by Gov't personnel of Reports or Work, Invoices, Ad Hoc Reports, contract management, etc.	3-satisfactory 4-very good* 5-exceptional*	Monthly followed by annual formal evaluation

1. EPA will issue a written technical direction message (TDM) to clarify the document to be reviewed, to specify the due date, and to provide specific instructions concerning the deliverable required, i.e. perform a comprehensive review, detailed review, or cursory review. If not specifically directed otherwise in a TDM, the contractor shall review the Facility's documents for:

- a) Assessment of whether the stated objectives are being met;**
- b) Completeness in the coverage (is stated logic adequate);**
- c) Technical accuracy and correctness (number "crunching"); and**
- d) Compliance with EPA regulations and guidance.**

Although comprehensive, detailed, and cursory reviews can encompass any or all of the requirements specified above, in general, comprehensive reviews shall require the most amount of time to complete, detailed reviews shall require a moderate amount of time to complete, and cursory reviews shall require the least amount of time to complete.

2. Please refer to the ROC-3 Contract for a listing of the Reports of Work.

3. See Appendix 3 - Contractors Performance Evaluations for the description of performance categories (quality, timeliness, cost control and business relations) and the performance ratings (1, 2, 3, 4, & 5), and for definitions associated with the various ratings.

*** Performance Ratings of 4 (Very Good) or 5 (Exceptional) may contribute to a contractor receiving a possible incentive under the ROC. For more details, please refer to the ROC Performance Incentive Plan (Attachment 5).**

Appendix 2 - ROC Surveillance Activity Verification Form

PROJECT COSTS/HOURS VERIFICATION FORM	
Please Return the Forms to Elizabeth Pendleton (ECL-110) by	
Date of Distributing the Monthly Progress Report and Invoice to Project Manager:	
Invoice No: 01503.__-58	Period of Performance: 2/24/2012-3/30/2012
Contractor: TechLaw	Contract No.: EP-W-07-066
Project Manager:	
Project No.:	Site Name:
Please check one of the statements below and provide verification signature. Keep the invoice and monthly report for you record. Any unreasonable and/or confusing information should be brought to the attention of the contractor and Elizabeth Pendleton, Project Officer, in a prompt fashion.	
<input type="checkbox"/> I agree with this invoice. Sufficient progress has been made by the contractor to support payment of the work performed. <input type="checkbox"/> Contractor must provide additional justification for verification of costs and/or hours on this task order. <input type="checkbox"/> Cost listed below should be withheld since they can not be verified.	
Comments/Explanation:	
Monthly Contractor Surveillance/Performance Evaluation In accordance with the Quality Assurance Project Plan, a performance evaluation for deliverables submitted this period will be completed for all projects. Any criteria that fall below average (of a score of 3) or any problem areas indicated below will be addressed immediately by the Contract-Level COR and the Project Manager. Please rate each criterion: CPAR Description 5 – Exceptional 4 – very good 3 – good 2 – marginal 1 - unsatisfactory	
QUALITY Rating: _____ <ul style="list-style-type: none"> • Compliance with contract requirements • Accuracy of reports • Effectiveness of personnel • Technical excellence 	TIMELINESS OF PERFORMANCE Rating: _____ <ul style="list-style-type: none"> • Met interim milestones • Reliability • Responsive to technical direction • Completed on time, including wrap-up and contract administration • No liquidated damages assessed
COST CONTROL Rating: _____ <ul style="list-style-type: none"> • Record of forecasting and controlling target costs • Current, accurate and complete billings • Relationship of negotiated costs to actuals • Cost efficiencies 	BUSINESS RELATIONS Rating: _____ <ul style="list-style-type: none"> • Effective management, including subcontracts • Reasonable/cooperative behavior • Responsive to contract requirements • Notification of problems • Flexibility • Proactive vs. reactive • Effective small/small disadvantaged business program
List Any Positive Feedback or Problem Areas That Need To Be Addressed:	
Signature & Date: I have reviewed the monthly progress and financial reports and verify to the best of my ability the costs incurred.	

Appendix 3 EPA Contractor Performance Evaluation

RATING	Criteria
Exceptional 5	<p>Performance meets contractual requirements and exceeds many to the Government's benefit. The contractual performance of the element or sub-element being assessed was accomplished with few minor problems for which corrective actions taken by the contractor was highly effective.</p> <p>To justify an Exceptional rating, identify multiple significant events and state how they were of benefit to the Government. A singular benefit, however, could be of such magnitude that it alone constitutes an Exceptional rating. Also, there should have been NO significant weaknesses identified.</p>
Very Good 4	<p>Performance meets contractual requirements and exceeds some to the Government's benefit. The contractual performance of the element or sub-element being assessed was accomplished with some minor problems for which corrective actions taken by the contractor was effective.</p> <p>To justify a Very Good rating, identify a significant event and state how it was a benefit to the Government. There should have been no significant weaknesses identified.</p>
Satisfactory 3	<p>Performance meets contractual requirements. The contractual performance of the element or sub-element contains some minor problems for which corrective actions taken by the contractor appear or were satisfactory.</p> <p>To justify a Satisfactory rating, there should have been only minor problems, or major problems the contractor recovered from without impact to the contract. There should have been NO significant weaknesses identified.</p>
Marginal 2	<p>Performance does not meet some contractual requirements. The contractual performance of the element or sub-element being assessed reflects a serious problem for which the contractor has not yet identified corrective actions. The contractor's proposed actions appear only marginally effective or were not fully implemented.</p> <p>To justify Marginal performance, identify a significant event in each category that the contractor had trouble overcoming and state how it impacted the Government. A Marginal rating should be supported by referencing the management tool that notified the contractor of the contractual deficiency (e.g., management, quality, safety, or environmental deficiency report or letter).</p>
Unsatisfactory 1	<p>Performance does not meet most contractual requirements and recovery is not likely in a timely manner. The contractual performance of the element or sub-element contains a serious problem(s) for which the contractor's corrective actions appear or were ineffective.</p> <p>To justify an Unsatisfactory rating, identify multiple significant events in each category that the contractor had trouble overcoming and state how it impacted the Government. A singular problem, however, could be of such serious magnitude that it alone constitutes an unsatisfactory rating. An Unsatisfactory rating should be supported by referencing the management tools used to notify the contractor of the contractual deficiencies (e.g., management, quality, safety, or environmental deficiency reports, or letters).</p>

Appendix 3 (continued) Evaluation Form

Contractor		PERFORMANCE EVENT REPORT
Contract Name & Number:	Evaluation Criteria Score Sheet	
Project Name:	Project Number	
Project Manager	Evaluation Period:	Final: __No __Yes
PERFORMANCE CRITERIA	RATING	SUPPORTING COMMENTS
QUALITY	<input type="checkbox"/> 5 <input type="checkbox"/> 4 <input type="checkbox"/> 3 <input type="checkbox"/> 2 <input type="checkbox"/> 1	
COST CONTROL	<input type="checkbox"/> 5 <input type="checkbox"/> 4 <input type="checkbox"/> 3 <input type="checkbox"/> 2 <input type="checkbox"/> 1	
TIMELINESS	<input type="checkbox"/> 5 <input type="checkbox"/> 4 <input type="checkbox"/> 3 <input type="checkbox"/> 2 <input type="checkbox"/> 1	
BUSINESS RELATIONS	<input type="checkbox"/> 5 <input type="checkbox"/> 4 <input type="checkbox"/> 3 <input type="checkbox"/> 2 <input type="checkbox"/> 1	
SUBCONTRACTS: Are subcontracts involved?	<input type="checkbox"/> Yes <input type="checkbox"/> No	Comments: (Please comment on those subcontractors that have provided a significant contribution to overall contract performance)
KEY PERSONNEL Key Management:		Comments:
CUSTOMER SATISFACTION: Was the contractor committed to customer satisfaction? If this is the final report after contract expiration, would you recommend the selection of this contractor again?	<input type="checkbox"/> Yes <input type="checkbox"/> No <input type="checkbox"/> Yes <input type="checkbox"/> No	Comments:

Project Manager Signature_____

Date:_____

CL-COR Signature_____

Date:_____

Attachment 4, Incentives/Disincentives

I. INTRODUCTION

The Performance Incentive Plan (PIP) is an EPA-developed plan that provides a mechanism for giving an incentive for excellent or outstanding performance as well as a mechanism for giving disincentives for the contractor's unacceptable (fair, poor or unsatisfactory) performance. These performance ratings (exceptional, very good, good, marginal, and unsatisfactory) are presented in EPAAR 1552.209-76 (October 2002).

The decision to exercise an award term incentive option under the contract is dependent upon government need, availability of funding, and the contractor's performance over the evaluation periods. The evaluation portion of the award term decision is based upon an evaluation by the program office and contracting personnel regarding the contractor's performance. The purpose of the award term incentive is to motivate the contractor to provide excellent or outstanding performance of activities both collectively and individually on all projects issued under the contract.

The contract consists of a base period (two years) with a minimum contract value of \$100,000 and one or two three-year award terms.

Please refer to the Attachments 3 and 4 for performance evaluation methodology and surveillance information. This information is summarized in Attachment 4, Appendix 1.

II. BASIS AND PROCEDURES FOR EVALUATING PERFORMANCE

After the completion of each contract year, the Contract-level Contracting Officer Representative (CL-COR) will obtain an annual evaluation form for each project from the project managers using this contract. The CL-COR will complete an additional evaluation focusing upon the overall management of the contract. All evaluations will address Quality of Product or Service, Cost Control, Timeliness and Business Relations. The ratings for each of these areas will use the scales and format of the EPA Contract Performance Evaluation Form (See Attachment 4, Appendix 3). The annual evaluations will be supported by the monthly Project Surveillance Activity Verification forms completed by the project managers and the CL-COR (see Attachment 4, Appendix 2).

The numeric performance ratings (1, 2, 3, 4, 5) will be applied to the performance categories (quality, timeliness, cost control and business relations). The ratings for each category will then be given a straight average to arrive at the Contract's overall rating. This yearly Contract Rating will factor into the determination of application of the award term incentive.

PROCEDURES

The contracting officer shall initiate the process for completing interim reports within five (5) business days after the end of each 12 months of contract performance. In addition, the contracting officer shall initiate the process for completing final Reports within five (5) business

days after the last 12 months (or less) of contract performance by requesting the project officer to evaluate contractor performance for the final Report. The final Report shall cover the last 12 months (or less) of contract performance.

1. Within thirty (30) business days after the CL-COR receives a request from the contracting officer to complete an evaluation, the CL-COR shall:

- (a) Complete a description of the contract requirements;
- (b) Evaluate contractor performance and assign a rating for quality, cost control, and timeliness of performance categories (including a narrative for each rating);
- (c) Provide any information regarding subcontracts, key personnel, and customer satisfaction;
- (d) Assign a recommended rating for the business relations performance category (including a narrative for the rating); and
- (e) Provide additional information appropriate for the evaluation or future evaluations.

2. Once the CL-COR submits the required information, the contracting officer shall:

- (a) Review the CL-COR's evaluation and verify that the evaluation is supportable.
- (b) Concur with or revise the CL-COR ratings after consultation with the CL-COR officer;
- (c) Provide any additional information in the performance categories if deemed appropriate for the evaluation or future evaluations (if any), and provide any information regarding subcontracts, key personnel, and customer satisfaction; and
- (d) Forward the Report to the contractor within ten (10) business days after the contracting officer receives the CL-COR's evaluation.

3. The contractor shall be granted thirty (30) business days from the date of the contractor's receipt of the Report to review and provide a response to the contracting officer regarding the contents of the Report. The contractor shall:

- (a) Review the Report;
- (b) Provide a response (if any) to the contracting officer on company letter head or electronically;
- (c) Complete contractor representation information; and
- (d) Forward the Report to the contracting officer within the designated thirty (30) business days.

4. The contractor's response to the Report may include written comments, rebuttals (disagreements), or additional information. If the contractor does not respond to the Report within the designated thirty (30) business days, the specified ratings in the Report are deemed appropriate for the evaluation period. In this instance, the contracting officer shall complete the Agency review and sign the Report within three (3) business days after expiration of the specified 30 business days.

5. If the contractor submits comments, rebuttals (disagreements), or additional information to the contracting officer which contests the ratings, the contracting officer, in consultation with the CL-COR, shall initially try to resolve the disagreement(s) with the contractor.
6. If the disagreement(s) is (are) not resolved between the contractor and the contracting officer, the contracting officer shall provide a written recommendation to one level above the contracting officer for resolution as promptly as possible, but no later than five (5) business days after the contracting officer is made aware that the disagreement(s) has (have) not been resolved with the contractor. The individual who is one level above the contracting officer shall:
 - (a) Review the contracting officer's written recommendation; and
 - (b) Provide a written determination to the contracting officer for summary ratings (ultimate conclusion for ratings pertaining to the performance period being evaluated) within five (5) business days after the individual one level above the contracting officer receives the contracting officer's written recommendation.
7. If the disagreement is resolved, the contracting officer shall complete the Agency review and sign the Report within three (3) business days after consultation.
8. The contracting officer shall complete the Agency review and sign the Report within three (3) business days after the contracting officer receives a written determination for summary ratings from one level above the contracting officer.
9. An interim or final Report is considered completed after the contracting officer signs the Report. The contracting officer must provide a copy of completed Reports (interim and final) to the contractor within two (2) business days after completion.

III. APPLICATION OF INCENTIVE/DISINCENTIVE(s)

At the conclusion of each contract year, a contract rating will be determined using the basis and procedures specified in Section II of the Performance Incentive Plan. The first Award Term Incentive decision shall occur at the conclusion of the contract's first year. The CL-COR shall apply a straight average of ratings. The results of that average rating will translate into the following:

<u>Performance Rating</u>	<u>Incentive/Disincentive</u>
4.0 to 5.0	Extend contract for 36 months (Contract Year 5)
3.9 or less	Contract ends after completion of base period and/or reaching minimum contract value (Contract Year 2 or less)

Should the first award term incentive be granted, the second Award Term Incentive decision shall occur at the conclusion of the contract's fourth year. The CL-COR will apply a straight average of ratings for Years 2, 3, and 4 utilizing yearly ratings (interim reports). The results will translate into the following:

Performance Rating

4.3 to 5.0

4.2 or less

Incentive/Disincentive

Extend contract for 36 months (Contract Year 8)

Contract ends after completion of first award term
incentive period (Contract Year 5)

IV. INDIVIDUAL PROJECTS

In the event that the contractor has performed less than satisfactorily (fair, poor, unsatisfactory) on an individual project during a contract year, EPA reserves the right to require the contractor to correct the deficiencies, as provided in FAR 52.246-6 (May 2001) INSPECTION-TIME AND MATERIAL AND LABOR-HOUR and/or remove work assigned to the contractor for a project that is rated overall poor or unsatisfactory. The deficient effort will be documented on the ROC Surveillance Activity Verification Form (QASP, Appendix 2). The government reserves the right to increase surveillance activities of similar type work and may request revision of the contractor's Quality Management Plan at no additional cost to the government.

V. CANCELLATION OF AWARD TERM INCENTIVE

The Government has the unilateral right to cancel award term incentive option periods, prematurely end an incentive period, and terminate the award term incentive option plan if:

1. The Government no longer has a need for the award term;
2. The Government does not have funds available for the award term option period; or
3. The contractor has failed to achieve a score of good (3.0) or better for one or more evaluation periods.

For more details, refer to EPAAR 1552.217-76 (April 1984) for guidance on administration of award term incentives.