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ATTACHMENT #2 

Installation Requirements 

BAF Perimeter BTADS-Linear Extension Connection - Fiber Optic Cable Installation 

The Contractor will provide highly skilled and experienced Field Service Representatives (FSRs) 

and other qualified technical personnel to support Outside the Continental United States 

(OCONUS) operations to install Fiber Optic Cable (FOC) for Bagram Air Field (BAF) and deliver 

an operational Border Tunneling Activity Detection System – Linear (BTADS to monitor activity 

along the designated perimeter.  The team will trench and install approximately 3.5 kilometers 

(km) of fiber optic cable (FOC) starting in vicinity of Point A (as displayed on separate imagery 

provided by the U.S. Government representative on-site) and traveling east 3.5 km around the 

installation perimeter and terminating in the vicinity of Point B (also depicted on referenced 

imagery).  Detailed information regarding start/end locations, depths, obstacles and other 

information will be provided by the onsite Government POC (imagery not included for security 

purposes).  The Contractor will provide direct, onsite supervision and oversight of all installation 

activities and gain approval of any required changes to installation techniques.  CONUS based 

personnel will validate any technical changes, contract adjustments, sub-contract management 

and reporting.  Installation will be in addition to and not impact ongoing BTADS-L monitoring at 

BAF (currently 12/7 to 16/7 hours per day, 7 days a week).  Contractor will provide designated 

project supervisor and workforce without impacting other contractually required support. 

Coordinating Instructions: 

1. FOC Tie-in Procedures:   

a. On-site contractor POC will conduct splicing 

b. Contractor will provide 24-strand fiber optic cable  

c. Contractor will provide enclosures and handholds (where needed)  

2. Installation Subcontractor Work Hours:  
a. Saturday through Thursday 0800 – 1700 (no work on Friday for Local National 

personnel).  This does NOT include time required to enter or exit post.  One hour 
for lunch is included in the time. 

b.  Night time operations will need to take place for several reasons as indicated 
below.  The Government on-site representative will dictate when this will occur 
and the Contractor shall coordinate with LN and company personnel:  

i. When crossing a road that may impede traffic 
ii. Work to be completed in/around ECP area that may impede traffic  

 
3. Materials:  

a. The Contractor shall furnish all personnel, a n c i l l a r y  equipment (SEE 
ATTACHMENT #1) and services do all things necessary for, or incident to, the 
performance in accordance with the requirements of the SOW Contractor is 
responsible to provide resources necessary to successfully complete 
installation/repair in accordance with the agreed-upon schedule.  

b. Other direct costs including, but not limited to, travel, shipping and 
miscellaneous costs are to be covered by Contractor. 
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4. Security:  OFF SITE ONLY  

a. LN security will not be allowed when working within the proximity of the perimeter 
wall (U.S./Coalition security only).  It is at the discretion of the Local National (LN) 
subcontractor if they will need security at any camp site outside of the perimeter.  

b. Local National Subcontractor is expected to adequately compensate and insure 
their employees to enable a safe and successful execution of this subcontract. 

c. Subcontractor will be responsible for all/any security requirements to successfully 
complete all requirements of the SOW.  

 
5. Fiber Optic Cable Installation:  

a. Contractor will ensure cable is buried to a minimal depth of one (1) meter and 
upon digging the trench subcontractor will lay cable, backfill with one (1) foot lift 
of soil, install approved marking tape, and backfill remaining trench to restore to 
original grade.   

b. No section of the cable will be exposed.  Any sections of cable that cannot be 
trenched below grade will be emplaced in conduit and covered with concrete to 
prevent damage. 

c. All efforts will be made to reduce the number of splice points when installing the 
fiber optic cable (avoidable cuts made to cable).  

d. During construction, the Contractor will not leave any section of trench open for 
more than 24 hours.  

e. If installation must cross a paved road, the cut must be repaired with similar or 
more durable material (Asphalt or Concrete) after proper compaction of the 
trench IAW installation public works personnel. 

f. On-site Contractor lead will approve changes to installation techniques, in 
conjunction with Government and technical representatives as required. 

 
6. Culverts:  At locations of existing culverts, Contractor will install FOC at a minimum 

depth of one meter below grade, in the approved conduit and will not impede the flow of 
water through the culvert.  No mounds of soil will be left in front of the culverts.   
 

7. Damage:  The Local National subcontractor will be responsible for all damage by 
Subcontractor and/or Subcontractor’s employees to any US or foreign national property 
including, but not limited to, shipping containers, trailers, buildings, slabs, vehicles, 
fencing, barriers, roads, and utilities. 
 

8. Reporting:  The Contractor will provide a daily status report in writing.  Report should 
also include photos of the install if allowed to provide evidence of bury depth and area 
restoration (minimal scar, no open trenches or exposed cable).  Report will also include 
an approximate schedule for the next 7 days.  The contractor will also provide a detailed 
description of equipment and crew members.  
 

9. Excusable Delays:  Neither party shall be liable for any failure or delay in performance 
of its obligations under this agreement to the extent such failure nor delay due to 
circumstances beyond its reasonable control.  Including, without limitation, acts of God, 
acts of public enemy, fires, floods, civil disturbances, sabotage, accidents, insurrections, 
blockades, embargoes, storms, explosions, labor disputes, acts of any governmental 
body, failure of delay of third parties or governmental bodies from whom a party is 
obtaining or must obtain approvals, authorizations, licenses, franchises or permits, or 
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inability to obtain labor, materials, power, equipment, or transportation (collectively 
referred to herein as: Force Majeure”).   Each party shall use its reasonable effort to 
minimize the duration and consequences of any failure of or delay in performance 
resulting from a Force Majeure event. 
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1.  PURPOSE.  

     a.   This Quality Assurance Surveillance Plan (QASP) identifies the methods and procedures 

the Government will use to evaluate contractor actions while performing the requirements in the 

Performance Work Statement (PWS).  It is not part of the contract or Task Order, nor is it 

intended to duplicate the contractor’s own quality control processes.  

 

     b. This QASP provides a systematic method to evaluate performance for Task Orders under 

the Force Protection (FP) Services Omnibus contracts. It explains the following:  

 

(1)   What will be monitored 

(2)   How monitoring will take place 

(3)   Who will conduct the monitoring 

(4)   How monitoring efforts and results will be documented.  

 

     c. This QASP does not detail how the contractors should accomplish the work.  Rather, it is 

designed to provide a systematic method to evaluate the services the contractor is required to 

furnish and provide direction to personnel performing contract surveillance activities Joint 

Project Manager Guardian (JPMG) personnel will perform surveillance by monitoring contractor 

performance for each listed performance objective in Appendix A, Performance Requirements 

Summary.  

 

     d. This QASP is a “living document” and the Government may review and revise it on a 

regular basis.  Updates will be made as required to ensure that the QASP remains a valid and 

useful document.  The Government will coordinate changes to the Performance Requirements 

Summary (PRS) Matrix with the contractors.  

 

     e. This QASP will be provided to all Government officials implementing surveillance 

activities.  

  

2.  ROLES AND RESPONSIBILITIES.  

 

     a. The contractor (not the Government) is responsible for management and quality control 

actions necessary to meet the quality standards in the contract and/or Task Order.  The contractor 

develops and implements its own processes to guide the required management and quality 

control actions needed to achieve the specified results.  These processes are contained in the 

contractor’s Technical Proposal.  

 

      b. The following personnel will oversee and coordinate surveillance activities:  

 

(1) Contracting Officer (KO) - The Contracting Officer is responsible for safeguarding 

the interests of the United States in contractual relationships.  Only the Contracting Officer is 

authorized to bind the Government and then only to the extent of the authority delegated to them 

through the issuance of a warrant.  The Contracting Officer delegates authority for inspection 

and/or acceptance in accordance with terms of the contract and informs the contractor of the 
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names, duties, and limitations of authority for all quality assurance personnel assigned to the 

contract. 

 

(2) Contracting Officer’s Representative (COR) - The COR is responsible for quality 

assurance guidance and ensuring that contract quality requirements, provision, standards, and 

thresholds are defined, practical, enforceable, necessary and verifiable.  The COR evaluates and 

documents contractor performance in accordance with the QASP, PRS and PWS.  The COR 

notifies the Contracting Officer of any significant performance deficiencies, maintains 

surveillance documentation and recommends improvements to the QASP, PRS and PWS 

throughout the life of the contract. Any changes that the contractor deems may affect contract, 

price, terms, or conditions shall be referred to the COR for action.  The COR will monitor the 

Contractor’s performance by the Quarterly Program Management Reviews (PMR)s held onsite 

to see that tasks are completed, reports are submitted, and desired outcomes are achieved. 

 

 

 

3.  PERFORMANCE REQUIREMENTS.  

 

     a. The Government performs surveillance to determine if the contractor exceeds, meets or 

does not meet the specified performance standards.  These performance standards define the 

desired services.  

 

     b. The PRS Matrix is an attachment to the Performance Work Statement (PWS).  The 

Government will use these performance objectives and performance standards to determine 

contractor performance and compare contractor performance to the Acceptable Quality Levels 

(AQL).  These standards are subject to change or modification if, during performance, it is 

agreed that changes/modifications will more appropriately address performance issues.  Any 

change or modification shall be agreed upon by the KO, the COR, the TM and the contractor.  

 

     c. The following are some helpful definitions for use when reviewing the PRS Matrix:  

(1) Performance Objective - a specific desired end result.  

(2) Performance Standard - the conditions that will exist when a satisfactory job is 

performed.  

 

(3) Acceptable Quality Level/Performance Threshold - the maximum defect that can 

occur and be considered acceptable.  This will usually equate to the Satisfactory 

Performance Incentive.  

 

     d. During the performance period of these contracts and Task Orders, the contractor and all 

contractor employees shall comply with the policy of the Government with respect to human 

trafficking and prostitution as expressed in National Security Presidential Directive (NSPD)-22.  
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(1) Pursuant to NSPD-22, the Government adopts a ‘zero tolerance policy’ regarding 

Government employees and contractor personnel representing the United States abroad who 

engage in trafficking in persons.  Because these activities may contribute to the phenomenon of 

trafficking in persons, the Government opposes prostitution and any related activities, including 

pimping, pandering or maintaining brothels.  

 

(2) The contractor shall ensure that its employees are made aware, through training or 

otherwise, of the Government’s zero-tolerance policy and of all host nation laws relating to 

human trafficking and prostitution.  The contractor shall make its employees aware of all United 

States laws on human trafficking and prostitution which may apply to its employees' conduct in 

the host nation, including those Federal laws for which jurisdiction is established by the Military 

Extraterritorial Jurisdiction Act of 2000 (codified at 18 U.S.C. § 3261-3267).  The contractor 

shall also make its employees aware of directives on human trafficking and prostitution from the 

military area commander that apply to contractor employees, such as General Orders and 

military listings of off-limits local establishments.  The contractor is solely responsible for 

providing the legal guidance and interpretations for its own employees pertinent to the 

requirements above, and at no time shall Government employees assist in the interpretation of 

any law, regulation or directive on behalf of the contractor.  

 

(3) The contractor shall take appropriate employment action, including removal from the 

host nation or dismissal, as deemed necessary, in accordance with its own operating procedures 

and applicable laws and regulations, against an employee who engages in prostitution or any 

other activity which may support trafficking in persons, or who otherwise violates a law, 

regulation or directive described above.  The contractor shall inform the KO and the COR of any 

such action.  Upon direction from the KO, the contractor shall replace any such employee with 

an employee suitable to the KO.  Further, the contractor shall inform the KO and the COR of any 

information it receives from any source (including host country law enforcement) that indicates a 

contract employee is engaged in conduct that violates Government policy concerning prostitution 

and human trafficking.  

 

(4) Pursuant to NSPD-22, failure to enforce this provision shall subject the contractor to 

debarment and suspension procedures.  The contractor shall ensure that this clause flows down to 

all subcontractors.  

 

(5) The COR will conduct random visual observation in this area and report any signs of 

abuse or use of restraints immediately to the KO.  

 

4.  METHODS OF SURVEILLANCE.  

 

     a. Regardless of the surveillance method, the COR will always contact and inform the 

contractor's Contract Manager when a problem is encountered.  The COR will be responsible for 

monitoring the contractor’s performance in meeting a specific Performance Standard and AQL.  

 

     b. The COR will use the routine assessment/inspection method of surveillance.  This method 

relies on COR feedback from direct observation and will be performed at least monthly.  COR 

feedback must be in writing, detailed, signed and forwarded to the KO.  
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     c. Surveillance results may be used as the basis for actions against the contractor.  In such 

cases, the Inspection of Services clause in the contract becomes the basis for the KO’s actions.  

 

5.  DOCUMENTING PERFORMANCE.  

 

     a. Performance documentation must be accurate and thorough.  Completeness, currency and 

accuracy support both satisfactory and unsatisfactory performance.  The COR will, in addition to 

providing performance documentation to the KO, maintain a quality assurance file.  This file will 

contain copies of all reports, evaluations, recommendations and any other actions related to the 

Government’s performance of quality assurance.  The file will be retained for the life of the 

contract.  The COR will forward this file to the KO upon termination or completion of the 

contract.  

 

      b. Acceptable Performance. The Government will document acceptable performance.  Any 

report may become part of the supporting documentation for KO actions.  

 

       c. Unacceptable Performance. When unacceptable performance occurs, the COR will inform 

the contractor's Contract Manager.  If required, the COR will then inform the contractor in 

writing, unless circumstances necessitate verbal communication.  Regardless, the COR will 

document the discussion, place it in the COR file and forward it to the KO.   

 

6.  FREQUENCY OF MEASUREMENT.  

 

While the contractor is fully expected to comply with all of the requirements in the PWS, the 

Government’s assessment of contractor performance will focus mainly on the objectives listed in 

the Performance Threshold column of the PRS Matrix.  The COR will monitor the contractor’s 

performance to ensure it meets the required standards.  The contractor’s performance will be 

recorded annually in the Contractor Performance Assessment and Reporting System (CPARS).  

 

7.  DOCUMENTATION REQUIREMENTS. 

The COR is responsible for maintaining a Surveillance Folder at a designated location.  The 

following information should be contained in the Surveillance Folder: 

 

a. QASP 

b. Contractor’s Quality Control Plan 

c. Applicable portions of the contract, to include PWS, and any modifications 

d. Appointment Letters and Training Certificates of the COR 

e. Contractor Discrepancy Reports  

f. Memo’s/Miscellaneous Correspondence  

g. Monthly Surveillance Report Sent to the Contracting Officer 

h. Quarterly Surveillance Report Sent to the Contracting Officer 

i. Risk Based Surveillance Schedule 

j. Current Office of Government Ethics (OGE) Form 450 signed by the COR’s Supervisor 
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APPENDIX F – PERFORMANCE REQUIREMENTS SUMMARY 

 

 

Performance Objective Performance Standard 
Performance 

Threshold 

 

Method of 

Surveillance 

PRS  

#1 

FSR response time to 

customer calls 

 

 

Within 2 hours  As required Periodic 

surveillance using 

normal, reduced, or 

tightened inspection 

random sampling on 

quarterly basis. 

Formal evaluation 

on semi-annual 

basis.   

PRS 

#2 

 

Troubleshoot reported 

faults 

 

100% Daily/As Required Periodic 

surveillance using 

normal, reduced, or 

tightened inspection 

random sampling on 

quarterly basis.  

Formal evaluation 

on semi-annual 

basis 

PRS 

#3 

Maintenance Repair 

Parts (on order within 24 

hrs of inspection) 

 

 

100% Daily/As Required Periodic 

surveillance using 

normal, reduced, or 

tightened inspection 

random sampling on 

quarterly basis. 

Formal evaluation 

on semi-annual 

basis.   

PRS 

#4 

System Repair 

 

Diagnose within 8 hours. 

Repair within 24 hours 

subject to parts availability 

As Required Periodic 

surveillance using 
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and Government 

transportation if call is 

outside the Base/FOB. 

normal, reduced, or 

tightened inspection 

random sampling on 

quarterly basis.  

Formal evaluation 

on semi-annual 

basis. 

PRS 

#5 

Maintenance Repair 

Parts (on order within  

24hrs of inspection)  

 

24 hours Daily/As Required 

 

Periodic 

surveillance using 

normal, reduced, or 

tightened inspection 

random sampling on 

quarterly basis.  

Formal evaluation 

on semi-annual 

basis. 

PRS 

#6 

Operational Readiness 

Reporting 

 

100% Daily/As Required 

 

Periodic 

surveillance using 

normal, reduced, or 

tightened inspection 

random sampling on 

quarterly basis.  

Formal evaluation 

on semi-annual 

basis. 

PRS 

#7 

Reporting of Activities  

in support of this 

Contract 

 

100% Monthly/As Required Periodic 

surveillance using 

normal, reduced, or 

tightened inspection 

random sampling on 

quarterly basis.  

Formal evaluation 

on semi-annual 

basis. 
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 CPAR FORM 
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CONTRACTOR PERFORMANCE ASSESSMENT REPORT (CPAR) - 
(Source Selection Sensitive Information)(See FAR 3.104) 

 
SERVICES 

INFORMATION TECHNOLOGY 
OPERATIONS SUPPORT 

1. NAME/ADDRESS OF CONTRACTOR (Division)  
2. 

  
INITIAL 

 INTER-
MEDIATE 

 FINAL 
REPORT 

 ADDENDUM 

 3.  PERIOD OF PERFORMANCE BEING ASSESSED 
 

CAGE CODE DUNS+4 NUMBER 4a. CONTRACT AND ORDER NUMBER                4b. DoD BUSINESS SECTOR & SUB-SECTOR 

FSC OR SERVICE CODE SIC Code 5.  CONTRACTING OFFICE (ORGANIZATION AND CODE) 
 
 
 6. LOCATION OF CONTRACT PERFORMANCE (If not in item 1) 7a. CONTRACTING OFFICER 7b. PHONE NUMBER 

 8.  CONTRACT AWARD DATE 9. CONTRACT COMPLETION DATE 

 10. 
                                           N/A 

 11. AWARDED VALUE 12. CURRENT CONTRACT DOLLAR VALUE 

 13.  COMPETITIVE  NON-COMPETITIVE 

14.                                                                                                                                              CONTRACT TYPE 

  
FFP 

  
FPI 

  
FPR 

  
CPFF 

  
CPIF 

  
CPAF 

  
MIXED 

  
OTHER 

15. KEY SUBCONTRACTORS AND DESCRIPTION OF EFFORT PERFORMED 

16. PROGRAM TITLE AND PHASE OF ACQUISITION (If applicable) 

17. CONTRACT EFFORT DESCRIPTION (Highlight key components, technologies and requirements; key milestone events and major modifications to contract during this period.) 

 CURRENT RATING 

18.      EVALUATE THE FOLLOWING AREAS PAST Rating Unsatisfactory Marginal Satisfactory Very Good Exceptional N/A 

a. QUALITY OF PRODUCT OR SERVICE        

b. SCHEDULE        

c. COST CONTROL        

d. BUSINESS RELATIONS        

e.  MANAGEMENT OF KEY PERSONNEL *        

f. OTHER AREAS        

   (1)        

   (2)        

* Not applicable to Operations Support                                                                                                                           FOR OFFICIAL USE ONLY (When Filled In) 
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20. PROGRAM MANAGER (OR EQUIVALENT INDIVIDUAL) RESPONSIBLE FOR PROGRAM, PROJECT, OR TASK/JOB ORDER EXECUTION NARRATIVE (SEE PARA. 1.3) 

21. TYPE NAME AND TITLE OF PROGRAM MANAGER (SEE PARA. 1.3) ORGANIZATION & CODE PHONE NUMBER 

SIGNATURE DATE 

22. CONTRACTOR COMMENTS (Contractor’s Option) 

23. TYPE NAME AND TITLE OF CONTRACTOR REPRESENTATIVE PHONE NUMBER 

SIGNATURE DATE 

24. REVIEW BY REVIEWING OFFICIAL (Comments Optional) 

25. TYPE NAME AND TITLE OF REVIEWING OFFICIAL ORGANIZATION AND CODE PHONE NUMBER 

SIGNATURE DATE 

FOR OFFICIAL USE ONLY (When Filled In) 
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        New England Region  

 

 

 

 
Ordering Procedure: One Acquisition Solution for Integrated Services 

(OASIS)     
 
Request for Proposal: Task Order ID01150008  Issued in accordance with 

OASIS GWAC and FAR Subpart 16.505(b)  
 
                 
Title:                                                 Contractor Logistics Sustainment and Support Service 

          for Rapid Reaction Tunnel Detection (R2TD)  
 
  
 
Date Issued:     May 6, 2015        
 
Clarification/Questions Due:  May 18 , 2012  2:00 p.m. EST 
 
Proposal Due Date:    June 8, 2012 2:00 p.m. EST 
 
Submit to:    Siobhan.Frongillo@gsa.gov      
     copy to: 

 Lorraine.LaFleur@gsa.gov 
 
 
 
Contracting Officer:   Siobhan Frongillo, GSA – Region 1 
     O’Neill Federal Building 
     10 Causeway Street – Room 1085 
     Boston, MA 02222 
     (617) 548-5628 
     Siobhan.Frongillo@gsa.gov 
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OASIS Task Order Solicitation Notice 

OASIS Pool Being Solicited: OASIS Pool 3  

NAICS Code and Size Standard: Code 541330 Exception A, for Military Engineering.  The 

Performance Service Code R425. 

Extent of Competition: [check the boxes that apply] This solicitation will be based on [X_] fair 

opportunity procedures; [_] an Exception to Fair opportunity as designated below;.  

 [_] classified [_X_] unclassified [_] a mix  

 [_X_] commercial [_] non-commercial [_] a mix  

Performance locations are [__] CONUS [_] OCONUS [_X_] a mix, and are performed [_] on 

Government site [_] on Contractor’s site [_X_] on both Government and Contractor’s sites.  

[if performance will be in multiple locations and/or a mix of CONUS, OCONUS, Government and 

Contractor sites, identify in solicitation section 2.0, Description of Services which services are 

performed where.] 
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 Description of Services  

 Background  

R2TD is made up of the “A” and “B” kits.  The “A” and “B” Kits were developed through a Joint 
Capabilities Technology Demonstration (JCTD) with the US Army Corp of Engineers, Engineer, 
Research & Development Center (ERDC) and Joint Program Manager Guardian (JPMG) as 
transition manager.  The passive “A” kits are tunnel detection capabilities to counter adversaries 
in Afghanistan from using purpose-built tunnels or existing subsurface infrastructure to 
circumvent tactical perimeter defense.  The mobile “B” kits were developed to assist in survey 
large areas for perimeter defense and tunnel surveys.   
 

 Scope  

The Contractor shall provide all necessary labor, materials (e.g. spare parts and manuals), 

equipment (e.g. tools and testing equipment), disposal, transportation, training, sensor 

communication, and supervision as described in this Performance Work Statement (PWS) for 

installation, sustainment, monitoring, and refurbishing of the Rapid Reaction Tunnel Detection 

(R2TD) systems deployed in South West Asia for U.S and Coalition forces.  Each Regional 

Command (RC) shall have a FSR team lead that reports directly to the deployed Government 

(JPMG) Personnel. 

The scope for the R2TD effort of this task is to provide installation, sustainment and 

monitoring/operation for up to 3 passive systems (“A” Kits) and up to (3) mobile detection 

systems (“B kits”) across SWA. Monitoring of the systems will be 12 hours a day, 7 days a week 

for the “A” kits and 24 hours a day, 7 days a week for the A kit at Kabul International Airport.  

The “B” kits will support requests throughout SWA for surveys as needed (expect 2-3 surveys 

per month).    

Task Order Line Items and Task Order Type  

LABOR CATEGORIES 

 

Base Period (June 2015 to December 31, 201 ) 

CLIN Description Estimated 
Hours 

$/Hr Total 

        

0001 FFP *Program Manager 1810   

 Senior Technical Trainer 1000   

 Senior Associate 1080   

 Engineer 2080   

 Associate 2080   

 OCONUS FSR Supervisor 3620   

 OCONUS Lead FSR 3620   

 OCONUS FSR, Level 2 3620   
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 OCONUS FSR, Level 3/Monitoring 29840   

     

0002 CR Travel    

0003 FFP Training     

     

                 Subtotals 48750   
 

Option Period 1 (January 1, 2016 to December 31, 2016     ) 

CLIN Description Estimated 
Hours 

$/Hr Total 

        

0001 FFP *Program Manager 1810   

 Senior Technical Trainer 1000   

 Senior Associate 1080   

 Engineer 2080   

 Associate 2080   

 OCONUS FSR Supervisor 3620   

 OCONUS Lead FSR 3620   

 OCONUS FSR, Level 2 3620   

 OCONUS FSR, Level 3/Monitoring 29840   

     

0002 CR Travel    

0003 FFP Training     

     

                 Subtotals 48750   
Option Period 2 (January 1, 1017 to December 31, 2017    ) 

CLIN Description Estimated 
Hours 

$/Hr Total 

        

0001 FFP *Program Manager 1810   

 Senior Technical Trainer 1000   

 Senior Associate 1080   

 Engineer 2080   

 Associate 2080   

 OCONUS FSR Supervisor 3620   

 OCONUS Lead FSR 3620   

 OCONUS FSR, Level 2 3620   

 OCONUS FSR, Level 3/Monitoring 29840   

     

0002 FFP Training     

0003 CR Travel    

     

                 Subtotals 48750   
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CLIN 0004 Optional Installation (1-5 Options) (June 2015 to December 2017) 

Item/Service Qty  Cost Each Total Cost 

LABOR & MATERIALS 

*Contract Manager Labor 1 FTE   

Systems Engineer Labor 2 FTE   

Site Preparation  1 Lot   

Horizontal Drill  9 km    

A kit Mechanical Trenching  9 km    

A kit Hand Trenching   5 km   

Boreholes (1 meter deep)  288   

Boreholes (10 meter deep)  312   

Labor/Management Costs  1 Lot   

Site Prep Consumable Materials 1 Lot   

Equipment Rental  1 Lot   

Total Labor & Materials:     

SUPPLY PARTS 

A Kit Equipment Shortage Purchase  1 Lot   

A Kit Spares  1 Lot    

A Plus Kit Equipment Shortages  1 Lot   

Equipment Purchase  1 Lot   

Equipment Transportation 1 Lot   

Total Supply Parts:     

ODC 

Offsite Sustainment  270 Days   

Technical Analysis  1 Lot   

    

Total ODC:     

TRAVEL 

Contractor Travel 15 Trips   

Contractor Per Diem  90 Days   

Total Travel:     

  

Total:      
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CLIN 0001 (Firm Fixed-Price) provide sustainment and monitoring/operation for up to 3 passive 

systems (“A” Kits) and up to (3) mobile detection systems (“B kits”) across SWA. Monitoring of 

the systems will be 12 hours a day, 7 days a week for the “A” kits and 24 hours a day, 7 days a 

week for the A kit at Kabul International Airport.  The “B” kits will support requests throughout 

SWA for surveys as needed Solicitation section 2.3 through 7.1 apply.  

CLIN 0002 (Firm Fixed Price) Training to support CLIN 0001.   

CLIN 0003 (Cost Reimbursement) Travel Costs to support CLIN 0001 and 0002  

CLIN 0004 (FFP) Optional Installation will be funded on an as needed basis (Total of 5 options)  
 

 
 
 
STATEMENT OF WORK (APPROACH/METHODOLOGY/TASKS) 
 
Definitions 

a. Sustainment is defined as maintenance, repairs, technical support and covers the entire 
system including software, hardware and associated electronic and safety systems, 
hydraulic system, vehicle trailer.  

b. Maintenance is defined as regularly scheduled Preventative Maintenance Checks and 
Services (PMCS) in accordance with manufacturer’s specifications, with all activities 
annotated. PMCS are those maintenance tasks used to identify and prevent potential 
equipment problems. PMCS also includes the periodic scheduled checks to monitor the 
health condition of an item of the system. It includes quick turnaround repairs by 
component replacement and adjustment.  

c. Repairs are defined as repair/replacement of component failures as appropriate 
d. Technical support is defined as a combination of in-country help desk support, 

unscheduled maintenance and repair tasks, operator training, and related spare parts 
supply and management.  

e. Partially Mission Capable (PMC) (Yellow) is defined as the system being able to scan 
images in a proper working condition, however all functions of the system are not in 
proper working order, to include but not limited to moving under its own power (when 
applicable) operating independent of an outside power source.  

f. Non Mission Capable (NMC) (Red) is defined as the system being unable to perform its 
intended mission or is not in working condition. A Red Day is defined as a system being 
in Red status for 6 or more hours in any given calendar day. 
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Performance Standards 
All systems covered by this PWS shall be sustained in a way to maintain a minimum operational 
readiness rating (90% for R2TD (A and B kits).  The ORR will be determined daily based on the 
average daily operational readiness rating for each system.   

Standards  

Task Standard Frequency 

 Objective  

Response Time to 

Help Desk Calls 

Within 2 hours  As required 

Troubleshoot faults 100% Daily/As Required 

Inventory Accuracy 100% Daily/As Required 

System Repair Diagnose within 8 hours. Repair 

within 24 hours subject to parts 

availability  

As Required 

Maintenance Repair 

Parts (on order within 

24 hrs of inspection)  

24 hours Daily/As Required 

 

Operational 

Readiness Reporting 

100% Daily/As Required 

 

Reporting of Activities 

in support of this 

Task Order 

100% Monthly/As Required 

 

Period of Performance  
This contract will include one six (6) month base period and two (2) twelve (12) month option 

Periods.   

Hours of Operation 
The Contractor shall provide for 12/7 maintenance operation. The Contractor shall establish 

regular duty hours and submit to the PCO/COTR or his/her designee for approval.  The 

standard workweek shall be 84 hours (7 days x 12 hours per day).   
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Training 
 
Contractor Personnel Training 
The contractor shall provide training for its own personnel in all areas of safety, operation and 

maintenance of the R2TD/HI, emergency procedures, and troubleshooting procedures. 

Contractor shall also provide qualified trainers to train operators as described in Section 2.5.2 

below. 

Operator Training (Sustainment)  
The contractor shall conduct on-site, in-country operator training and radiation awareness 

training for U.S. Forces and contracted support personnel. Operator training shall be conducted 

in accordance with the contractor's standard training procedures and policies. Contractor shall 

provide all support equipment, training materials, and training aids. Contractor shall provide one 

operator manual to the Government for each type of R2TD Kits in CD format with files in .pdf 

format, with copyrights provided. The contractor shall provide operator manuals for classroom 

use, and hardcopy training aides that are laminated with plastic cover, one for each student to 

keep.  

The contractor shall conduct sustainment training to accommodate troop rotations, new 

personnel, and combatant commanders change in personnel due to mission requirements. It is 

estimated that there will be 4 training sessions with approximately 20 students per session 

within the PoP.  Each maintenance event shall be considered an opportunity to perform any 

required refresher training (on site) to, particularly if the maintenance event was caused by 

operator neglect, or some form of misuse, intentional or otherwise. 

Drawdown 
Upon receipt of disposition instructions from theater command authorities, drawdown activities 

will be coordinated between JPM Guardian, contracting officer and representatives in the SWA 

AOR and in coordination with the CENTCOM.  

Refurbishment 
The Contractor shall support the refurbishment process to restore a unit’s equipment to a 

desired level of combat capability, as directed by the PCO/COR or his/her designee.  

 

Battle Damage/Battle Loss 
Systems that battle damaged/or battle loss will be identified to the Government COR to 

coordinate with Depart of Defense (DoD) for disposition/replacement instructions. 

Management Plan.  
The Contractor shall submit a process control plan 14 days after Task Order award for 

Government review which does, but is not limited to, the following: 

Describe the process and the management system to include planning, scheduling, prioritizing 

work, work order development, additional computer software systems used, process 

improvements, etc. 

Identify the Contractor’s internal and external standard management practices and procedures. 
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Address, at a minimum, the Contractor’s personnel, contracts administration, work control, and 

work performance areas.   

Provide specific written Standard Operating Procedures (SOPs) and flow processes for each 

work function contained in the Task Order. ] 

 

Specific Duties 

Contractor will monitor all R2TD operator systems to ensure they are operational by performing 

daily visual inspections. 

Contractor will monitor R2TD A kits monitors and alert Battle Space Owners (BSO’s) of any 

activities determined to be alerts, or comply with Tactical Operations Center (TOC) protocols for 

reporting.  This occurs during all duty hours. 

All activities during 12 hour shifts will be recorded in a log and data will be backed up daily. 

Contractor will perform system maintenance task weekly. 

R2TD contractors will be responsible for any cable breaks repairs.  It is estimated that (2) 

systems (1 A kit) will require a repair per month.  A typical repair would consist of the following: 

 

Personnel: 

Splice Tech x 1-2 

Crew Supervisor 

General Laborers x 3 (average) 
 Equipment: 

Replacement Cable 

Misc. Splicing supplies:  tape, tubes, zip ties etc. 

Excavator 

Splicer 

Estimate time to complete repair no more than 24-hr 
 

Quality Assurance 
 
Mission Analysis Meeting 
Regular meetings shall be held between Contractor and Government staff. Levels of 

attendance, meeting structure and frequency (not less than monthly) shall be approved by the 

COTR or his/her designee. Written recaps of these meetings shall be generated by the 

Contractor and submitted to the COR, the COTR and his or her designee for approval, as 

required. These summaries shall provide sufficient detail for understanding of the problem and 

intended action/solution, along with responsible action officer/entity. Each meeting shall begin 
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with a review of the most recent summary at the same level. The contractor shall retain minutes 

on file. 

Equipment Status 
Each day, the contractor will provide to the COTR an equipment status report covering the 

previous day on all designated critical force protection systems tracked in theater. 

Review and Analysis 
The Contractor shall prepare and formally present a Monthly Review and Analysis to the COTR 

and his or her designee. The report will address progress and/or status against performance 

requirements addressed throughout this PWS. See 5.9 below. 

Unprogrammed Requirements 
The Contractor shall provide management and technical information requested by the COTR or 

his/her designee in the specified format and by the suspense required. Such information may 

not be specifically addressed as a CDRL item. Requirements may include but not be limited to:   

a. Technical evaluation of suggestions 

b. Group tours 

c. Input for staff studies 

d. Fact sheets 

e. One-time reports 

f. Listings 

g. Densities (quantity of supported system in each area of operations) 

h. Recommendations for amending or revising Government requirements within 

the scope of this Task Order. 

i. Scheduled and unscheduled meetings 

j. Audits 

k. Engineering estimates and cost proposals 

 

Data Rights 
All records, files, reports, and data deemed proprietary by the Contractor shall be clearly 

marked accordingly.  Contractor shall have all proprietary interest in the work product developed 

by said Contractor during the course of this award and expressly retains all rights to copyrights, 

patents, trade secrets or other proprietary rights..  Procedures, SOPs, records, files, reports and 

data developed or delivered under the Task Order resulting from this PWS by the Contractor to 

the Government will be Government property.  



GSA 
ID01150008 

11 

 

 

 

 

 

 

 

Installation Requirements (SEE ATTACHMENT  #2 FOR SPECIFICAITONS)  

 

Place of Performance:  The place of performance/installation will be provided upon award of 

task order.  For the purposes of this solicitation, the location will be herein noted as Location 

Alpha. 

 

Upon Task Order award, the contractor shall begin Host Nation Visa process. No later than 45 

days after Task Order award, Field Service Representatives (FSR) arrives on location and begins 

the installation of A Kit.  Priority of effort will begin with the Active Seismic Imager (ASI) scan, 

if the ASI scan has not been completed in the past 30 days.  The A Kit will then be installed 

starting with the highest threat area possible, and incrementally “brought on line” allowing those 

sections to be monitored.  Once online, the FSRs will train select personnel on how to read the A 

Kit results.  During the A Kit install, a detailed site survey will be completed to assess the most 

suitable location for the A+ Kit.  Concurrently with the A Kit installation, ASI scans will be 

performed once a month to increase the confidence rate of the system.  Monthly ASI scans will 

continue until the A+ Kit is fully operational.  The A Kit is required to be fully operational not 

later than 105 days after Task Order award.  Once the A Kit is installed and fully operational, the 

A+ Kit installation will begin.  The first TADS (Tunneling Activity Detection System) Control 

Module (TCM) will be installed and operational in the highest threat area possible, and brought 

online allowing that section to be monitored.  The FSRs will then train personnel on how to 

monitor the A+ Kit system.  Once the first TCM is operational, all subsequent TCMs will be 

installed. After the complete install of the A+ system, the FSRs will be responsible for the 

sustainment of the system.  The A+ Kit system needs to be installed and fully operation not later 

than seven months after receiving all of the equipment.  

  

Special Consideration: At this time, it is unclear if host nation labor will be mandated.  Given 

this information, the contractor shall price out using full or partial host nation labor to support 

the installation effort.  In addition, any equipment needed for this installation shall be purchased, 

and or rented on the economy (the Government will not be able to provide trucks, excavators, 

heavy movers, etc.).  

 

 

Types of Equipment: 
 

  A Kit:  The A Kit consists of fiber Optic Cable which is buried approximately 1 meter (m) in 

depth. A laser pulse is sent down the length of the cable, which is used to detect seismic energy 

on the surface up to 20m horizontally and subsurface activity up to 3m in depth.  The results of 

the laser pulse are displayed on a laptop computer utilizing Google Earth. The laptop can be 

collocated in a Tactical Operation Center, or be at a standalone location operated out of a Tri-con 

container.  
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An A Kit is required around the 9 kilometers (Km) perimeter of Location Alpha with the 

capability to house the Analysis Operation Center (AOC) in the Joint Defense Operation Center 

(JDOC) or remote location (TBD).  Due to existing infrastructure, both machine and hand 

trenching shall be required.  The fiber optic cable shall be buried at a depth below one meter.  

The contractor shall provide oversight to  the host nation installation crew, establish the A Kit 

system, calibrate/register the system once Fully Operational Capability (FOC) has been fully 

installed and train specified Department of Defense (DOD) and Department of State (DOS) 

entities to operate and maintain the system.  Note, if the existing infrastructure is damaged or 

destroyed during installation, the contractor shall be responsible for repair.  The A Kit 

installation shall be completed no later than 105 days after Task Order award.  

 

 A+ Kit:  The A+ Kit is a separate tunneling detection system which is comprised of Geophones 

which are buried in pairs at depths of 1m and 10m.  The Geophones are microphones which can 

detect subsurface activity up to 20m in depth.  Results of the A+ Kit can be displayed on the 

same computer screen as the A Kit, or on a separate system.   

An A+ Kit is required around a select area of the perimeter totaling 4.2Km in length.  The exact 

design and location shall be determined after a thorough site survey is completed and approved 

by the Government.  For planning purposes, assume that seven complete TCMs shall be utilized 

which consisting of approximately 336 deep geophones emplaced at 10m deep and 

approximately 336 shallow geophones placed within 1m of the deep geophones totaling 

approximately 672 total geophones located in a specified array around the inside perimeter wall. 

An additional 24 boreholes shall be needed for testing and tuning procedures.  Normal spacing 

between geophone sets is 12.5m.  The vertical (+/- 1 degree) boreholes, 10cm in diameter (or 

larger) and 10m (+/- 10cm) in depth design and construction, due to the large volume of existing 

infrastructure to be continuously modified to achieve the installation.  The winning contractor 

shall subcontract to approve host nation contractors to drill, excavate and mitigate with direct 

oversight.  The contractor shall locate and determine feasibility of construction on the base.  

Coordination shall be required not to jeopardize or modify the specifications of the A+ Kit 

system, which could degrade the effectiveness of the system.  Six to seven TCMs shall be placed 

around the inside perimeter of the base.  Trunk cables and FOC require hook up to the TCMs per 

design and require the appropriate power connected to fulfill these design requirements.  The 

system shall be fully operational and calibrated during construction phases.  Down-hole sources 

shall be placed in predetermined locations at a depth of 10m at approximately 12-15 locations 

around the inside perimeter.  Due to the existing infrastructure, shielding shall be placed on all 

trunk cables located within 7m from parallel electrical lines.  Case shielding shall be determined 

with future efforts conducted by the Government for effectiveness and feasibility.  Placement of 

geophones shall be in a high water table requiring casing emplacement and a possible slurry 

solution for good geophone coupling and require casing to be removed after placement.  

Procedures will have to be produced by the Government to determine feasibility and 

procedurally. 

 

This serves as a basic requirement document covering cable system installation services on the 

perimeter of location Alpha.  The system components and technical assistance will be provided 

by the Government.  The contractor shall be responsible for replacement and repair of any 

existing cable systems, infrastructure, plumbing and electrical/communication systems, roads, 
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sidewalks, etc.  The A+ Kit needs to be installed and fully operational not later than seven 

months after receiving the equipment.  

 

B Kit: The B kit is a mobile tunnel detection system, used to detect existing tunnel or voids in the 

earth. The ASI scans shall be conducted around the perimeter of location Alpha, on the onset of 

the installation process if no ASI scans have been performed.  Subsequent scans will occur 

monthly while installation is in progress.  Results of the ASI scan shall be provided and a 

summary of report will be given to the Government not later than seven days after scan is 

completed.  After the A Kit and A+ Kit are fully operational, ASI scans shall be conducted on a 

bi-monthly rate or greater if determined necessary by the Government. 

 

Contractor shall perform project management oversight, quality assurance/quality control as a 

member of the Government with limited governmental liaison in support of the installation and 

operation of R2TD at location Alpha.  The contractor is responsible to have their FSRs, with 

approved visa, on location and ready to begin supervision of install not later than 45 days after 

Task Order award. A Kit installation will be installed and operational not later than 105 days 

after task order award. A+ Kit shall be installed and operation not later than later than one year 

after task order award.  ASI scans shall be completed once per month until the completion of A+ 

Kit installation and is fully operational. 

 

Special Conditions: The Contractor under direction of DOS shall coordinate with approved 

subcontractor to perform project management and technical oversight tasks related to the 

installation of the R2TD.  Meeting the specification for accurate system operation involves 

varying installation techniques to meet changing terrain and geologic or geophysical conditions 

within each site.  The B Kit will require technical operators and post-processing capabilities to 

perform accurate surveys. 

 

Technical Requirements for installation  

Geophone Drilling: Drill 672 vertical (+/- 1 degree) boreholes, 10cm in diameter (or larger) and 

10m (+/- 10 cm) in depth.  Drilling will be per design predetermined by the Government and 

accepted by Base Commander.  Future site survey will need to be executed before installation 

can begin.  Placement of geophones will be in a high water table requiring casing emplacement 

and a possible slurry solution for good geophone coupling but will require casing to be removed 

after placement.  Backfill boreholes using fine-grained native soil with average aggregate 

diameter not to exceed 2.5cm and no course aggregate or gravel.  Procedures will be produced by 

the Government to determine feasibility and the correct process for drilling. 

 

Borehole and Down-hole Source Drilling: Drill vertical boreholes, 20 or 10cm in diameter (or 

larger) and up to 20m in depth as directed by the Government.  Down-hole sources will be 

placed in predetermined locations at a depth of 10-20m at approximately 12-15 locations around 

the inside perimeter.  Possible slurry solution for good down-hole source coupling maybe 

required using techniques and procedure developed for the geophone placement.  Open 

boreholes predetermined by the Government may require encasement to prevent borehole 

closure and ground water penetration. 
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Trenching, Excavation & Backfilling: 

 

Mechanical Trenching:  Excavate a primary trench one meter in depth, ½ meter to 10-30 cm 

wide and 9km in length using a backhoe, track hoe, excavator or similar.  Trench will be used for 

placement of fiber optic cables, trunk cables and geophone cables.  When necessary, ½ meter to 

one meter trench will be required for placement of conduit or other shielding means to protect 

copper cables from Electro-Magnetic (EM) fields.  Proper placement of EM sensitive areas 

requiring conduit or other shielding means will be determined by the Government. 

 

Mechanical Trenching Secondary: Excavate secondary trenches one meter in depth and one 

meter to ½ meter wide.  A secondary trench connects the main trench to each 10m deep hole, an 

average length of 4m to 8m as designated by design.  At a minimum, hand digging will be 

required near the hole to avoid cutting the cable and optical fiber cables.  An additional one 

meter in length will be required to install the shallow geophone.  When necessary, ½ meter to 

one meter trench will be required for placement of conduit or other shielding means to protect 

copper cables from EM fields.  Proper placement of EM sensitive areas requiring conduit or 

other shielding means will be determined by the Government. 

 

Extension Trenches: Excavate cable trenches using a mechanical walk behind, ride-on or 

attached trencher capable of depths to 100-120cm, width range 10 - 30cm.  Total trench length is 

approximately 1km meters.  Trenches will extend from main trench to designated TCM locations 

and to final TPF location.  When necessary, ½ meter to one meter trench will be required for 

placement of conduit or other shielding means to protect copper cables from EM fields.  Proper 

placement of EM sensitive areas requiring conduit or other shielding means will be determined 

by the Government.  Final trench widths will be determined at the site by the COR/Project 

Manager. 

 

Fiber Optical Reel Burial: Optical Fiber Reel Burial – permanent and temporary 2m x  2m x 2m 

deep pits to be dug for placement of excess fiber optic cable reels. 

 

Backfill of Trenches, Borehole/Down-hole and Pits: Backfill trenches, boreholes and pits – 

backfill using fine-grained native soil with average aggregate diameter not to exceed 2.5cm and 

no coarse aggregate or gravel.  Hand-tamp or mechanical tamp all boreholes and trenches to 

grade and place metalized warning tape approximately 32cm below grade.  Remove all manmade 

debris such as steel, glass, shrapnel, and installation material from the trenches prior to backfill. 

Clean up work site debris upon completion of backfill. 

 

Hand Digging/Trenching: Hand trenching will be necessary in areas with existing infrastructure 

where mechanical trenching damage is likely and at the direction of the base commander  When 

necessary, ½ meter to one meter trench will be required for placement of conduit or other 

shielding means to protect copper cables from EM fields.  Proper placement of EM sensitive 

areas requiring conduit or other shielding means will be determined by the Government. 

 

Misc. Requirement:  The Government or designated contractor authority will be responsible for 

obtaining site approvals, to include dig permits.  The contractor shall provide copies of the dig 

permits and shall meet all the requirements contained there-in. 
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Special Note:  In the vicinity of culverts and other base infrastructure, it may be necessary to 

increase the depth and/or width of the trenches to accommodate future base ops drainage work or 

future infrastructure work.  Design and construction, due to the large volume of existing 

infrastructure may need to be continuously modified to achieve the installation.    The contractor 

along with the approved subcontractor shall locate and determine feasibility of construction on 

the base but coordination will be required to not jeopardize or modify the specifications of the 

A+ kit system, which could degrade the effectiveness of the system.  The Government requires 

shielding placement on all trunk cables located within 7m from parallel electrical lines.  Case 

shielding will be determined with future efforts conducted by the Government for effectiveness 

and feasibility. 

 

Site Preparation and Restoration Subcontractor: 

 

The Contractor shall move, demolish, or reposition any fences, barriers or infrastructure as 

required for installation. Repair or replace to original condition if damaged.  The Contractor shall 

document the condition of the infrastructure prior to starting installation activities.  The 

contractor shall repair all damage to the location Alpha’s perimeter fences prior to leaving the 

worksite.  Temporary repairs approved by the Government are acceptable until permanent 

repairs are completed.  This applies to all aspects of the installation; including the optical fiber 

installation with modified fiber plow/ripper attachment operated around the entire perimeter. All 

demolition materials to be hauled and disposed at a designated area on location Alpha, except 

sand shall be hauled in accordance with local procedure. 

 

Equipment and Supplies Subcontractor: 

 

Electrical: The Contractor shall provide installation methods as part of their proposal.  Supply 

materials, equipment, and procedures pre-approved by the local command to connect electrical 

systems to designated power source.  Connection requirements will be reviewed by the 

Government on site two weeks prior to actual connection.  A US licensed electrician will make 

final connections to power systems.  Contractor shall obtain all necessary approvals from base 

commander. 

 

Outdoor Security Lighting: Provide outdoor security lighting as required. 

 
Workforce Management 

The following items are the responsibility of the Contractor for general requirements and 

requirements related to working in host nations. The articles are not all-inclusive, but are 

examples of items meeting this intent. 
 

Personnel Qualifications/Training 
Contractor personnel shall be trained, qualified, and fully capable of performing the 

requirements specified in this PWS. The Contractor shall provide initial and refresher training as 

required.  Contractor will provide training certificates for all FSR system operators/maintainers 

that shows adequate training has been completed. 
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Workforce Data  
The Contractor, upon request, shall produce a Contractor personnel file for review by the 

Government, which identifies current on-board personnel, training qualifications, special 

certifications, licenses, whether mission essential, immunizations, and skills incumbent to the 

assigned job and position. These skills shall be consistent with those required by applicable 

technical publications or regulatory requirements (e.g., soldering, welding, painting, armor, 

familiarity with military weapons, technical manuals, and database systems).   

Communications 
Contractor personnel are required to interact with Government personnel and other Contractors 

and shall be able to communicate fully in English, both in writing and orally.  

Security Clearance 
The Contractor shall obtain, by the performance start date and maintain throughout the Task 

Order, security clearances and background checks for first-line supervisors and/or any 

employee who performs classified tasks and who perform data entry under this PWS. All key 

personnel will possess or have the ability to obtain a secret security clearance.  

Key Personnel are those who may have the requirement to send classified data pertaining to 

the actual locations of some equipment.  Not all systems are stationed permanently.  Some are 

moved off base to remote areas. At times, FSRs must travel to these remote areas for 

maintenance and repairs. 

Compliance with Host Nation Rules, Status of Forces Agreement (SOFA) and Defense 
Contracting Agency Agreements (DCA), and Customs.  
The Contractor shall abide by all Host Nation and Government rules to include safety 

requirements, customs, regulations, laws, directives and requirements which are issued during 

the Task Order term relating to law and order, labor, administration, and security on and off the 

installation. Violation of such rules, regulation, laws, directives or requirements shall be grounds 

for removal (permanent or temporary as the Government determines) from the work site. 

Conduct 
The Contractor shall monitor the performance and conduct of its personnel to assure Task 

Order requirements are met and host nation laws and customs are fully complied with.  The 

Contractor shall not hire any person whose employment would result in a violation of the 

Executive Branch, 5 Code of Federal Regulation Part 2635(Standards of Ethical Conduct). 

Contractor will be required to adhere to all rules and regulations established by the local 

Commander. Contractor personnel will be required to abide by all clauses of General Order 1.  

Background Checks 
The Contractor shall be responsible for performing employment background/records checks on 

all Contractor employees, to include foreign nationals.  The Government may also perform 

background/records check on Contractor employees. The Contractor shall not allow employees 

to perform duties under this Task Order if the check reveals sufficient derogatory information to 

consider that employee unfit for work in support of this Task Order. The Government reserves 

the right to remove any Contractor employee from performance under this Task Order, whom 

the Government deems to be unsuitable. The Contractor shall not allow any employee who has 



GSA 
ID01150008 

17 

 
possession of or who is under the influence of alcohol or other illegal substances to perform 

work.  

Sponsorship 
The Contractor shall obtain local sponsorship as required for all personnel for the purpose of 

providing in-country legal representation, work visas, and resolution of other personal business 

or domestics matters, in compliance with host nation labor laws.  

Wear of Clothing and Identification 
Each Contractor employee shall wear clothing, provided by their local employer, for 

identification (e.g., shirt with company logo), or uniform consistent with installation/command 

policies, as required by the Theater Commander. Contractor employees shall wear the proper 

identification tags, badges, or cards to easily identify an individual’s name, company, or mission 

at all times when on the installation. IAW DA PAM 715-16, Chapter 5-1 (Contractor Deployment 

Guide). See (i) Military clothing and protective equipment.   

Vehicle Licensing and Operation 
Contractor operated vehicles are subject to the registration and insurance requirements of the 

host nation. Contractor vehicles should be marked for easy identification. Contractor vehicles 

shall be maintained to ensure safe operation. Government reserves the right to refuse use of an 

unsafe or improperly maintained vehicle. 

Personnel shall possess the appropriate license for operation of property and equipment (i.e., 

commercial or military). The Contractor shall administer the program IAW AR 600-55, Chapter 

2.5 (Army Driver and Operator Standardization Program). The Contractor shall provide skilled 

instructors to train and test personnel in equipment operation. The Contractor personnel file 

should reflect all operator certifications for specific equipment. 

Contractor shall provide transportation for their personnel on post; i.e., between work site, 

quarters, and Dining Facility. 

Housing/Meals 
The Government shall be responsible for providing adequate housing and meals for assigned 

personnel. 

 Medical Treatment 
Medical Care and Screening.  See DA PAM 716-15 chapter 8-1. 

Immunizations  
Medical Care and Screening.  See DA PAM 716-15 chapter 4-2,d Medical Screening/processing 

 
Field Visits 
The Contractor shall coordinate all field visits (to include incoming visitors) with the COR or 

his/her designee and the local Commander for the site to be visited. 

 
 
Employee Removal 
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As directed by the PCO/COR or his/her designee, the Contractor shall remove, at no cost to the 

Government, any employee who, in the opinion of the PCO/COR or government entity, 

endangers national security. 

Project Management and Supervision 
 

General 
The Contractor shall designate in writing and submit to the COTR or his/her designee, a person 

to act on behalf of the Contractor for all matters relating to this Task Order. This person (or 

his/her designated representative) shall be on duty at the site during regular duty hours. 

The Contractor shall identify in writing and submit to the COR or his/her designee, the 

supervisors and their back-ups, of each main function/sub-function. These individuals will be 

identified in the Quality Control Plan (QCP). These persons shall be on duty at site or support 

areas during all hours of operation. The standard for replacement of these personnel will be 

within a two week period of their position being vacated. 

 Conservation of Resources 
The Contractor shall establish and maintain a resource Conservation Program for all 

Government furnished utilities, fuel, and other natural resources IAW DODI 4715.3 

(Environmental Conservation Program).  The Contractor shall comply with local command 

recycling and waste and debris removal policies. 

 
Interface with Installation Staff Duty Officers. 
The Contractor shall provide to the COTR or his/her designee the name, telephone number, and 

address of the employee(s) to be contacted during other than regular duty hours in an 

emergency.  

 Life and Logistics Support 
Basic life support includes Government-controlled working and living space and 

accommodations, material, equipment, and services, which the Government determines that 

can be made available at, or through, any site where Contractor support services are 

performed. All Government property in the possession of the Contractor, provided for the 

Contractors basic life support, shall be used and managed in accordance with the Government 

property clause applicable to this task order. The Government will provide the following life and 

logistics support consistent with the level of services available at each Contractor assigned 

locations IAW with applicable regulations the local Commander or as established by local policy 

within the Contractor’s area of operations, as follows: 

 

 

 

Life and Logistics Support 
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Billeting MWR 

Food Service  Fire Protection 

Mail Services (US Citizens Only) Physical Security 

Electrical Transportation Support 

Power Generation Laundry 

Waste Management/Disposal Post Exchange/Base Exchange 

Black/Gray Water Removal and Disposal Gymnasium 

Office support to include, but not limited to, 

office space, furniture, and supplies 

Commissary 

Force Protection Barriers  

Emergency Medical Care  

 

 Force Protection 
While performing duties in accordance with the terms and conditions of this PWS, the local 

Theater Commander will provide force protection to Contractor employees commensurate with 

that given to Service/Agency (e.g. Army, Navy, Air Force, Marine, and DLA) civilians in the 

operations area. 

 Special Legal 
Public Law 106-523 (Military Extraterritorial Jurisdiction Act of 2000: Amended Title 18, US 

Code), to establish Federal Jurisdiction over certain criminal offenses committed outside the 

United States by persons employed by or accompanying the Armed Forces, or by members of 

the Armed Forces who are released or separated from active duty prior to being identified and 

prosecuted for the commission of such offenses, and for other purposes that apply to Contractor 

employees deployed OCONUS.   

 Planning Operations 
The Contractor shall conduct management and planning functions during the course of the 

effort.  The Contractor shall plan activities, schedule activities and milestones, report on activity 

and progress toward accomplishing objectives, and document the results of the project efforts. 

 
Program Management Reviews (PMR) 
The Contractor must present and administratively support monthly Program Management 

Reviews (PMR), unless otherwise specified by the Government.  The Contractor must host 

monthly PMRs in a format and location mutually agreed upon by the Government and the 

Contractor.  The Contractor’s PMR agenda must include the following: 
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 Project status 

 Project funds status 

 60 day forecast of anticipated projects and recurring activities 

 60 day forecast of financial status 

 60 day forecast of Other Direct Costs (ODC) purchases including hardware and 

software 

 Revisions to the organizational chart and lists of staff 

 Revisions to the Program Management Plan 

 Updates to the Master Program Schedule 

 
Other 
The Contractor must conduct additional status reviews as requested by the COTR or his/her 

designee to support the scope of the PWS.  The Contractor must be prepared to support 

briefings and verbal discussions regarding the technical status of  the PWS activities.  

 
Optimizing the Workforce 
The Contractor shall provide, manage and administer a continuing workforce optimization plan 

for Contractor staffing of repair and maintenance requirements.  The plan will show how the 

Contractor plans to optimize and streamline operations when downturns and upturns in 

workload, manning shortfalls, increases in op tempo, project priority changes, changing levels of 

complexity, for both scheduled and unscheduled requirements cause an imbalance in the 

projected staffing level compared to the projected workload.  Include identification of risk and 

risk mitigation techniques to show what risk might arise from the proposed optimization strategy.  

The Contractor should develop appropriate metrics to measure the effectiveness of ongoing 

optimization actions.  This plan shall include the existing and proposed organization structure 

and identify proposed staffing changes at the labor category level.  This plan shall be updated 

on a quarterly basis to the COTR or his/her designee for review and approval.  

The contractor will include the initial plan as part of their proposal. 

Common Access Card (CAC) 
IAW applicable regulations, directives and polices, the Common Access Card  (CAC) will be 

issued to DOD Contractors. All DOD Contractors are required to have the following 

documentation before any identification card, renewal or initial issue, can be provided: 

1) Valid Passport 

2) Must be registered in Synchronized Pre-deployment and Operational Tracker 

(SPOT) 

3) A Letter of Authorization (LOA) with a fund citation and must be signed by a PCO 

3) Valid Copy of the DOD Contract 

Government Furnished Property/Equipment (GFP/GFE) 
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FAR 45.0 Government Property (GP) shall determine the definitions, clauses, policies, and 

procedures for GP, unless otherwise specified in this PWS. Government Property in the 

possession of the Contractor shall be maintained and serviced to a fully operational state IAW 

DA PAM 750-8 (Army Maintenance Management System), or the manufacturer’s service and 

maintenance recommendations, as applicable. 

 
Operator maintenance responsibilities 
The following routine maintenance activities and materials are operator responsibilities.  

a. On-site support for routine items including replenishing fuel, oil, and other 
vehicle fluids; replacing lamps and operator-replaceable fuses; replacing printer 
ink cartridges; clearing paper jams; etc.  

b. Providing consumables including, but not limited to, fuel, oil, and other vehicle 
fluids; lamps, fuses, batteries, wiper blades, printer ink cartridges, CDs, and 
diskettes.  

c. Image analysis 
In the event that system specific materials are not available through the 

Government supply system, the contractor shall provide such items at 

established Federal Supply Schedule prices. 

Hand Tools 
Common hand tools and other commercially available tools, equipment, and information 

management equipment, if furnished by the Government, will not be replaced by the 

Government as a direct cost to the Task Order when lost, damaged, or destroyed by the 

Contractor due to negligence or misuse. 

 
Property Control System 
The Contractor shall be assigned property accountability and maintenance responsibility for all 

GFP in its possession. The Contractor shall develop or acquire a property control system to be 

approved by the Government Property Administrator (PA) within 90 days of the Notice to 

Proceed (NTP). The Contractor may use DOD Manual 4161.2-M (Manual for the Performance 

of Contract Administration) as a guideline for development of the property control system. 

Contract clause FAR 52.245-2 for Government Property will apply to firm fixed price CLINs and 

FAR 52.245-5 clause will apply for Government Property – Cost Reimbursement, Time and 

Material, or Labor Hour Contracts will apply to cost CLINs. Sensitive items shall be inventoried 

IAW AR 710-2 (Supply Policy below the National Level). The Contractor shall ensure the 

equipment’s correct condition code and location are entered into PBUSE (Property Book Unit 

Supply Enhanced System) IAW with Army Sustainment Command (ASC) Policy 710-1. Receipt 

processing standard objective is one (1) day, management level is not to exceed one to three 

(1-3) days.  Sensitive items must be processed within 24 hours. 

The Contractor shall have a system to manage (control, use, preserve, protect, repair and 

maintain) Government Property in its possession for the accounting and requisitioning of GFP 

and GFE IAW FAR 52.245-1. The Contractor shall submit Defense Department (DD) Form 1662 

annually to the PA for all GFP in its possession. The system shall be adequate to satisfy the 
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requirements of this clause. In doing so, the Contractor shall initiate and maintain the 

processes, systems, procedures, records, and methodologies necessary for effective control of 

Government Property, consistent with voluntary consensus standards and/or industry-leading 

practices and standards for Government Property management except where inconsistent with 

law or regulation. During the period of performance, the Contractor shall disclose any significant 

changes to their property management system to the Property Administrator prior to 

implementation. 

Government Property and materiel shall be acquired through the Government supply system as 

a first source of supply. Commercial sources of supply will be used in the event the Government 

supply system cannot meet mission requirements. Repair parts, for repair of GFP and 

Government Furnished Material (GFM), shall be requisitioned and stocked to ensure materiel is 

on-hand to perform required repairs for each maintenance cycle, while not tying up excessive 

funds in parts inventory.  Contractor’s property control system shall include provisions for 

identifying and gaining PA approval for any repair parts stocked in support of GFP and GFM. 

This listing shall be updated and approved on an annual basis. All acquisitions for materiels not 

listed on the approved listing shall be based on demand-supported requirements or one-time 

seasonal/special requirements approved by the PA. 

 

The Contractor shall request Contractor Acquired Property (CAP) and Contractor Acquired 

Services (CAS) in writing through the contracting officer and the COTR or his/her designee for 

review and approval. Approval must justify that the Government cannot readily support the 

requirements through the national supply system, Government contracting and local purchase 

system, or meet “time and/or quantity availability” requirements.  

Non-Tactical Vehicles 
The Contractor shall be responsible for submitting all requests for new requirements or 

renewals for NON-TACTICAL VEHICLES (NTVs) which are either: 1) GFE being utilized by the 

Contractor to support missions under this PWS, or 2) Contractor Leased Vehicles, which are 

justified and GOVERNMENT funded under this PWS. All requests will be submitted to the 

COTR or his/her designee and forwarded to the appropriate approving official. Government 

Services Administration (GSA) vehicles will not be provided. The Contractor shall follow Army 

motor pool and dispatch procedures for Government-provided and Contractor-acquired 

vehicles. Operation of Contractor and Government operated motor vehicles shall be in 

accordance with Country, Theater, Installation, Command Directives, and IAW FAR 52.245-1 

and 52.245-5 (Government Property).  

 
Fuel Support 
The Government will provide fuel for non-tactical wheel vehicles and equipment in the 

Contractor’s possession to support the various missions, under this PWS. The Contractor shall 

display on their vehicle(s) the valid authorization authorizing them fuel support under this PWS. 

The Contractor shall be turned away without valid authorization or proof. Commercial (non-
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government) fuel points for contractors to obtain fuel, will be identified by the Joint Contracting 

Command and the COTR or his/her designee. 

Inventory 
The Contractor shall perform a physical annual inventory of GP beginning from date of Task 

Order award. Inventories shall be conducted IAW AR 710-2 (Supply Policy Below the Wholesale 

Level), DOD 5100.76-M (Physical Security of Sensitive Conventional Arms), AR 190-11 

(Physical Security of Arms, Ammunition and Explosives), AR 735-5 (Policies and Procedures for 

Property Accountability), DA Pam 710-2-2 (Supply Support Activity Supply System), and 

FRAGO 801 to CJTF-7 OP ORD 03-036 (OIF Property Accountability Procedures). The 

Contractor shall certify completion of annual inventories. The Contractor shall take appropriate 

corrective action, coordinate with the COR or his/her designee, to correct all deficiencies 

identified through causative research or other audits. The Contractor shall take corrective action 

within 15 days from following the report date, but NLT 30 days from detection of the 

discrepancy, whichever is sooner. 

 
Disposition of Government Property 
The Contractor shall report and dispose of excess GFP IAW FAR 45.602-1 (Reporting, 

Reutilization, and Disposal) and FAR 48 Sub Part 245.6 (Reporting, Redistribution and Disposal 

of Contractor Inventory).   

The government will provide an indoor training environment with adequate furniture, equipment 

and power source to support all training activities.  

Supply Operations 
The Contractor shall receive, inspect, inventory, preserve, pack, account for, 

configure/reconfigure, modify, and issue equipment and components. This also includes 

minimum Care of Supplies in Storage (COSIS) if/when storage time is necessary. 

The Contractor shall operate and maintain the formal Government accountable records under 

the direction of the Government Accountable Officer (AO)/Property Book Officer (PBO), or 

his/her designee, for Government assets and will maintain asset visibility of these assets 

utilizing PBUSE/SDS/AWRDS/MWB,WEBUIT, or any other system applicable in the operating 

AOR IAW FAR 4.703a.   

The Contractor shall ensure all applicable assets (e.g., end items, secondary loads, containers, 

and multi-packs) received are marked with bar code labels. The Contractor shall provide and 

apply Radio Frequency (RF) tags to all assets unless otherwise, as directed by the COTR or 

his/her designee. 

The Contractor shall use the SDS/AWRDS/MWB, PBUSE, and WEBUIT to maintain retail and 

wholesale assets accountability, reference DA PAM 710-2-2 (Supply Support Activity Supply 

System), AR 710-2 (Supply Policy Below the National Level), AR 710-1(Centralized Inventory 

Management of the Army Supply System) and DA PAM 710-2-1 (Using Unit Supply System 

(Manual Procedures) and AR 725-50 (Requisition, Receipt, and Issue System). Inventory will be 
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by serial number, condition code, location, and gross count to facilitate reconciling of 

SDS/AWRDS/MWB, and PBUSE. 

The Contractor shall report any excess or unserviceable assets to the Government, as directed 

by the COTR or his/her designee.  The Contractor shall take action, as directed by the COTR or 

his/her designee to include reporting excess, whether serviceable or unserviceable, to the 

supply system. 

The Contractor shall remove RF tags on all shipments and return to the Air Field. 

Maintenance Operations.   
 
General Maintenance Requirements 
Contractor shall repair and maintain equipment submitted by the Government for either return to 

use, distribution for tasker, and/or placement into storage. Maintenance of materiel shall be 

scheduled to minimize equipment downtime and maximize readiness of the equipment.  

The Contractor shall only use US passport holders with the appropriate security clearance to 

perform maintenance on classified equipment/sensitive items and manage classified repair 

parts. Due to the austere nature of the applicable AOR, the Contractor shall be required to 

maintain and store a large percentage of equipment and vehicles in other than fixed facilities or 

in the open.  

It is understood that not all spare parts will be forward based in SWA and may require export 

from the US to SWA in order to support the repair. Upon Task Order award the contractor shall 

have an export license to facilitate the exportability of the Government purchased parts for the 

systems in SWA.  

The Contractor shall be responsible for scheduling, operations, planning, execution, quality 

control, and documentation of maintenance actions. The Contractor shall staff and manage 

maintenance operations to ensure maximum production capacity by the most efficient utilization 

of facilities, equipment, parts, personnel, and time. The Contractor shall maintain equipment in 

accordance with the maintenance standard described below. The priority for work may change, 

based on the current tactical situation. Maximum flexibility must be maintained by the Contractor 

to support changing priorities, as directed by the PCO/COR or his or her designee 

Maintenance Standard.  
The Contractor shall ensure all equipment is maintained to Fully Mission Capable (FMC, green) 

condition to the Government’s order; Maintenance requirements may be changed when it is in 

the best interest of the Government. Maintenance expenditure limits shall not be exceeded in 

the repair of equipment without obtaining authorization as directed by the PCO/COR or his/her 

designee. 

 

 

 



GSA 
ID01150008 

25 

 
Trained Operators. 

The Contractor shall provide trained operators that possess the required experience and 

provide sustainment training for personnel to support the specific types of equipment that shall 

be supported under this PWS. The Contractor shall make available to the Government, 

personnel training, and qualification records. 

 
Technical Library/Publications 
The Contractor shall ensure that individual work sites are provided the most current reference 

materials for each end item of equipment.  

 
Warranty Items 
The Contractor shall maintain records and status of all equipment out-of-warranty. The 

contractor shall not sustain any equipment in warranty under this PWS. 

The Contractor shall provide a daily status report. The contractor supervisor will oversee the 

Contractor personnel’s time spent on all work.   

Quality Assurance (QA) / Quality Control (QC) Operations.   
The Contractor shall employ an ISO 9001:2000 comparable quality system for each of the major 

functional areas. In addition to the quality program elements of ISO 9001:2000, the plan shall 

contain a description of the methods of direct and indirect communication with the Government. 

The Contractor shall provide personnel that possess the required experience, and provide 

annual training for the personnel to support the specific types of equipment and missions under 

this PWS. The Contractor shall maintain on-site, and make available to the Government, 

personnel training and qualification records. 

The Contractor shall ensure that QA procedures are in use throughout all aspects of the supply, 

maintenance, and transportation operations to verify compliance with existing technical and 

regulatory guidance for repairing and maintaining items. The contractor has no responsibility or 

authority for systems transported by the military. 

The Government staff has the right to inspect and test all equipment and services within this 

PWS. Designated Government personnel will perform QA inspections. 

The Government staff shall perform inspections and tests in a manner that shall not unduly 

delay the work.    

All examinations or tests performed by the Contractor shall be subject to Government QA 

surveillance. The Government shall verify actions taken by the Contractor through visual 

monitoring, documentation review, and/or hands-on inspections and process/product audits.  

Government QA inspections shall be conducted at various stages of all operations. 
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Safety Operations. 

 
Safety Program 
The Contractor shall implement and maintain a safety program for preventing accidents and 

preserving the life, safety, and health of both Contractor and Government personnel and 

equipment involved in the performance of this PWS or receiving services provided under this 

Task Order. Upon award, contractor shall submit program plan to the COTR or his/her designee 

for approval. The Contractor shall be responsible for the safety and health of his or her 

employees and protection of the public at the Contractor work sites. The US Army 

Commander’s designated Safety Occupational Health Official(s) will conduct oversight of 

Contractor operations to help ensure the safety of DOD-owned equipment; protection of the 

production base; protection of Government property and on-site DOD personnel from accidental 

losses; and the protection of the public. The above program shall also address ammunition and 

explosives safety. It shall comply, as a minimum, with DOD Instruction 4145.26M, DOD 

Contractors Safety Requirements for Ammunition and Explosives, July 1997 and DODI 6055.1 

the DOD Safety and Occupational Health Program. 

 General 
Contractor is responsible for providing appropriate industrial safety equipment, training and 

procedures for his own employees. 

In concert with implementation of the Contractor’s safety program, the Contractor shall: 

 Appoint a trained safety officer to administer the program. 

 Comply with all federal, host country, US Army, and local command directives 
and regulations that pertain to safety, health, and fire prevention. Contractor 
shall insure inspection, compliance and verification of all load testing on Material 
Handling Equipment / Construction Handling Equipment, jack stands, lifts etc.  

 Immediately report to the COTR or his/her designee all available facts relating to 
each incident of damage to GP material, any occupational illness or injury to 
Contractor or Government personnel, any injury or illness to a member of the 
general public resulting from Contractor operations, or any damage to property 
belonging to a member of the general public. 

 
The Contractor shall report all lost, damaged, or destroyed GFP/GFE to the COR or his/her 

designee and the PA within 24 hours. Report serious damage immediately, IAW DOD 4161.2-

M, paragraph C2.5.4.1.  (Manual for the Performance of Contract Administration). The data 

requirements of DOD Manual 4161.2-M, paragraph C2.5.4.2 shall be used to develop the 

report. The procedures for this report shall be contained under the functional area of “Property 

Management” in the Contractor’s approved Property Control System. 

The Army shall immediately secure the accident area and wreckage and not permit any 

movement of evidence until permission to do so is granted by the accident investigation 

authority, COR or his/her designee and  the local Commander. Notification of release of 

equipment by the investigative authority will be furnished through the COR or his/her designee. 

In securing the area, the Contractor shall take measures to prevent further injury to personnel or 

damage to property.  
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In the event of any accident causing injury or property damage, the Contractor shall notify the  

COTR or his/her designee immediately  in writing within 24 hours.  The Final Investigative 

Report  is to be submitted NLT 30 days from the date of the accident IAW DA PAM 385-40 

(Army Accident Investigation and Reporting). All reports will be completed using a DA Form 

285-AB-R.  If completion of all factual findings cannot be accomplished within that period, the 

Contractor may request an extension from the COR or his/her designee. 

The Contractor shall cooperate fully and assist Government personnel during the accident 

investigations. 

The Contractor shall cooperate with military officials to investigate accidents in order to 

determine the causes and formulate corrective actions to prevent recurrence. The PCO/COR 

and his or her designee of the results of such investigations. 

The Contractor shall immediately identify to the Government any safety hazards for which the 

Contractor contends it is not contractually bound to correct. 

The Contractor shall not accept hazardous materiel shipments unless accompanied by Materiel 

Safety Data Sheets (MSDS). The MSDS must be already on-hand, or it is readily available on 

the internet. The only exception to this is if non-acceptance of the shipment would create a life-

threatening emergency.   

The Contractor shall obtain and maintain current copies of the MSDS for all hazardous materials 

being used. 

The Contractor shall maintain MSDSs in each workplace/work-site for the hazardous materials 

used in that particular workplace/work-site.  

Provide to the COR or his/her designee a complete set of MSDS and update as required. 

Contractor employees can be provided personal protective clothing and equipment (PPE); 

which includes Nuclear, Biological, and Chemical (NBC) defensive equipment, if required by the 

Theater Commander. These items will only be issued at the deployment processing centers, 

and will be based on the specific circumstances of the deployment for duties to be performed. 

The Government will ensure that Contractor personnel are trained and knowledgeable in the 

correct wearing of all required PPE, and will maintain written documentation of this training per 

29 CFR 1910.132.G.7. An authorized list of Organizational Clothing and Individual Equipment 

(OCIE) may be found in DA PAM 715-16, Appendix B. Additionally, the Government may 

require reimbursement if issued clothing or equipment is lost or damaged. 

The Contractor shall perform a hazard assessment of each workplace IAW CFR 1910.132 to 

determine if hazards are present, or likely to be present, which necessitate the need to identify 

and provide needed personal protective equipment. Hazard assessments shall be accompanied 

by a Risk Assessment completed IAW DA guidelines (for example, see DA PAM 1715-16). 

Copies of the assessment shall be forwarded to the COTR or his/her designee. 
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At a minimum, the Contractor shall perform and record daily safety inspections of  all work 

areas. The Contractor shall immediately correct any deficiencies, unless corrective action is 

outside the responsibility of  this PWS. In these instances, the Contractor shall immediately 

report such deficiencies to the COTR or his/her designee and also notify  the Theater safety 

Office.  The Contractor, in conjunction with the Government, shall take all necessary steps to 

mitigate the hazard until permanent action can be taken to resolve the deficiency. 

Contractor shall immediately notify the COR or his/her designee in the event any munitions or 

explosives are found in the vehicles at any time. 

During extended operations, the Contractor shall have a certified safety representative on-duty 

to monitor operations. 

Security Operations. 
 

General.  
Contractor employees shall comply with the Installation Commander’s security direction and 

regulations. 

Contractor personnel who have access to or who generate secured information shall be 

required to have a secret security clearance. The Security Officer shall provide a DD Form 254, 

Department of Defense, Contract Security Classification Specification. 

The Contractor shall provide security of its own property and equipment as well as assigned 

facilities, Government Furnished Property (GFP) and Government Furnished Equipment (GFE) 

stored inside and outside areas.  

Classified Information 

Any information concerning the current or projected location, condition, mission, vulnerabilities 

and operating military force(s) for the systems maintained under this Task Order shall be 

classified SECRET. All other aspects of this Task Order are considered UNCLASSIFIED. 

The Contractor shall submit all requests for security investigations required for personnel 

assigned to positions whose duties require favorable completion of such an investigation. 

Approvals must be received prior to assignment to OCONUS AO. 
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APPENDIX A 

Deployment Information/Responsibilities 

 

During contingency deployments, most military, DOD civilians, and Contractor personnel shall 

live under field conditions.  Field conditions are characterized by austere and communal living 

and working conditions and 24 hour a day, 7 days a week operation.  Contractor employees will 

probably experience a general lack of privacy and little time for recreation.  Housing usually will 

be in large communal tents with cots.  Food may be pre-packaged rations such as MREs, so 

there may be no provision for special diets.  Showers, if available and latrines may be primitive 

and communal.  Telephone and laundry service may not be available and mail may be delayed.  

Generally, Contractor employees' living conditions, privileges and limitations will be the same as 

the units they support.  

 

    a. Individual Deployment Site (IDS). The Army has established sites in CONUS to prepare 

individuals for overseas deployment.  The Government will provide Letters of Invitation for 

Contractor personnel to process through the IDS. 

 

        (1) The IDS will screen personnel records, conduct theater-specific briefings and training, 

provide standard identification cards, verify medical requirements have been met (including 

shots, DNA sampling, Human Immunodeficiency Virus testing (if required), and dental 

examinations), issue OCIE (field gear), and issue Chemical Defense Equipment (CDE). 

 

        (2) Mission Training. The IDS will conduct mission training (typically five days) to provide 

personnel with a basic knowledge of what they can expect once they arrive in the theater of 

operations.  Training will cover the current/projected political and intelligence situation, the 

Geneva Convention, Code of Conduct, health and sanitation, customs and courtesies for the 

area of deployment, and the applicable Status of Forces Agreement (SOFA). 

 

        (3) While processing at IDS, the Government will provide lodging (open bay barracks), and 

allow access to the dining facility, but will charge a nominal fee for meals. The Government will 

provide for transportation from Home Station to the IDS.  The IDS will arrange for transportation 

into theater once processing is completed. 
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        (4) The Government may require personnel designated to fill deployable positions to 

undergo IDS processing prior to contingencies arising in order for them to be available for 

immediate deployment.  If advance deployment processing occurs, individual OCIE and CDE 

will be stored at Home Station for issue on deployment notification.  The Contractor shall 

recover and turn-in all Government equipment issued to Contractor personnel who terminate 

their employment.  The Contractor shall make deployable personnel available for annual 

readiness checks and training at the IDS, and shall minimize personnel turnover.  The 

Government may require reimbursement to process replacement personnel through the IDS if 

high turnover rates occur. 

 

        (5) Return Processing. On completion of the deployment, the Government will provide 

transportation for Contractor employees from the theater of operations back to the IDS for out-

processing.  Contractor personnel shall return all clothing and equipment that was issued, and 

may be debriefed and/or receive medical screening as necessary. Lost, damaged or destroyed 

clothing and equipment will be accounted for, and the Contractor may be asked to reimburse 

the Government for loss due to negligence. The government is responsible for the return 

transportation of its employees from the IDS. 

 

    b. Medical Care and Screening. Fitness for Duty and Limits on Medical/Dental Care in Iraq.  
 

    c. Command and Control. The respective employer performs supervision of Contractor 

personnel. The Government exercises indirect command and control through the Task Order 

performance work statement and modifications.  Contractor deployed individuals must adhere to 

the conditions of the Task Order and instructions, and General Orders issued by the Theater 

Commander or his representatives.  All instructions and General Orders issued by the Theater 

Commander which would require contractual changes must be addressed or directed to the 

contracting officer for this Task Order. The Logistics Support Element will administratively 

account for Contractor personnel.  Military instruction and guidance is issued based on the need 

to ensure mission accomplishment, personal safety and unit cohesion.  

 

    d. Captivity, Hostile Detention and Prisoner of War Status. Contractor employees 

accompanying US Armed Forces shall be subject to hostile fire incidental to attacks on military 

objectives.  If captured, a contract employee's status will depend on the type of conflict, 

applicability of international agreements and the nature of the hostile force. Contractor 

personnel will be briefed on applicable protections and techniques for handling captivity 

situations as part of the IDS deployment processing where a Geneva Convention Identity Card 

will be issued.  
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    e. A SOFA is an international agreement between governments that establish various 

privileges, immunities and responsibilities, including individual rights and responsibilities.  The 

US does not have a SOFA with every country, and some SOFAs do not extend the same 

protection to Contractor employees as they grant to Government and military personnel.  

Contractor employees may or may not be subject to criminal and/or civil jurisdiction of the host 

country where they are deployed.  The IDS processing will include SOFA instruction. 

 

    f. Pay, Health and Life Insurance. The Government is not a party to these employee-

employer contract issues. Contractor employees aren't entitled to receive any pay directly from 

the Government, nor does the Government have any obligation to provide any health or life 

insurance. Be aware that many health and life insurance policies contain "war risk" clauses that 

may void benefits for personnel deployed overseas. 

 

    g. Chemical Defensive Equipment (CDE) Issue/Training. The Theater Commander will 

determine the requirement for equipping Contractor personnel with chemical protective gear.  If 

these items are issued, IDS will provide theater specific familiarization training that will orient on 

the anticipated threat.  Personnel are absolutely forbidden from possessing privately owned 

weapons and ammunition.  

 

    h. Passports/Visas. Contractor employees shall carry a valid passport at all times when 

deployed and traveling overseas in support of military operations.  The Contractor shall ensure 

that all deployable personnel obtain a passport immediately after task order award. The 

requirement for visas varies depending on the area of operations.  The Government will give the 

Contractor as much advance warning as possible concerning the need for visas.  Applications 

for, and the cost of, passports and visas are the responsibility of the Contractor. 
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Other Task Order Requirements and Information 

Electronic Invoicing Process (January 2014) 

 

GSA employs Electronic Commerce in Contracting to the maximum extent practicable. 

Contractors shall use the GSA VITAP System at https://finance.gsa.gov and the GSA Assisted 

Acquisition Service Business System (ASSIST) also known as IT-Solutions Shop (ITSS) at 

https://portal.fas.gsa.gov to submit invoices.   

(1) Immediately upon award of the contract, the contractor shall register with the General 

Services Administration, Office of the Chief Financial Officer VITAP System at 

https://finance.gsa.gov. 

(2) Once registered in VITAP the contractor may invoice against the Task Order.  For each 

invoice, the contractor shall complete the required fields provided in VITAP and may attach a 

copy of the invoice.  Assistance using the finance.gsa.gov website (VITAP) and answers to 

related questions may be obtained via email at FW-ClientServices@GSA.Gov or by calling 

(800) 676-3690, Option 3. 

(3) After submitting the electronic invoice in VITAP, the contractor shall complete an Acceptance 

Document in the GSA Assisted Acquisition Service Business Portal (ASSIST). Assistance using 

ASSIST and answers to related questions may be obtained via email at 

AASBS.helpdesk@gsa.gov or by calling (877) 472-4877 

(4)  The Acceptance Document will include all active Task Items on the task order.  The 

contractor shall enter the invoice amount in dollars and cents for each Task Item.  Prior to 

submitting the Acceptance Document in ASSIST, the contractor shall ensure the invoice number 

and invoice amount in dollars and cents entered in VITAP matches the invoice number and 

invoice amount in dollars and cents entered in the Acceptance Document in ASSIST. 

(5)  Additional instructions may be provided by the Contracting Officer, Contracting Officer’s 

Representative, or the Customer Account Manager, immediately following the award of the Task 

Order or during contract administration to further enhance the use of Electronic Commerce in 

Contracting or to ensure compliance with GSA or GSA Customer Agency requirements or 

policies.  

Task Order No.: ID0115 (From GSA Form 300, Block 2) 

(c)  A proper invoice includes, at a minimum:  

 

(1) Name of the business concern, address, and telephone number 

(2) Invoice date 
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(3) Invoice number 

(4) Task Order and Contract Number 

(5) Task Order Number and any other authorization for delivery of property or 

services 

(6) Accounting Control Transaction (ACT) number 

(7) Item Number, National Stock Number (NSN) or other product identification 

number, description, price, and quantity of property or services actually 

delivered or rendered 

(8) Breakout of costs by CLIN 

(9) Shipping and payment terms 

(10) Name (where practicable), title, phone number, and complete mailing 

address of responsible official to whom payment is to be sent.  The "remit to" 

address must correspond to the remittance address in the Contract. 

(11) Information necessary to enable the Government to make payment by 

wire transfer shall be furnished in accordance with the Method of Payment 

clause of this Contract 

(12) Cumulative amount invoiced from start of current option period 

(13) Cumulative percent invoiced from start of current option period. 

C. Data Rights.  Government Purpose Rights (GPR) shall apply to all data pursuant to 

services and deliverables provided under this order. 

D. Acceptance. The COR will perform inspection and acceptance.  The contractor will 

review data items for quality and compliance prior to acceptance. 

E. Responsibilities.  Any personnel issues of other than a technical nature shall be 

forwarded to the Contracting Officer.  No person other than a GSA Contracting Officer may 

change any term or condition of the Order. 
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Solicitation Provisions and Clauses 

In accordance with OASIS contract section I.1, all Applicable and Required provisions/clauses 

set forth in FAR 52.301 automatically flow down to all OASIS task orders, based on their 

specific contract type (e.g. cost, fixed price etc), statement of work, competition requirements, 

commercial or not commercial, and dollar value as of the date the task order solicitation is 

issued.  

Agency specific provisions and clauses. The following provisions and clauses apply to this 

task order:  

FAR Clauses Description Date 

 

 

52.225-19 

Contractor Personnel in a Designated Operational Area or 

Supporting a Diplomatic or Consular Mission Outside the 

United States  

 

 

MAR 2008 

52.228-3 Defense Base Act APR 1984 

52.242-15 Stop Work Order AUG 1989 

52.242-15 ALT 1 Stop Work Order APR 1984 

52.237-3 Continuity of Services JAN 1991 

52.243-1 Alt II Changes-Fixed Price (ALT II) APR 1984 

52.245-1 Government Property AUG 2010 

52.246-2 Inspection of Supplies – Fixed Price AUG 1996 

52.246-4 Inspection of Services – Fixed Price AUG 1996 

52.246-16  Responsibility for Supplies APR 1984 

52.247-29 F.O.B. Origin FEB 2006 

52.247-34 F.O.B. Destination  NOV 1991 

52.249-2 Termination for Convenience of the Government (Fixed Price) MAY 2004 

52.249-8 Default (Fixed Price Supply & Service) APR 1984 

52.249-14 Excusable Delays APR 1984 

52.251-1 Government Supply Sources AUG 2010 
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DFAR Clauses   

252.201-7000 Contracting Officer’s Representative DEC 1001 

 

252.203-7001 

Prohibition on Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies 

 

DEC 2008 

252.203-7002 Requirement to Inform Employees of Whistleblower Rights JAN 2009 

252.204-7000 Disclosure of Information DEC 1991 

252.204-7003 Control of Government Personnel Work Product APR 1992 

252.204-7005 Oral Attestation of Security Responsibilities NOV 2001 

252.205-7000 Provision of Information to Cooperative Agreement Holders DEC 1991 

 

252.209-7004 

Subcontracting with Firms that are owned or Controlled by the 

Government of a Terrorist Country 

 

DEC 2006 

252.211.7003 Item Identification and Valuation JUN 2011 

252.215-7000 Pricing Adjustments DEC 1991 

252.215-7002 Cost Estimating System Requirements DEC 2006 

252.222-7002 Compliance with Local Labor Laws (Overseas) JUN 1997 

252.223-7004 Drug Free Work Force SEP 1988 

 

252.223-7006 

Prohibition on Storage and Disposal of Toxic and Hazardous 

Material 

 

APR 1993 

 

252.225-7040 

Contractor Personnel Authorized to Accompany U.S. Armed 

Force Deployed Outside the United States 

 

JUL 2009 

 

252.225-7043 

Antiterrorism/Force Protection Policy for Defense Contractors 

Outside the United States 

 

MAR 2006 

 

252.225-7995 

Contractor Personnel Performing in the U.S. Central Command 

Area of Responsibility (Deviation 2011-O00004) 

 

APR 2011 
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252.225-7997 

Additional Requirements and Responsibilities Relating to 

Alleged Crimes by or Against Contractor Personnel in Iraq and 

Afghanistan (Deviation 2010-O0014) 

 

 

AUG 2010 

252.227-7013 Rights In Technical Data-Noncommercial Items NOV 1995 

252.227-7015 Technical Data-Commercial Items NOV 1995 

252.227-7026 Deferred Delivery of Technical Data or Computer Software (APR 1988)  

 

252.232-7003 

Electronic Submission of Payment Requests and Receiving 

Reports 

 

MAR 2008 

252.232-7008 Assignment of Claims (Overseas) JUN 1997 

252.232-7010 Levies on Contract Payments DEC 2006 

252.233-7001 Choice of Law (Overseas) JUN 1997 

252.237-7019 Training for Contractor Personnel Interacting with Detainees SEP 2006 

252.243-7001 Pricing of Contract Modifications DEC 1991 

252.243-7002 Requests for Equitable Adjustment MAR  1998 

 

252.244-7000 

Subcontracts for Commercial Items and Commercial 

Components (DoD Contracts) 

 

NOV 2010 

 

252.246-7004 

Safety of Facilities, Infrastructure, and Equipment for Military 

Operations 

 

OCT 2010 

 

 

REPRESENTATIONS AND CERTIFICATIONS OF OFFERORS 
 

See FAR Clause 52.212-3 (Offeror Representations and Certifications – Commercial 

Items)(NOV 2013) for submission requirements. 
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Proposal Preparation and Submission 

 

PROVISIONS INCORPORATED BY REFERENCE 

52.212-1, Instructions to Offerors—Commercial Items (June 2008) Addendum to FAR 

52.212-1: 
 

52.217-5,   Evaluation of Options (Jul 1990) 
 

 Offerors are to provide information on problems encountered on the contracts identified in their 

past performance submissions and corrective actions for problems noted. 

The Contracting Officer may be limit the competitive range for purposes of efficiency, to the 

greatest number that will permit an efficient competition among the most highly rated proposals  

 

PROPOSAL SUBMISSION REQUIREMENTS 

 
Request for Clarification.  All requests for clarification and questions are due by May 18, 
2015 2:00 p.m., Eastern Standard Time.  Questions will be answered if determined by the CO to 
be in the best interests of the Government.    Requests shall reference the solicitation number.  
Requests shall be submitted by e-mail to Siobhan Frongillo, Contracting Officer, e-mail: 
Siobhan.Frongillo@gsa.gov with a copy to Lorraine.lafluer@gsa.gov.   No verbal inquiries will 
be accepted.  No question of any nature or form can be directed to technical personnel.  Any 
additions, deletions, or changes to this solicitation will be made by amendment to this Request 
for Proposal. Each amendment will be identified by number, and receipt thereof shall be 
acknowledged by each Offeror. 
 
Proposal Format and Submission Instructions.  Offerors desiring to be considered for award of 
this Task Order shall submit a proposal.  The Proposal shall consist of three (3) separately 
presented volumes: Volume I Technical Proposal, Volume II Experience/Past Performance, 
Volume III Price in accordance with the requirements of the solicitation. 
 
Proposals are due by 2:00 p.m., Eastern Standard Time, on June 8, 2015. Submission of a 
proposal electronically via email to Siobhan.frongillo@gsa.gov with a copy to 
Lorraine.lafluer@gsa.gov indicates the Offeror's acceptance of the terms and conditions of the 
proposed contract.  The proposal shall be executed by a representative of the Offeror 
authorized to commit the Offeror to contractual obligations and shall be submitted in an 
electronic format compatible with Microsoft Office 2007 or 2010.   
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Each Offeror assumes full responsibility for ensuring that its proposal is received at the 
addresses designated above on or before the specified date and time.   
 

Proposal Arrangement:  Each proposal shall consist of three (3) physically separate volumes; 

each individually titled and numbered as stated below: 

 

Volume No.           Volume Title    Number of copies 

 

I                                Technical Proposal   One 

II   Experience/Past Performance  One 

III                              Price Proposal        One 
 

Note:  Volumes I, II and III are to be individually and clearly labeled externally as to their contents 

(i.e., Volume I, Volume II and Volume III).   Prices and dollar values shall be stated only in the 

Price volume.   Proposal Volumes shall be labeled for ID01150008. 

Offerors are cautioned to make their initial offer their best offer.  In accordance with FAR 

52.212-1(g) the Government intends to award on the basis of initial offers, but reserves the right 

to conduct discussions if determined by the Contracting Officer to be necessary. 

 

TECHNICAL PROPOSAL – VOLUME I 

 

The offeror shall submit a Technical Proposal containing the following: 

The proposal must contain a description of the services necessary to complete the requirements 
of this acquisition and is not to exceed 25 pages (excluding resumes).  This description will 
become part of the Task Order.   In the technical volume technical evaluation criteria are listed 
in descending order of importance 

The Technical Volume shall contain the following two sections:  (1) Introduction; (2) Technical 
Solution;  

 

1. Introduction 
a. table of contents; 
b. title page identifying the offeror and solicitation number; 
c. brief introduction and summary of the requirements; and, 
d. signature of an official with the capacity and authority to bind the offeror. 
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2. Technical Solution 

a. Management Approach 
The offeror shall demonstrate its ability to provide  support which ensures 

continuous and total performance, successful and timely completion of tasks 

and product quality and usefulness including: staff organization  and 

approach to assigned tasks,  management procedures to ensure timely and 

quality products, daily and monthly reporting requirements, internal review 

procedures, handling of  action items and personnel training, 

procedures/policies to  minimize labor and travel cost while placing maximum 

emphasis on personnel retention to control overall costs.  The offeror shall 

describe its organizational and management structure, including major 

subcontractors specifically to meet the requirements of the PWS applicable to 

this acquisition.     The offeror shall discuss how each of the proposed 

subcontractors was selected, and the role intended for each. In describing the 

management structure, the offeror shall include (i) responsibilities, lines of 

authority, and span of control, (ii) flow of information among the offeror’s 

teams and organization, and (iii) interface and communication among the 

contractor/subcontractor team, requiring activities, and external 

organizations. Furthermore, the offeror shall discuss its management 

methodologies, corporate resources to meet the size and scope of this effort. 

b. Technical Approach 
The offeror shall demonstrate a sound technical approach, including a 

thorough understanding of the technical requirements.  The offeror shall 

explain its understanding of all requirements of the PWS and approach to 

meeting these requirements. Specific to this requirement, shall provide all 

necessary labor, materials (e.g. spare parts and manuals), equipment (e.g. 

tools and testing equipment), disposal, transportation, training, sensor 

communication, and supervision as described in this Performance Work 

Statement (PWS) for installation, sustainment, monitoring, and refurbishing of 

the Rapid Reaction Tunnel Detection (R2TD) systems deployed in South 

West Asia for U.S and Coalition forces.  Each Regional Command (RC) shall 

have a FSR team lead that reports directly to the deployed Government 

(JPMG) Personnel, how the solution set will reduce life cycle cost and benefit 

the Government. The offeror shall provide a comprehensive organizational 

plan for execution of the tasks. 

c. Staff Qualifications 
For Staff Qualifications of *Proposed Key Personnel, and all other labor 

proposed personnel, the offeror shall submit resumes (along with signed 

letters of intent) for all proposed technical personnel (administrative staff 

excluded). 

The resumes shall state the name and position currently held by the 

individual, his/her responsibilities, total years at the position held, brief 
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description of education, experience, accomplishments, and at least three 

references. 

The offeror shall provide resumes for only those personnel for whom the 

offeror can make a firm commitment to this solicitation. Any uncertainties 

and/or part-time staff assignments shall be clearly identified. 

For verifications purposes, resumes shall include all relevant dates and the 

names, addresses, and telephone numbers of all educational institutions, 

employers listed, and references.   

d. Contractor Quality Control Plan   
 
 
 

 
EXPERIENCE/PAST PERFORMANCE  PROPOSAL– VOLUME II 

 

The offeror shall provide Contractor Performance Reports for no more than three projects 
completed within the past five years which are similar in size and scope to this order.  There is 
no specific format for past performance information but each summary shall not exceed a total 
of three pages. A template is provided for convenience.   

The Project Summaries shall include the following information: 

a. Name of the Project 
b. Contract Number 
c. Value of the Contract 
d. GSA Task or Delivery Order Number, if applicable 
e. Name of the Customer Agency or Client 
f. The Resources and Cost expended 
g. Period of Performance 
h. A brief description of the scope of work and relevance to these requirements 
i. The name, address, telephone number, and email address of the 

Government Contracting Officer 
j. The name, address, telephone number, and email address of the 

Government COTR (or if citing non-Government example, use customer 
POC), and 

k. Identify and discuss the involvement on the historical tasks of the key 
personnel that are being proposed for these requirements. 
 

A statement stating “No relevant past performance information is available” shall be 

stated if no Past Performance information is provided in accordance with the 

previous paragraph. Offerors with no relevant past performance history will not be 

evaluated favorably or unfavorably under this criterion, in accordance with FAR 

15.305(a)(2)(iv). 

An offeror established within the past eighteen (18) months may submit past 

performance information for contracts performed by its corporate management to 
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supplement past performance of the offeror generally. Offeror shall specifically note 

providing this information in its technical proposal.  

 

 

 

 

 

 

 

 

 

 

 

 

 

PRICE PROPOSAL – VOLUME III 

 
 
The offeror’s price proposal shall include spreadsheets in accordance with the tables in section 
B and Attachment #1 Ancillary Equipment and the solicitation requirements, with all appropriate 
prices and costs incorporated. Offeror should provide cost and price data to support its 
proposed pricing.  
 
By submitting a proposal, the offeror agrees to hold firm the prices in its proposal for 60 
calendar days following the proposal due date. Offerors must include their travel burden rate, 
even if 0%, in their price proposal. 
 

If the offeror is proposing a Contractor Team Arrangement in accordance with Federal Acquisition 
Regulation (FAR) Subpart 9.6, it shall clearly indicate whether the Past Performance Evaluations 
provided in accordance with the above were for projects completed by the same Team.  If the 
proposed Team has not performed together in the past, then separate Past Performance 
Evaluations for each Team Member (3 each in accordance with the above) are required. 

In the case of an Offeror without a record of relevant past performance or for whom information on 
past performance is not available, the Offeror may not be evaluated favorably or unfavorably on 
past performance.  The Offeror, however, must affirmatively state this in its proposal to identify the 
status to GSA. 

The Government reserves the right to verify past performance evaluations by reviewing PPIRS 
or other Government appraisal systems.  The Government may also check any cited references 
to verify supplied information. 

The Government is not limited to the evaluations provided.  Any additional sources of 
information concerning the offeror’s past performance which the government becomes aware of 
can be considered in the evaluation of the contractor’s past performance. 
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NOTE TO OFFERORS REGARDING PRICE: 

Offerors are cautioned that any offer may be rejected as non-responsive if it is materially 

unbalanced as to the prices for the options and the initial Task Order period.  An offer is 

unbalanced when it is based on prices which are significantly less than cost for some work and 

prices which are significantly overstated for other work. 

 

Evaluation Factors and Basis of Award  

 

EVALUATION – COMMERCIAL ITEMS (FAR 52.212-2) (JAN 1999)  
 

(a) The Government will award one (1) Task Order resulting from this solicitation to the 

responsible offeror whose offer conforms to the solicitation and will be most advantageous to 

the Government, price and other factors considered.  The following factors shall be used to 

evaluate offers:  

 

Technical   

Experience/Past Performance     

 Price 

  

    (a) Evaluation factors other than price, when combined, are approximately equal to price.  

Technical evaluation criteria are listed in order of priority.  As technical proposals become more 

equal in merit, price becomes more important. 

 

(b) Options. The Government will evaluate offers for award purposes by adding the total 

price for all options to the total price for the basic requirement. The Government may determine 

that an offer is unacceptable if the option prices are significantly unbalanced. Evaluation of 

options shall not obligate the Government to exercise the option(s).  

 

(c) A written notice of award or acceptance of an offer, mailed or otherwise furnished to the 

successful offeror within the time for acceptance specified in the offer, shall result in a binding 

contract without further action by either party. Before the offer’s specified expiration time, the 

Government may accept an offer (or part of an offer), whether or not there are negotiations after 

its receipt, unless a written notice of withdrawal is received before award.  
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Evaluation Factors/Subfactors 

 
EVALUATION – COMMERCIAL ITEMS (FAR 52.212-2) (JAN 1999)  
 
The Government will evaluate the offeror’s proposal to determine how well it meets the 
Government’s requirements. Technical evaluation is based on how well the technical proposal 
addresses each of the following evaluation factors.  Technical factors  are listed in descending 
order of priority as they shall be in the solicitation.     
 

Factor 1: Technical Solution (sub- factors are listed in descending order of 

Priority) 

a. Management Approach 
b. Technical Approach 
c. Staff Qualifications 
d. Quality Assurance Plan 

 

  The Technical Solution will be evaluated as an indicator of the Offeror’s overall 

understanding of the solicitation requirements and successfully manage all facets of the 

requirements. 

 

Factor 2: Experience/Past Performance 

Past performance is a measure of the degree to which a Contractor satisfied 

its customers in the past and complied with Federal, State, and Local laws 

and regulations.  

Experience: 
 
(a)   Experience will be evaluated as an indicator of the offeror's ability to perform the 
Contract contemplated by this Solicitation. 
(b)   Experience will be evaluated on the basis of information submitted by the Offeror 
indicating completion of similar projects.  If the offeror materially misrepresents information 
relating to its experience, the Contracting Officer may reject the proposal. 
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Past Performance: 
 
(a)   Past performance will be evaluated as a predictor of the offeror’s compliance with 
contract requirements and overall quality of performance.   
 
(b)   Past performance will be evaluated on the basis of information received by the 
Contracting Officer concerning the offeror's performance on other contracts, including 
information not submitted by the offeror.  If the Contracting Officer becomes aware of required 
past performance information omitted from the offeror's proposal, the Contracting Officer may 
draw a negative inference from the omission of such information. 

 

Factor 3: Price 

Price Reasonableness 
 
All offers must include reasonable prices.  The Contracting Officer may reject all offers 
containing prices determined to be unreasonably high or low. 
 
Unbalanced Prices 
 
All offers must include balanced prices.  If this Solicitation requires unit prices or option prices, 
the Contracting Officer may reject any proposal determined to be unbalanced with respect to 
such prices or rates.  A proposal may be deemed unbalanced if the Base Task Order Price, unit 
prices or option prices vary so markedly from either the Government estimate or the range of 
such prices contained in competing offers as to materially reduce the effectiveness of the Total 
Evaluated Price formula in determining the potential cost of an offer in comparison to other, 
balanced, offers. 
 

 



Ancillary Equipment List 

Attachment #1

R2TD Standard Equipment List

Kit Type / Item # Components Subcomponents  LIN MCN  QTY per Kit

 A KIT FA951Z 589501X003075

1.1 TRANSCEIVER FA 2015 582001X003304 1

1.2 SERVER RACK AND ELECTRONICS 70323N 702501C172335 1

2.4 GHz CPU 4

4 GB (DDR3 1333 MHz) Memory 12

24 GB GB DDR Memory 2

DVD RW Drive 2

Motherboard 2

Rail Kit 2

Graphic Card 2

Network Card 2

6U Server rack 2

6U Rack Filters 20

Cage Nuts and Screws - (24 ct) 1

12-Outlet Heavy Duty Surge Protector (8ft) 2

25 ft Indoor / Outdoor extension cord - 15A 1

USB Optical Mouse 1

USB 104 Keyboard 1

27" Monitor 2

20 ft DVI Dual link TDMS cable DVI-D M/M 2

20 feet hi-speed USB 2.0 A-male to B-male cable 2

SATA Hard Drives, 2TB 64MB 20

Fixed Rack Shelf 1

Handheld GPS Navigator 1

GPS Master NTP Time Server 1

50 Foot CAT5E Ethernet cable 2

6 foot CAT 5 Ethernet cable 8

NTI Folding VGA monitor Rackmount KVM Drawer 1

NTI Male 15-pin HD to Male 15-pin HD 2

Drive box Anti-static drive case for bare 3.5" drives 2

6" x 8" Metalized Anti-Static bags (10 Pack) 2

SATA / USB 2.0 to SATA Drive Duplicator Dock 22RE 2

Fusion Splicer Kit w/ Cleaver 1

Flex Tester 1310/1550/1625nm 1

Wall Mountable Splice Housing 1

Wall Mountable Closet Housing 1

8.0 mrt (26.24 feet) E2000 APC to E2000 APC (Angle Polish) SIMPLEX Fiber Cable 4

1.3 R2TD COP SERVER 70323N 702501C917322 1

35U Rack* (See technical specifications) 1

Sliding Shelf 27" deep - Computer rack 1

RAID Controller server 2

RAID Disk Array (Direct attach storage) 2

Rack Mount - Room Alert environmental monitor (w / 20 gauge nuts) 1

KVM Cables, 10 ft molded USB cable 8
Console KVM Switch, 8 port, net direct, rack mountable, in 1 IU draweer, with 

17" LCD 1
Data processor, configured as: AOC, TADS Data Processor1, TADS Data Processor 

2, and a spare HDD 4
Base Unit - Quad Core Xenon Processor 2 x 6MB Cache, 2.66GHz, 1333 MHz FSB 

PE R710 1

Universal Sliding rail / Versa Rails w/ Cable Mgmt Arm 1

Electric Doc and Open manage CD Kit 1

Keyboard USB Black 1

Optical Two-button mouse 1
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Redundant Power supply with Y cord 1

16 GB 667MHz (8X2GB) Dual ranked DIMMS 1
Processor; Quad Core Xeon E5430 Processor 2X6MB cache, 2.66Ghz, 1333MHz, 

FSB PE2950 1

1x6 Backplane for 3.5" HDD 1

Bezel for PE R710 1

Remote Access, 5th GEN for PowerEdge Remote Mgmt 1

24 x DVD ROM 1

Riser w/ 3 PCIe Slot for powerEdge 2950 1
750 GB 7.2K RPM Universal SATA 3 Gbps 3.5" Hotplug HDD incl shelf and 

interposer 1

Integrated SAS/SATA RAID 5, PERC 6/I Integrated 1

PERDC6i SAS RAID Controller 2 x 4 Connectors, Int, PCIe, 256MB cache, x 6 Bkpl 1

No OS 1

Onboard Broadcom 5708 1 GBE Networking 1

LOM NICs are TOE ready 1

Enterprise Network Security 1

Rack Mounting Kit for Network Security 1

Ethernet cable 3' 2

Ethernet Cable 6' 5

Ethernet Cable 8' 1

Ethernet Cable 25' 1

Powerstrip 6 outlet 1

12 outlet Powerstrip capable of inside rack mounting, 5 feet long 1

UPS 6kVa, on-line double conversion, 9U Rack Tower 120/208V, hot-swap power 

and battery modules, RS232 ports, front panel LED, hardwire 50/60 Hz 1

Velcro 1/2" 1

Mount, Saddle Tie (Box of 25) 1

Zip Ties, 4" long (box of 25) 1

Ethernet Switch E/O -208E 1
Analyst desk top computer station (incl: speakers, keyboard, mouse, 3.1 GHz 

Processor, 2 GB RAM, graphic card, 250 GB HD HD, 22" Dual Flat panel DVI 

monitor and DVDRW drive) 1

R2TD COP Software (furnished by ERDC) 1

1.4 TRICON #1 (operations) WE456P 814501C110173 1

1.5 TRICON #2 (operations) WE456P 814501C110173 1

1.6 FIBER OPTIC CABLE (5km reel) NA NA 3

1.7 60 kW GENERATOR, Military Diesel / JP8 G12034 NA 2

1.8 5 kW GENERATOR, Tactical Quiet Model #88-802R NA 1

incl: Trailer Model #LTT-TQG (for mounting) 1

1.9 Operational Software (Government Furnished Item) NA NA 1

1.10_ Handheld GPS FA201Y 582001D171313 1

1.11_ Optical time-domain reflector (ODTR) + Splice Kit FG251N 662501K000848 1

ADC-13 AC Adapter 1

ACC-14 AC Cord 1

Spare Electrodes 1

Shealth Clamp 1

USB cable 1

Splicer Carrying Strap 1

Fusion Splicer - Quick Reference Guide 1

Video Instruction Manual 1

JP-05 Splice Sleeve Cooling Tray 1

Transit case 1

1.12 Fixed Camera FH1048 671001C102424 6

Integrated Pan / Tilt Mount 1

1.13 Towable Tower Camera FH1048 671001C919226 2

1.14 TRICON #3 (storage) WE456P 814501C110173 1
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B KIT FA591Z 589501X003076

2.1 Active Seismic Imager (ASI) FF5048 635001C918873 1

2.2 Electromagnetic Gradiometer Kit (EMG) FG95A0 669501X403936 1

Transmitter w/ antenna in range of 20kHz and 200/80kHz 2

Self-standing, telescoping tripod 1

Rechargeable vattery packs and field chargers 1

Set of spare cables (GPS, Antenna, comms) 1

Compact flash card reader 1

Survey Flags 100

100m Tape Measure 2

DC to AC power inverter rated at least 400W 1

Field Service Kit 1

2.3 UNMANNED GROUND VEHICLE (Large) YF500F 235001C918770 1

2.4 UNMANNED GROUND VEHICLE (Borehole) YF500F 235001C918772 1

2.5 UNMANNED GROUND VEHICLE (Ops Kit) NA NA 1

Crawler, extended, clutched, aluminum 2

Chassis, parallel, flat (with wiring harness and spring loaded tether block
1

Manipulator arm termination; includes camera head mounted on manipulator
1

Four-function manipulator, installed on chasis; includes shoulder, elbow, rotate 

and open/close functions
1

Electronics / controller housing for on-board vehicle electronics 1

Raise / lower camera actuator control mechanism 1
Camera for NTSC, aluminum.  Pan, tilt, and 40:1 zoom rated to 30/m/100ft, built-

in argon lighting.
1

Tether cable 1500ft; 14 conductor abrasion resistant, yellow jacket (includes 

pneumatic hose for compresseed air supply)
1

Tether reel, ac powered w/pendant, manual level wind portable 1
Power supply / controller in a rugged case w/ multi-function manipulator and 

camera raise control.
1

LCD monitor 8" 2

LCD monitor 15" on a swivel base 1

shipping systemized pallet (w/ space for complete system) 1

LED tri-light assembly, aluminum 2

Laser lines assembly (incl 2 x red laser lines in housing) 1

Rf transmitter - Sonde, 512Hz 1
Digital Video Recoreder (Mpeg 4 recording w/ digital zoom, still capture, and 

audio inputs
1

Compass, electronic 1

Removable bumper for UGV w/ detachable handle 1

Robot, raise / lower platform 1

Protective caps for robot connectors 2

Protective shipping case 1

2.6 ALL-TERRAIN VEHICLE - Ranger HD Polaris YF4000 234001C115083 1

Full canvas top 1

Spotlights on bumper 2

3500lb winch 1

Fire extinguisher, 5lbs w/ velcro strap 1
Telescoping lug wrench w/ 17mm, 3/4", 19mm, 13/16", 21mm, 7/8", 22mm 

sockets
1

air tool, 50 psi gauge, dual foot chuck 1

2.7 Borehole Camera FH208S 672001C918872 1

2.8 Thermal Imaging Camera FH1052 671001G001162 2

2.9 CONEX - Shipping Storage WE4503 814501C163613 1

2.10_ TRICON #4 - Modified WE456P 814501C110173 1



Ancillary Equipment List 

Attachment #1

2.11 ASI CONNEX WE4503 814501C163613 1
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