

U.S. EPA, Region 6  
1445 Ross Avenue, Suite 1200  
Dallas, TX 75202-2733  
Vendor : WESTON SOLUTIONS, INC

TDD # : 0009/WESTON-042-17-029  
Amendment # :  
Contract # : EP-S8-13-01

TDD Title :R6 Tronox SMC Groundwater Assessment	Verbal Date :
Purpose : TDD INITIATION	Start Date : 03/23/2017
Priority : HIGH	Completion Date : 08/22/2017
Overtime Authorized : No	Effective Date : 03/23/2017
Invoice Unit :	

SSID : 0600	Work Area : Assessment / Inspections Activities
Project/Site Name : R6 Tronox SMC Groundwater Assessmen	Work Area Code :
Project Address : Intersection of Hwys 509 and 605	Activity : Expanded Site Inspection (ESI)
County : Cibola County	Activity Code : ES
City : Grants	Operable Unit :
State : NM	Emergency Code :
Zip Code :	FPN :
	Performance Based : No

Authorized TDD Ceiling :	Amount	LOE (Hours)
Previous Action(s) :	\$0.00	0.00
This Action :	\$90,000.00	0.00
New Total :	\$90,000.00	0.00

Specific Elements :

Description of Work :  
See Schedule

Region Specific :  
CERCLIS : Misc 2 :

Accounting and Appropriation Information:									SFO:	
Line	Budget / FY	Approp	Budget	Program Element	Object Class	Site Project	Cost	DCN Line-ID	Funding Category	TDD Amount
1	17	T	6A00	303DC6	2505	06WQWQ00	C001	176ARVC005-001	REMOVAL	\$90,000.00

U.S. EPA, Region 6  
1445 Ross Avenue, Suite 1200  
Dallas, TX 75202-2733

Vendor: WESTON SOLUTIONS, INC

TDD #: 0009/WESTON-042-17-029

Amendment #:

Contract #: EP-S8-13-01

<b>Project Officer :</b> Will LaBombard  <div style="display: flex; justify-content: space-between;"> <div>_____</div> <div>_____</div> </div> <div style="display: flex; justify-content: space-between;"> <div>(Signature)</div> <div>(Date)</div> </div>	<b>Branch Mail Code:</b> <b>Phone Number :</b> 214-665-7199 <b>Fax Number :</b>
<b>Contracting Officer Representative</b> Mark Purcell  <div style="display: flex; justify-content: space-between;"> <div>_____</div> <div>_____</div> </div> <div style="display: flex; justify-content: space-between;"> <div>(Signature)</div> <div>(Date)</div> </div>	<b>Branch Mail Code :</b> <b>Phone Number :</b> 214-665-6707 <b>Fax Number :</b>
<b>Contract Specialist:</b> Brian Delaney  <div style="display: flex; justify-content: space-between;"> <div>_____</div> <div>_____</div> </div> <div style="display: flex; justify-content: space-between;"> <div>(Signature)</div> <div>(Date)</div> </div>	<b>Branch Mail Code :</b> <b>Phone Number :</b> 214-665-7473 <b>Fax Number :</b>
<b>Contracting Officer :</b> Brian Delaney Electronically Signed by Brian Delaney 03/21/2017 <div style="display: flex; justify-content: space-between;"> <div>_____</div> <div>_____</div> </div> <div style="display: flex; justify-content: space-between;"> <div>(Signature)</div> <div>(Date)</div> </div>	<b>Branch Mail Code :</b> <b>Phone Number :</b> 214-665-7473 <b>Fax Number :</b>
<b>Other Agency Official</b>  <div style="display: flex; justify-content: space-between;"> <div>_____</div> <div>_____</div> </div> <div style="display: flex; justify-content: space-between;"> <div>(Signature)</div> <div>(Date)</div> </div>	<b>Branch Mail Code :</b> <b>Phone Number :</b> <b>Fax Number :</b>

Description of Work: Initial TDD ceiling set at \$90,000.

The contractor shall:

Complete the Phase 2 ground water investigation for the Tronox NAUM - San Mateo Creek Basin Legacy Uranium Site. This work shall include preparing the ESI Phase 2 Ground Water Investigation Report, including all figures, tables and appendices. The Phase 2 report shall be prepared according to EPA guidance for performing site inspections (EPA-540-R-92-021), Directive 9345.1-05, or as directed by the EPA. A draft Phase 2 report for the site shall be submitted to EPA for review no later than April 14, 2017.

As part of the report preparation, the Contractor shall develop appropriate hydrogeological maps and cross sections as directed by EPA to support the ground water investigation. The Contractor shall also participate in weekly teleconferences with EPA's COR to discuss the initial draft of the report and any comments by EPA. The Contractor shall revise the draft report to adequately address all EPA comments and resubmit a second (and possibly a third) draft final report for EPA review. The Contractor shall provide electronic copies of the draft final report and all associated figures, tables and appendices, to the State of New Mexico, EPA Region 9, and other regulatory agencies at the direction of the EPA COR. These state and federal agencies as well others at EPA Region 6 will receive the draft final report to perform independent or internal EPA review and comment. The EPA COR will provide any additional comments to the Contractor after such review is complete. The Contractor will revised the draft final report to adequately address all additional comments and submit to EPA a final report. The Contractor shall also provide copies of the final report to stakeholders as directed by the EPA COR.

The Contractor shall also participate on the weekly calls discussed above to support EPA's work on HRS Scoring and NPL listing, as appropriate.

The Contractor shall support EPA at meetings with regulatory Stakeholders and the community to present the findings of the Phase 2 report.

Currently, EAS will not allow regional SSIDs to be entered into the SSID field of the TDD. Until the issue is resolved, SSIDs will be identified in this field. For this TDD, the contractor shall use SSID A6KZ on all forms, reports, emails, communications, and deliverables