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ADDENDUM NO. 1

Addendum No. 1 hereby amends the contract manual for the General Terminals, Terminal 2, Berths 204,
205, and 206, Terminal 5, Berth 501 and Barge Slip, Maintenance Dredging project dated September 11,
2001. It is essential that prospective bidders note the contents of this addendum and that the Port of
Portland be made aware that the addendum has been received. Therefore, acknowledge receipt by
inserting the number of this addendum in the space provided on the enclosed Page 00300-3a of the bid.

Contract Manual

Page 00020-1. first paragraph, change to read, in part, "until, but not after, 11 a.m. on October 1,
2001 " (Note that the bid opening has been delayed two business days.)

Document 00300. following Page 00300-3, add Page 00300-3a.

THE PORT OF PORTLAND

Bobbi Matthews, Manager
Contracts and Procurement

September 27,2001

Enclosure: Page 00300-3a
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APPROVALS

GENERAL TERMINALS
TERMINAL 2, BERTHS 204,205, AND 206

TERMINAL 5, BERTH 501 AND BARGE SLIP
MAINTENANCE DREDGING

Project Manager:

Project Engineer:

APPROVALS
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DRAWINGS INDEX
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DRAWING
NUMBER

GT 2001-1

C-l

C-2
C-3
C-4
C-5

SHEET TITLE

TERMINAL 5 AND SUTTLE ROAD DREDGE MATERIAL DISPOSAL SITE
PLAN AND VICINITY MAP
TERMINAL 2 SITE PLAN
TERMINAL 2 - BERTH 204 AND BERTH 205 PLAN, SECTION AND DETAIL
TERMINAL 2 - BERTH 205 AND BERTH 206 PLAN, SECTION AND DETAIL
TERMINAL 5 - BARGE SLIP AND BERTH 501 PLAN, SECTION AND
DETAIL
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DOCUMENT00020
ADVERTISEMENT FOR BIDS

THE PORT OF PORTLAND

GENERAL TERMINALS
TERMINAL 2, BERTHS 204,205, AND 206

TERMINAL 5, BERTH 501 AND BARGE SLIP
MAINTENANCE DREDGING

|| Solicitation No. 01-105

Ij Sealed bids for the General Terminals, Terminal 2, Berths 204,205, and 206, Terminal 5, Berth 501 and
j] Barge Slip, Maintenance Dredging project will be received at the office of the Manager, Contracts and

Procurement, of The Port of Portland, 121 N.W. Everett Street, 5th floor, Portland, Oregon 97209
(mailing address: Post Office Box 3529, Portland, Oregon 97208) until, but not after, 11 a.m. on

, and thereafter publicly opened and read.

The work includes but is not limited to:

Dredging Berths 204,205, and 206 at Terminal 2, and Berth 501 and the barge slip at Terminal 5;
transporting barges to and from the Port's disposal operations site at Terminal 6; and segregating
debris during dredging and disposing of debris at a permitted upland disposal site.

A prebid conference will be held at 2 p.m. September 18, 2001, at the Terminal 6 Administration Building,
Main Conference Room, 7201 N. Marine Drive, Portland, Oregon, to discuss all phases of the work.

Please direct technical questions to the Project Engineer, Walt Haynes, (503) 944-7343.

The drawings and the project manual may be examined at Port offices. Copies may be obtained by
prospective bidders at no cost from Contracts and Procurement (address above). Contracts and
Procurement can be reached at (503) 944-7593; fax (503) 944-7597.

Bids must be on the bid form which will be provided to prospective bidders and must be accompanied by
bid security made payable to The Port of Portland in an amount equal to at least 10 percent of the total
amount bid

Port is committed to providing equal opportunities to disadvantaged business enterprises (DBEs)
~^ certified by the State of Oregon. The Port encourages bidders to exercise good faith efforts, as defined in

"ORS 200 045(d), to obtain DBE subcontractor participation on this contract. A listing of DBE firms,
! organized by specific contracting type, is available at the OMWESB web site

state.or.us/external/imd/database/omwesb/omwesb-main.html). A printout of DBE firms is
^available upon request from the Port's Contracts and Procurement office.

A

accordance with ORS 279.027 and additional Port requirements for providing and tracking equal
'portuiuties to DBEs, bidders must submit the enclosed first-tier subcontractor bid reports within four

ours after bid opening. The reports identify those DBE and non-DBE, first-tier subcontractors

OID\015\FTEND.DOC ADVERTISEMENT FOR BIDS
00020-1



the bidder has received bids from and those he intends to subcontract work to. The Contractor will also
be required to submit the enclosed subcontractor payment and utilization report at the close of the project.

Prequalification is not required for this work.

No bid will be received or considered unless it contains a statement by the bidder as a part of the bid that
the provisions of ORS 279.350 (regarding payment of prevailing wage rates on public works projects
over $25,000) are to be complied with.

Bidders are hereby alerted that a public works contractor must pay a fee to the Commissioner of the
Bureau of Labor and Industries, as provided in ORS 279.375.

No bid will be received or considered unless the bidder is registered with the State of Oregon
Construction Contractors Board, pursuant to ORS 701.055 (1), prior to submitting a bid. (See the
Instructions to Bidders.)

The contractor or a subcontractor need not be licensed for asbestos work under ORS 468A.720.

Bidders are required to state whether or not the bidder is a resident bidder, as defined in ORS 279.029.
(See the Instructions to Bidders.)

Bids may be rejected if not in compliance with bidding procedures and requirements. Any or all bids may
be rejected if in the public interest to do so.

THE PORT OF PORTLAND

Bobbi Matthews, Manager
Contracts and Procurement

September 11,2001

CPD/CON
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INSTRUCTIONS TO BIDDERS

ARTICLE 1 - DESCRIPTION

1.1. Provide labor, materials, and other means required by the contract documents to complete the
work.

ARTICLE 2 - PREBID INTERPRETATION OF CONTRACT DOCUMENTS

2-1 If the bidder finds discrepancies, omissions, or is in doubt as to the true meaning of any part of the
contract documents, submit a written request for a clarification or interpretation to the Manager,
Contracts and Procurement, not later than 7 days prior to the bid opening date.

2.2 Clarification or interpretation of the contract documents will be made by addendum. Consider
addenda in the bid. The Port is not responsible for explanation, clarification, or interpretation made
or given except by addendum.

ARTICLE 3 - RESIDENT BIDDER PREFERENCE

3.1 Each bid shall contain a statement as to whether the bidder is a resident bidder, as defined in ORS
279.029.

3.2 Under ORS 279.029(6), a "resident bidder" is a bidder that has paid unemployment taxes or
income taxes in this state during the 12 calendar months immediately preceding submission of the
bid, has a business address in Oregon, and has stated in the bid whether the bidder is a "resident
bidder" pursuant to ORS 279.029(6).

3.3 Under ORS 279.029(6), a "non-resident bidder" is a bidder who is not a "resident bidder" as
defined in Item 3.2 above.

3.4 Failure to complete the "resident bidder" certification statement of residency or nonresidency
contained in the bid form may result in rejection of the bid.

3-.5 In determining the lowest responsive bidder, the Port will, for the purpose of awarding the contract,
add a percent increase on the bid of a nonresident bidder equal to the percent, if any, of the
preference given to that bidder in the state in which the bidder resides.

-PREQUALDFICATION OF BIDDERS

If prequalification is specifically required in the Advertisement for Bids, prequalify under Oregon
Revised Statutes (ORS) 279.039. Submit the prescribed prequalification statement to the Manager,
Contracts and Procurement, not later than 5 business days prior to the bid opening date.

If the bidder intends to rely on existing prequalification by the State of Oregon, submit evidence of
that prequalification according to the same schedule required for the Port of Portland application
for prequalification.
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ARTICLE 5 - EQUIVALENT MATERIALS, PRODUCTS, OR SERVICES

5.1 Specified materials, products, or services are named for the purpose of establishing a standard of
quality and characteristics desired. Other materials, products, or services of equal quality and
characteristics for the purposes intended may be submitted at the appropriate time for approval.
The Substitution Request Form is enclosed at the end of these Instructions to Bidders. The
Engineer, in his sole discretion, will be the judge of the equality and suitability of the proposed
substitution.

5.2 The following definitions of the phrases stated after materials, products, or services in the
j Specifications determine the extent to which substitutions may be proposed.

A. "OR APPROVED EQUAL" materials, products, or services require approval by addendum prior
to bid opening. Materials, products, or services which the bidder proposes to substitute, and
which he/she considers equal to those specified, must be submitted on the Substitution
Request Form and received by the Manager, Contracts and Procurement, not later than 7 days
prior to the bid opening date. Requests shall be accompanied by complete technical data and
such pertinent information and/or samples as necessary, or as specifically specified, to fully
identify and appraise the material, product, or service. Approval of materials, products, or
services deemed equivalent will be issued by addendum prior to the bid opening date.

B. "OR EQUAL" materials, products, or services do not require approval prior to bid opening.
Materials, products, or services which the Contractor proposes to substitute and which he/she
considers equal to those specified shall be submitted on the Substitution Request Form for
approval. The proposed substitution shall anticipate necessary lead time required for approval
by the Port and procurement. Such submittal shall be accompanied by complete technical data
and such pertinent information as necessary to folly identify and appraise the material,
product, or service. No increase in the contract price or time will be considered when
substitution is not approved.

ARTICLE 6 - ESTIMATED QUANTITIES

6.1 Estimated quantities shown in the bid form provide a basis for comparison of bids only. The
bidder shall verify the quantity of each bid item prior to submission of his/her bid. Reference is
made to Change of Contract Price in the General Conditions.

ARTICLE 7 - EXAMINATION OF SITE

7.1 Examine the site and conditions thereon. Bids shall take into consideration conditions which may
affect the work. No additional compensation or extension of time will be allowed because of any
condition of which the bidder could have informed himself either by examination, testing,
sampling, review of records, or otherwise. The Port's site study information, if any, will be made

j available to prospective bidders for review, however, the Port disclaims liability and responsibility
i for the completeness or accuracy thereof.

INSTRUCTIONS TO BIDDERS S:\STANDARD\OLD\IBS_OLD.DOC
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ARTICLE 8 - ELECTRONIC DOCUMENTS

8.1 If available, the Port may provide the bidder, at the bidder's request, construction design or related
documents in electronic form. Because electronic documents are subject to data erosion, erasure,
alteration, changes in computer software, or computer viruses, and the sources of information vary
in quality and reliability, the Port makes no warranties or representations regarding the integrity or
completeness of any electronic document it provides. Only the hard copy documents actually
incorporated into the contract documents may be relied upon by the bidder. Use of electronic
documents shall be at the bidder's own risk.

l-

m-.

ARTICLE 9 - BID SECURITY

9.1 The bid shall be accompanied by bid security. The security shall be a certified or cashier's check,
an irrevocable letter of credit, or a bid bond made payable to the Port of Portland. Checks shall be
drawn on a United States bank. Irrevocable letters of credit shall be issued by a commercial bank
as defined in ORS 706.005. Bid bonds shall be executed by a surety company licensed to do
business in the State of Oregon. The amount of the check, letter of credit, or bond shall be equal to
at least 10 percent of the total amount bid. The check, letter of credit, or bond will be held by the
Port as security and a guaranty that the bidder will execute the Agreement, give satisfactory
evidence of insurance, and furnish a 100 percent performance and payment bond.

9.2 The Port may retain the bid security of the three lowest responsive bidders until:

A. all bids are rejected,

B. Notice of Award is issued and contract documents are executed by the successful bidder, or

C. expiration of the bids,

at which time the bid security of the unsuccessful bidders will be promptly returned.

9.3 The bid security of those other than the three lowest responsive bidders will be returned promptly
following bid opening.

ARTICLE 10 - EXECUTION OF BID

10.1 Bids shall be on the bid form provided to prospective bidders.

10.2 When the bid form provides for writing the bid price in words and numerals, the price as written in
words governs over the price written in numerals.

10.3 In the case of conflict between the amount bid and the product of the estimated quantity and the
unit bid price, the unit bid price prevails and the corrected product will be used in computing the
total amount bid.

10.4 Complete the bid form requirements, including acknowledgement of receipt of addenda, if
applicable; statement of resident status; and any other requirements specifically called for in the
bid.

10.5 Execute the bid in the name of the firm followed by the signature of the officer authorized to sign
for the firm and the printed of typewritten designation of the officer's name and office held.

S:\STANDARD\OLD\ffiS_OLD.DOC
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10.6 Type or print the address and telephone number of the bidder on the bid form. I
ARTICLE 11 - DISCLOSURE OF FIRST-TIER SUBCONTRACTORS

11.1 Within four working hours of the date and time the bids were due, the bidder shall separately
disclose first-tier subcontractors meeting one or both of the following criteria, regardless of
subcontract amount:

A. All first-tier subcontractors who submitted subcontract bids to furnish labor or materials in
connection with the work;

B. All first-tier subcontractors who were selected to furnish labor or materials in connection with
the work.

11.2 Disclosure of first-tier subcontractors may be submitted with the bid form or delivered by fax or by
clearly labeled envelope, within the time allowed, to the Contracts and Procurement Office. For
the purposes of mis article, working hours are between 8 a.m. and noon, and 1 p.m. and 5 p.m.
Monday through Friday, except Port holidays. The Contracts and Procurement office is closed
between the hours of noon and 1 p.m.

ARTICLE 12 - SUBMISSION OF BID

12.1 Seal the bid in a separate envelope, addressed to the Manager, Contracts and Procurement, The
Port of Portland, 121 N.W. Everett Street, Portland, Oregon, (Mailing address: P.O. Box 3 529,
Portland, Oregon 97208) showing on the outside of the envelope the name of the bidder, the
bidder's State of Oregon Construction Contractors Board registration number, and the contract title
preceded by the words "SEALED BID."

12.2 Bids will be received at the place and until the time stated in the Advertisement for Bids.

12.3 A bid received after the scheduled closing time for receipt of bids will be returned to the bidder
unopened.

ARTICLE 13 - WITHDRAWAL OF BID

13.1 Prior to bid opening, a bidder may withdraw his/her bid. This will not preclude submission of
another bid by such bidder prior to the time set for bid opening.

ARTICLE 14 - OPENING OF BIDS

14.1 The Port reserves the right to postpone a bid opening.

14.2 At the time and place set for the opening and reading of bids, bids received prior to the scheduled
closing time for receipt of bids will be publicly opened and read aloud.

INSTRUCTIONS TO BIDDERS
00100-4
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ARTICLE 15 - ACCEPTANCE OR REJECTION OF BIDS

15.1 Bids may be rejected if not in compliance with bidding procedures and requirements. AH bids may
be rejected in the public interest

15.2 The Port may disqualify any bidder if, at any time, it finds:

A. The bidder has been convicted for the commission of a criminal offense as an incident in
obtaining or attempting to obtain a public or private contract or subcontract, or in the
performance of such contract or subcontract;

B. The bidder has been convicted under state or federal statutes of embezzlement, theft, forgery,
bribery, falsification or destruction of records, receiving stolen property, or any other offense
indicating a lack of business integrity or business honesty that currently, seriously, and
directly affects the bidder's responsibility as a contractor;

C. The bidder has been convicted under state or federal antitrust statutes; or

D. The bidder has violated a contract provision that is regarded by the Port to be so serious as to
justify disqualification. A violation may include, but is not limited to, a failure to perform the
terms of a contract or an unsatisfactory performance in accordance with the terms of the
contract. However, a failure to perform or an unsatisfactory performance caused by acts
beyond the control of the contractor may not be considered to be a basis for disqualification.

15.3 The Port may disqualify an apparent low bidder if, at any time, it finds:

A. The bidder does not have available the appropriate financial, material, equipment, facility and
personnel resources and expertise, or ability to obtain the resources and expertise, necessary to
indicate the capability to meet all contractual responsibilities;

B. The bidder does not have a satisfactory record of performance;

C. The bidder does not have a satisfactory record of integrity,

D. The bidder is not qualified legally to contract with the public contracting agency; or

E. The bidder fails to meet the standards of responsibility pursuant to ORS 279.029, or fails to
supply all necessary information in connection with demonstrating such responsibility.

15.4 In determining the low responsive bid, the Port will not consider alternates called for in the bid
form.

15.5 Bids that are incomplete or conditioned in any way, or that contain erasures or alterations, may be
rejected.

15.6 Failure to acknowledge receipt of an addendum may result in rejection of a bid.

15.7 The Port may waive minor informalities in a submitted bid.

15.8 Acceptance of a bid by the Port will be made by a Notice of Award issued within 50 days after the
bid opening date (or as modified by Document 00300, Bid). The bid may not be revoked by the
bidder within this period. Failure to issue the Notice of Award within the 50-day period will
permit the bidder to withdraw his/her bid. If withdrawn, the Port will return the bid security. A bid

S:\STANDARD\OLD\IBS_OLD.DOC
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remains effective until it is withdrawn by an affirmative act of the bidder or until the Port rejects _
the bid, either expressly or impliedly, by awarding the contract to another bidder.

ARTICLE 16 - EXECUTION OF AGREEMENT AND PERFORMANCE AND PAYMENT BOND

16.1 Within 10 days after issuance of the Notice of Award indicating acceptance of the bid by the Port,
the successful bidder (Contractor) shall execute and deliver the Agreement and the Performance
and Payment Bond to the Port The Performance and Payment Bond shall be for the total amount
of the contract. The company providing the Performance and Payment Bond shall be authorized to
do business in the State of Oregon. The Agreement and the Performance and Payment Bond shall
be on the form provided by the Port.

16.2 Notice of Award may be canceled by the Port and the bid security forfeited if the bidder fails to
execute the Agreement, give satisfactory evidence of insurance, and furnish the performance and
payment bond within 10 days after Notice of Award. The Port may extend the time for delivery of
the executed contract documents. If the Port extends the time for delivery of the executed contract
documents at the successful bidder's request, the Port may:

A. Extend the time (see NOTICE TO PROCEED below) between Notice of Award and Notice to
Proceed by an equivalent number of days, or

B. Reduce the contract duration period (see the Bid and the Agreement) by an equivalent number
of days.

ARTICLE 17 - NOTICE TO PROCEED

17.1 Within 45 days after Notice of Award, the Port will execute the Agreement and issue Notice to
Proceed. The Notice to Proceed will state the dates: (1) on which the Contractor may begin the
work, (2) by which the Contractor is required to attain substantial completion of the work, and (3)
by which the Contractor is required to attain final completion of the work.

ARTICLE 18 - PROTESTS

18.1 A bidder or prospective bidder who wishes to object to any aspect of this solicitation must deliver a
written protest to the Port's Manager of Contracts and Procurement, 121 N.W. Everett Street, 5th
Floor, Portland, Oregon 97209; or P.O. Box 3529, Portland, Oregon 97208; or facsimile to
(503)944-7597.

18.2 If the protest relates to matters that are apparent on the face of the solicitation documents or that
otherwise are known or reasonably ought to be known to the protestor, the protest must be
delivered no later than five business days before the deadline for the Port's receipt of offers.

18.3 If the protest relates to other matters, including but not limited to the award of the contract, it must
be delivered as soon as possible, and in no event later than five business days after the protestor
knows or reasonably ought to know of the award of the contract, the Port's intent to award the
contract, or the other matters to which the protest is addressed.

18.4 A protest is delivered for the purposes of this article when it actually is received by the Port's
Contracts and Procurement staff.

INSTRUCTIONS TO BIDDERS S:\STANDARD\OLD\IBS_OLD.DOC
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18.5 The Port may decline to review a late protest

18.6 The protest shall be deemed to include only the documents timely delivered pursuant to this article.
It must clearly state all of the grounds for the protest and must include all arguments and evidence
in support of the protest. Testimonial evidence may be submitted by affidavit. The Port may
investigate as it deems appropriate in reviewing the protest, and will issue a written response to the
protest The Port may proceed with contract award, execution, and performance while a protest is
pending.

END OF DOCUMENT
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The Construction Specifications Institute
SUBSTITUTION REQUEST Northwest Region

TO:

PROJECT: .

SPECIFIED ITEM:

Section Page Paragraph Description

PROPOSED SUBSTITUTION.

Attached data includes product description, specifications, drawings, photographs, performance and test data
adequate for evaluation of request including identifying applicable data portions.

Attached data also includes description of changes to Contract Documents and proposed substitution required
for its proper installation.

Undersigned certifies following items, unless modified by attachments, are correct:

1. Proposed substitution does not affect dimensions shown on drawings.
2. Undersigned pays for changes to building design, including engineering design, detailing, and construction

!' costs caused by proposed substitution.
3. Proposed substitution has no adverse effect on other trades, construction schedule, or specified warranty

|; requirements.
| 4. Maintenance and service parts available locally or readily obtainable for proposed substitution.
tV: . ' " '

; Undersigned further certifies function, appearance, and quality of proposed substitution are
equivalent or superior to specified item.

Undersigned agrees, if this page is reproduced, terms and conditions for substitutions found in
Bidding Documents apply to this proposed substitution.

Submitted by:

Name (Print) General Contractor (if after award of Contract)

Signature

Firm Name

Address _

City, State, Zip

Dater
I:'. Telephone Fax
£•- . .

ForusebyA/E

Q Approved Q Approved as noted
Q Not Approved Q Received too late

Date

Remarks

Attachments:

1995 Edition



DOCUMENT 00300
BID

To The Port of Portland
P.O. Box 3529
Portland, Oregon 97208

The bidder warrants (hat he has carefully examined the contract documents for the contract described as
follows:

GENERAL TERMINALS
TERMINAL 2, BERTHS 204,205, AND 206

TERMINAL 5, BERTH 501 AND BARGE SLIP
MAINTENANCE DREDGING

The bidder further warrants that he has examined the proposed work area independently of the indications
in the contract documents and has made such investigations as are necessary to determine: (1) the
character of the materials to be handled, (2) the probable interferences due to Port operations, and (3)
other conditions to be encountered.

i The bidder further warrants that if this bid is accepted, he will contract with The Port of Portland in the
•?r form of Agreement hereto annexed and will to the extent of his bid provide all things necessary for the
•|y performance of the contract, including, but not limited to, bonds, labor, materials, transportation,
"H equipment, and anything else required to complete the work in accordance with the requirements of the
% contract documents.

.,;:. The Port intends to authorize procurement of all materials required for fabricating and installing barge
• V removable material screens (if applicable) on or about November 1, 2001. The Port intends to authorize
'";'• •••• on-site dredging work for Terminals 2 and 5 to commence on or about December 3,2001.

: :̂: Time is of the essence. The bidder promises that all dredging work at Terminals 2 and 5 shall be
>i. , substantially complete on or before January 25,2002 and finally complete on or before January 29,2002.
% • :

" f f • - " . .

jj ; If the bidder fails to complete all dredging work by January 29,2002, and ships are turned away because
&-H: the berths or other facilities are unusable, the Port and the Port's tenants may lose revenues they otherwise
Up'- would receive for the use of the berths and facilities. The bidder therefore agrees to pay the Port a lump
4f|.\: sum liquidated damages fee in the amount of $40,000 if all work is not completed on or before
1% January 29,2002. Dredging is not permitted between January 31, 2002 and July 1,2002. If additional
5p dredging is needed to attain final completion after July 1, 2002, the bidder agrees to pay the Port
ffe liquidated damages at the rate of $500 per day, beginning July 1,2002, for each day completion of the
j|fl work is delayed beyond July 1, 2002.

•-W"yJBgv, -
l^g Unexpected ship arrivals may require the bidder to shift dredging operations to other areas or cease
Up operations and demobilize/remobilize equipment. In consideration of the extra work required and
Ife expenses that may be incurred by the bidder, the Port will pay the bidder a compensation of $900 for each
J^SSJ-I^;'.

ifN>.
;. S:\GT\01D\015\FTEND.DOC BID

090701 , 00300-1



time the Engineer directs the bidder to stop dredging at Terminal 2 or Terminal 5 before the work is
complete and move from the current dredging location to another dredging location to accommodate
unexpected ship arrivals. The Port will further pay the bidder a compensation of $1,200 for each time the
Engineer directs the bidder to move equipment to the staging area and shut down dredging operations at
Terminal 2 or Terminal 5 to accommodate unexpected ship arrivals.

In addition to all other payments under this contract, the Port will pay the bidder an incentive of $300 per
day for each day substantial completion of work at both terminals is achieved prior to January 25, 2001,
provided that the total of incentive payments will not exceed $10,000. For the purposes of this incentive
only, the scheduled substantial completion date initially established by this contract will not be extended
for any reason, including but not limited to delays caused by the Port or persons acting for the Port The
Port's obligation to pay an incentive is contingent upon the Port's acceptance of the work. If earned, the
incentive payment will be due with the final payment.

The bidder also agrees to pay Other Damages described in the General Conditions.

The bidder submits and proposes the following unit bid prices, to wit:

'
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GENERAL TERMINALS

T2, BERTHS 204, 205, & 206, BERTH 501 & BARGE SLIP
MAINTENANCE DREDGING

Item
No.

0001

0002

0003

0004

0005

0006

Name of Item

Mobilization, Surveying, Cleanup, and
Demobilization

Dredging of Material at Terminal 2,
Berths 204 and 205

Dredging of Material at Terminal 2,
Berth 206

Dredging of Material at Terminal 5,
Berth 501

Dredging of Material at Terminal 5,
Barge Slip

Segregation and Disposal of Debris

Total Amount Bid (Basis of Award)

Estimated
Quantity

2,450.0

7,460.0

3,550.0

1,675.0

Units

LS

CY

CY

CY

CY

LS

Unit Price
Total
Price

$

2001D015
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The bidder hereby acknowledges receipt of Addendum Nos. , , , __, , , to these
contract documents.

Accompanying this bid is bid security. The amount is 10 percent of the total amount bid. This bid may
not be revoked by the bidder for a period of 50 days after the date bids are opened. It is agreed that if this
bid is accepted in writing by the Port's Notice of Award within 50 days after bid opening, and the
Contractor executes and delivers the Agreement, including a satisfactory performance and payment bond
for the full amount of the contract, within 10 days after Notice of Award, said bid security will be
returned to the undersigned. Otherwise, said bid security may be collected as liquidated damages at the
option of the Port. _.
. » • -

After the Contractor has delivered the executed Agreement, including a satisfactory performance and
payment bond for the full amount of the contract and evidence of insurance, the Port will set a date to
issue Notice to Proceed. If all of the documents are not provided within 10 days, the Port may extend the
Notice to Proceed date or reduce the contract duration period, as specified in the Instructions to Bidders.

The surety company requested to issue the performance and payment bond will be
. The bidder hereby authorizes said

surety to disclose to the Port any information concerning bidder's ability to supply a performance and
payment bond for the full amount of the contract.

The bidder agrees to comply with the requirements of ORS 279.350 governing the prevailing wage rates.
The bidder acknowledges that this bid takes into account the fee that the successful bidder will be
required to pay to the Oregon Bureau of Labor and Industries and that the bidder will be entitled to no
compensation in addition to the bid price on account of that fee.

The bidder certifies that, under ORS 279.029(6), it is a (check one):
Q Resident Bidder Q Nonresident Bidder.

If a nonresident bidder, the bidder certifies residency of (insert name of state where the bidder is a
resident):

Failure to complete the foregoing certification of residency or nonresidency may render the bid
nonresponsive. Failure of a nonresident bidder to certify its state of residency also may render the bid
nonresponsive.
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The right to reject any or all bids is reserved.

Name of Bidder

Business Address of Bidder:

Business Phone Number: Fax Number:

Signature of Authorized Person:

Printed Name of Authorized Person:

Title:

Date:

State of Oregon Construction Contractors Board Registration No. •
(Required for Bidding).

Note: Bid security must be included with this Bid.

D No Subcontractors are anticipated for this contract.

D Subcontractors are anticipated for this contract (forms follow). See the Instructions to Bidders for
requirements and submission information.

The bidder is requested to provide the following principal characteristics for each hopper barge that will
be used as a material barge during the course of the work. This is for the Port's information only and will
not be used to determine the basis of award (award of the contract will be determined by the lowest
amount bid). However, barges must meet requirements of Section 02842.

Length: Cell Quantity:

Breadth: Cell Width:

Depth: Cell Length:

Light Draft: Cell Depth:

Freeboard Light Draft: Total Cell Capacity (Tons):

Loaded Draft: Total Cell Capacity (Cubic Yards):

Freeboard Loaded Draft: Mooring Bitt Arrangement
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FIRST-TIER SUBCONTRACTOR BIDS SUBMITTED

List ALL first-tier subcontractors, including DBE and non-DBE, regardless of subcontract amount.

CONTRACTOR:

FORM COMPLETED BY:

PROJECT NAME:

PHONE:
Print or Type

DBE GOAL (if applicable): % ACTUAL:

Namei Address, Telephone Type of Work Estimated Dollar Value Certification (if applicable)

Q DBE Q MBE
Q WBE Q ESB Q N/A

Q DBE Q MBE
Q WBE G ESB Q N/A

G DBE G MBE
a WBE a ESB a N/A

Q DBE Q MBE
Q WBE Q ESB Q N/A

Q DBE Q MBE
G WBE Q ESB Q N/A

Q DBE Q MBE
Q WBE G ESB G N/A

Q DBE G MBE
G WBE Q ESB Q N/A

Q DBE Q MBE
G WBE G ESB Q N/A

Signature certifies as to the accuracy of the foregoing information:
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CONTRACTOR:

FIRST-TIER SUBCONTRACTOR BIDS SELECTED

List ALL first-tier subcontractors, including DBE and non-DBE, regardless of subcontract amount.

PROJECT NAME:

FORM COMPLETED BY: PHONE:
Print or Type

Name, Address, Telephone

Subcontractor's Registration Number
(if required by the State of Oregon
Construction Contractors Board) Estimated Dollar Value

ignature certifies as to the accuracy of the foregoing information:
Authorized Signature Date
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DOCUMENT 00500
AGREEMENT

Agreement Number

THE PORT OF PORTLAND
P. O. BOX 3529

PORTLAND, OREGON 97208

GENERAL TERMINALS
TERMINAL 2, BERTHS 204,205, AND 206

TERMINAL 5, BERTH 501 AND BARGE SLIP
MAINTENANCE DREDGING

THIS AGREEMENT made and entered into on the date of full execution of this contract by and between
The Port of Portland, a port district organized under ORS Chapter 778, hereinafter called "the Port," and

of

_ __ _ j

hereinafter called "the Contractor."

W I T N E S S E T H :

That the Contractor in consideration of the covenants, agreements and payments to be performed and
made by the Port, hereby covenants and agrees to provide all things necessary for the performance of the
contract, including, but not limited to, bonds, labor, materials, transportation, equipment, and anything
else required to execute, construct and furnish in full compliance with the contract documents, in an
expeditious, substantial and workmanlike manner, the work and material hereinafter particularly
described:

GENERAL TERMINALS
TERMINAL 2, BERTHS 204,205, AND 206

TERMINAL 5, BERTH 501 AND BARGE SLIP
MAINTENANCE DREDGING

The Contractor agrees that the following are hereby made a part of this Agreement and are mutually
cooperative therewith: (1) a copy of the Contractor's Bid signed on , 20_ ,
including any documentation accompanying the Bid; (2) this Agreement, including any post-Bid
documentation submitted prior to Notice of Award and attached as an exhibit to this Agreement;
(3) Performance and Payment Bond; (4) General Conditions; (5) Supplementary Conditions; (6) Wage
Rates; (7) Drawings; (8) Specifications; and (9) Addenda.

The amount of this Agreement is $ .

The Port intends to authorize procurement of all materials required for fabricating and installing barge
removable material screens (if applicable) on or about November 1, 2001 . The Port intends to authorize
on-site dredging work for Terminals 2 and 5 to commence on or about December 3, 2001.

Time is of the essence. The Contractor promises that all dredging work at Terminals 2 and 5 shall be
substantially complete on or before January 25, 2002 and finally complete on or before January 29, 2002.

.1
i"
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If the Contractor fails to complete all dredging work by January 29,2002, and ships are turned away
because the berths or other facilities are unusable, the Port and the Port's tenants may lose revenues they
otherwise would receive for the use of the berths and facilities. The Contractor therefore agrees to pay
the Port a lump sum liquidated damages fee in the amount of $40,000 if all work is not completed on or
before January 29,2002. Dredging is not permitted between January 31,2002 and July 1, 2002. If
additional dredging is needed to attain final completion after July 1,2002, the Contractor agrees to pay
the Port liquidated damages at the rate of $500 per day, beginning July 1,2002, for each day completion
of the work is delayed beyond July 1, 2002.

Unexpected ship arrivals may require the Contractor to shift dredging operations to other areas or cease
operations and demobilize/remobilize equipment. In consideration of the extra work required and
expenses that may be incurred by the Contractor, the Port will pay the Contractor a compensation of $900
for each time the Engineer directs the Contractor to stop dredging at Terminal 2 or Terminal 5 before the
work is complete and move from the current dredging location to another dredging location to
accommodate unexpected ship arrivals. The Port will further pay the Contractor a compensation of
$1,200 for each time the Engineer directs the Contractor to move equipment to the staging area and shut
down dredging operations at Terminal 2 or Terminal 5 to accommodate unexpected ship arrivals.

In addition to all other payments under this contract, the Port will pay the Contractor an incentive of $300
per day for each day substantial completion of work at both terminals is achieved prior to January 25,
2001, provided that the total of incentive payments will not exceed $ 10,000. For the purposes of this
incentive only, the scheduled substantial completion date initially established by this contract will not be
extended for any reason, including but not limited to delays caused by the Port or persons acting for the
Port. The Port's obligation to pay an incentive is contingent upon the Port's acceptance of the work. If
earned, the incentive payment will be due with the final payment.

The Contractor also agrees to pay Other Damages described in the General Conditions.

The Contractor must obtain the prior written consent of the Port to any proposed assignment of any
interest in or part of this Agreement. Such consent shall be at the sole discretion of the Port.

Under the same date as this Agreement, the Contractor is furnishing the Port with corporate surety bonds
with as surety in the amount of . This bond
shall insure complete performance by the Contractor of this Agreement in accordance with all of its terms
and provisions.

The Contractor agrees to diligently prosecute the work to final acceptance and to accept as full payment
hereunder the amounts specified in the Bid; and the Port agrees to make payments at the time, in the
amount, and upon the terms and conditions specified herein.

The Contractor agrees to comply with all federal and state laws and regulations regarding
nondiscrimination in employment, employee benefits, and facilities.
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IN WITNESS WHEREOF, the parties hereto have caused these presents to be duly executed:

(FULL NAME OF CORPORATION)

BY:
(Signature)

NAME:
(Print)

TITLE:

DATE:

THE PORT OF PORTLAND

BY:
(Signature)

NAME:
(Print)

TITLE:

DATE:

Approved as to Legal Sufficiency for the Port of
Portland:

Counsel for The Port of Portland

Approved by Commission on
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DOCUMENT 00600

PERFORMANCE AND PAYMENT BOND

THE PORT OF PORTLAND

KNOW ALL MEN BY THESE PRESENTS: We .

as Principal and , a corporation authorized

to transact a surety business in the State of Oregon, as Surety, are jointly and severally held and bound unto

THE PORT OF PORTLAND, a port district, in the sum of

. The condition
of this bond is such that, whereas on the day of 20 , the said

Principal, made and entered into an

Agreement with THE PORT OF PORTLAND. Copies of the Agreement together with all Contract

Documents are attached and made a part hereof.

NOW, THEREFORE, this obligation under the Agreement shall become null and void if the Principal, within
the time prescribed and during the life of any guaranty: (1) observes and complies with the terms,
conditions and provisions of said Agreement in all respects, including those listed in ORS 279.310 to
279.320; (2) performs all matters and things specified or shown within the time prescribed or as extended;
(3) defends, indemnifies, saves, and holds harmless THE PORT OF PORTLAND, its Board of
Commissioners, officers, agents, and employees; (4) makes payment promptly to all persons supplying labor
or materials to the Principal or the Principal's subcontractors for prosecution of the work; (5) makes
payment promptly of' all contributions due for workers' compensation insurance and the State
Unemployment Compensation Fund from the Principal or the Principal's subcontractors in connection with
prosecution of the work; (6) pays the Department of Revenue all sums required to be deducted from the
wages of employees of the Principal and the Principal's subcontractors pursuant to the Personal Income Tax
Act of 1969; and (7) performs and fulfills all provisions of any extensions and modifications authorized by
THE PORT OF PORTLAND, with or without notice to the Surety, which is expressly waived; otherwise it
remains in full force and effect By issuing this bond, the Surety agrees to participate as a party in any
mediation required by the Contract, and any arbitration agreed upon by the Principal and the Obligee, where
bond obligations are at issue.

IN WITNESS WHEREOF, the Principal and Surety herein have caused this bond to be signed and sealed this

: day of 20 .

PRINCIPAL:

Signature: _

SURETY COMPANY:

Attorney-in-Fact:

Address:

Telephone Number
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RECENT CHANGES TO THE GENERAL CONDITIONS

Date

1/97

2/97

11/97

4/98

10/99

1/01

3/01

Liability Insurance
Laws and Regulations Compliance
Indemnification
Savings Clause

Damage for Delay

Overtime

Commercial Recycling Plan Form
Contractor's Responsibilities

Payments to the Contractor and Completion

Bid Items, Change Orders (text change)
Materials on Hand Form (deleted)
Commercial Recycling Plan Form (deleted)

Typeface for Engineer, Contractor, Port
Act of God, Business Day, Contract Time, Day
Owner, Port, the Work
Port Representative
Cancellation of Award (item deleted)
Precon. conference changed to precon. meeting
Ref.toORS279.317
"Calendar days" changed to "days"
Drug Testing Program (ORS 279.312) and Interest
Charged Contractor and Subcontractors (ORS 279.314)
Submittals, Shop Drawings, Product Data,
and Samples
Access to the Work
Prevailing Wage Rates
Change of Contract Time
Application for Progress Payment
Retainage

Replaced Lien Waiver form with new Waiver of Claims
to Date

Modified Contractor's Request for Payment form
Added Subcontractor Payment and Utilization Report
Expanded Laws and Regulations to include ORS
279.445 required language

Item Number

5.4
6.16, F
6.37
16.5

11.3 and 11.4

6.17, C

2.8, D
6.9,E;6.17;6.17,E;
6.29; 6.33; 6.35; 6.36
13.1,A-E;13.2;13.4,A;
13.5; 13.8; 13.9; 13.11
Form
Form
Form

Throughout GCs
Definitions

2.1
2.3
2.8
6.10
6.14
6.17

Heading, 6.28, 6.29

,6.33
6.37
11.4
13.1
13.5, 13.6

13.2, 13.13, Form

13.13, Forms
6.17, G



DOCUMENT 00700
GENERAL CONDITIONS

TABLE OF CONTENTS
Page

Title Number
ARTICLE! -DEFINITIONS 1
ARTICLE 2-PRELIMINARY MATTERS : 4

Port Representative ;....: 4
Notice of Award ; 4
Delivery of Bonds 4
Copies of Contract Manual and Drawings 4
Commencement of Contract Time 4
Starting the Work •. ; 4
Before Starting Construction 4

ARTICLE 3 - CONTRACT DOCUMENTS 5
Intent 5
Reuse .• 6
Additional Instructions and Supplementary Drawings .-.:..'. 6

ARTICLE 4 - AVAILABILITY OF LANDS; PHYSICAL CONDITIONS; REFERENCE POINTS 6
Availability of Lands 6
Physical Conditions - Investigations, Reports, and Tests 6
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ARTICLE 5 - BONDS AND INSURANCE , 7
Bonds ,....; '. ; 7
Workers' Compensation and Unemployment Compensation 7
Liability Insurance 7
Builders Risk Insurance ; '. 8
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Equivalent Materials 9
Concerning Subcontractors :...• 9
Patent Fees and Royalties 10
Permits .' 10
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Use of Premises 14
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Emergencies '. 15
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IT*-:£' ARTICLE 1 - DEFINITIONS

These definitions apply to their use in all Contract Documents:

Act of God - Any misadventure or casualty caused by the direct, immediate, and exclusive operation of
the forces of nature, uncontrolled and uninfluenced by the power of man and without human intervention,
which could not have been prevented or escaped by any amount of foresight or prudence, by any
reasonable degree of care, or by the aid of any appliances reasonably required under the circumstances. A
meteorological event, including but not limited to, cold, heat, rain, snow, wind, flood, or lightning, shall
be rebuttably presumed not to be an Act of God if it falls within two standard deviations of the mean ofi|

I*- records for that event maintained by the U.S. Weather Bureau for the Portland International Airport at
Portland, Oregon.

Addenda - Written or graphic instruments issued prior to bid opening which clarify, correct, or change the
bidding documents or the Contract Documents.

Agreement - The written Agreement between the Port and the Contractor covering the Work to be
performed. Other Contract Documents are attached to the Agreement and made a part thereof.

Application for Payment - The form accepted by the Engineer which is to be used by the Contractor in
requesting progress or final payment and which is to include such supporting documentation as is
required by the Contract Documents.

t- Bid - The offer or proposal of the bidder submitted on the prescribed form setting forth the price(s) for the
•I- Work to be performed.

Bonds - Bid security, performance and payment Bond, and other instruments of security.

Cash Flow Schedule - A schedule showing estimated dollar amount of progress payment for which the
Contractor expects to apply each month during the contract.

Change Order - A written order to the Contractor issued by the Engineer authorizing an addition, deletion,
or revision in the Work, or an adjustment in the Contract Price or the Contract Time issued after the
effective date of the Agreement.

Complete - When the Work has been completely performed in all respects in a manner acceptable by the
Engineer.

Construction Contract Manager - The authorized representative of the Engineer who is assigned to the
Work.

Contract Documents - The Contractor's signed Bid, including any documentation accompanying the Bid;
Agreement, including any post-Bid documentation submitted prior to Notice of Award and attached as an
exhibit to the Agreement; performance and payment Bond; these General Conditions; Supplementary
Conditions; wage rates; Drawings; Specifications; Addenda and Modifications.

Contract Manual - The bound vblume(s) composed of bidding requirements, contract forms, contract
conditions, and specifications.

S:\S.TANDARD\GCS.DOC GENERAL CONDITIONS
031901 00700-1



Contract Price - The total compensation payable to the Contractor for performing the Work as stated in
the Agreement and as modified by Change Order.

Contract Time - The number of days between the commencement date established by the Notice to
Proceed and the date by which Substantial Completion must be achieved under the Agreement.

Contractor - The person, firm or corporation with whom the Port has entered into the Agreement.

Cost of Work (Force Account) - A method of payment for extra work to be performed by the Contractor
as required by the Engineer.

Day or Calendar Day - Any 24-hour period beginning at midnight.

Day, Business - Any Calendar Day other than Saturday, Sunday, or a holiday on which the Port's
administrative offices are closed.

Defective - An adjective which, when modifying the word "Work," refers to Work that: (1) is
unsatisfactory, faulty, or deficient; (2) does not conform to the Contract Documents; (3) does not meet the
requirements of any inspection, test, or approval referred to in the Contract Documents; or (4) has been
damaged prior to the Engineer's recommendation for final payment.

Drawings - The Drawings which show the character and scope of the Work to be performed and which
have been prepared or approved by the Engineer and are referred to in the Contract Documents. (The
term "plans" is synonymous with the term "Drawings.")

The Engineer - The individual specified in writing by the Port to act as such under this Agreement, acting,
directly or through an assistant or representative.

Final Acceptance - Final Acceptance will occur when the Work is deemed to be Complete by a Final
Inspection and the Engineer has accepted the final application for payment.

Final Inspection - The last inspection of the Work by the Engineer before Final Acceptance.

Force Account - See Cost of Work.

Furnish - Except as otherwise defined in greater detail, the term "furnish" is used to mean supply and
deliver materials, systems, and equipment to the project site, ready for unpacking, assembly, installation,
etc., as applicable in each instance.

General Requirements - Division 1 of the Specifications.

He, Him, His - Used solely for legibility and ease of writing and applies equally to both genders.

Install - Except as otherwise defined in greater detail, the term "install" is used to describe operations at
the project site including unloading, unpacking, assembly, finishing, curing, protecting, cleaning, and
similar operations, as applicable in each instance.

Modification - (1) a written amendment of the Contract Documents signed by both parties, or (2) a
Change Order. A Modification may only be issued after the effective date of the Agreement.

GENERAL CONDITIONS
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Notice of Award - The written notice by the Port to the apparent successful bidder stating that upon
compliance with the conditions stated therein, within the time specified, the Port will sign and deliver the
Agreement.

Notice to Proceed - A written notice given by the Port to the Contractor fixing the date on which the
Contract Time will commence and on which the Contractor shall start to perform the Contractor's
obligation under the Contract Documents, fixing the date when the Work is to be Substantially Complete
and the date when the Work is to be finally complete.

Or Approved Equal - Materials, products, or services substituted for those specified requiring approval by
addendum prior to bid opening.

Or Equal - Materials, products, or services substituted for those specified requiring approval prior to use.

Owner - The Port of Portland.

Product Data - Pictures, standard schedules, performance charts, instructions, brochures, diagrams and
other information furnished by the Contractor to illustrate a material, product, or system for some portion
of the Work.

Provide - Except as otherwise defined in greater detail, the term "provide" means to furnish and install,
complete and ready for the intended use, as applicable in each instance.

Samples - Physical examples which illustrate materials, equipment, or workmanship and establish
standards by which the Work will be judged.

Shop Drawings - All brochures, diagrams, Drawings, illustrations, instructions, performance charts,
schedules, and other data which are specifically submitted by the Contractor to illustrate some portion of
the Work.

Specifications, Divisions 1 through 16 - Those portions of the Contract Documents consisting of written
technical descriptions of materials, equipment, systems, standards, and workmanship as applied to the
Work and certain administrative details applicable thereto.

Subcontractor - An individual or firm having a direct Agreement with the Contractor or with any other
Subcontractor for the performance of a part of the Work'.

Substantial Completion - The Work (or specified part) has progressed to the point where, in the opinion of
. the Engineer as evidenced by his letter of Substantial Completion, it is sufficiently cpmplete, in

accordance with the Contract Documents, so that the Work (or specified part) may be utilized for the
••' purpose for which it" was Intended;'or if there be no such letter issued, when final payment is due in

accordance with Item 13.19. The terms "substantially complete" and "substantially completed" as
applied to any Work refer to Substantial Completion thereof.

Work - The labbr, materials, equipment, and services required by the Agreement.

Work Progress Schedule - A detailed work schedule showing the manner of performance of the
Agreement, dates of starting and completing various stages of construction including a graphic network
and tabulated schedules, or any variations as may be required.
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Written Notice - Any Written Notice given in connection with this Agreement shall be deemed to have
been received if: (1) hand carried to the contracting party or its representative, or (2) deposited in the
United States mail, certified "Return Receipt Requested" and postage paid, and directed to the party's
business address as it appears in the Contract Documents.

ARTICLE 2 - PRELIMINARY MATTERS

Port Representative

2.1 The Port's Director of Engineering is authorized to represent the Port with respect to this
Agreement, provided that his authority to amend the Agreement is limited to the amount set by
Port policy. The Director of Engineering may appoint in writing, as the Port's Representative(s),
one or more individuals to exercise all or part of his authority.

Notice of Award

2.2 The Port will give written Notice of Award to the successful bidder accepting his bid. Notice of
Award may be given at any time within 50 days after bid opening.

Delivery of Bonds

2.3 When the Contractor delivers the executed Agreement to the Port, the Contractor shall also deliver
to the Port such bond(s) as the Contractor may be required to furnish in accordance with the
applicable requirements of Article 5, Bonds and Insurance.

Copies of Contract Manual and Drawings

2.4 The Port will furnish to the Contractor up to 6 copies of the Contract Manual and Drawings for
execution of the Work. Additional copies will be furnished, upon request, at the cost of
reproduction;

Commencement of Contract Time

2.5 The Contract Time.will commence to run on the date stated in the Notice to Proceed. The contract
time may start at any time within 45 days after Notice of Award.

Starting the Work

2.6 The Contractor may start to perform the Work on the date stated in the Notice to Proceed.

Before Starting Construction

2.7 Within 10 days after the Notice of Award and before any Work at the work area is started, the
Contractor shall deliver to the Port certificates, and other evidence of insurance requested by the
Port, which the Contractor is required to purchase and maintain in accordance wjth Article 5,
Bonds and Insurance. . :

2.8 Before the Contractor begins work, a preconstruction meeting will be held to establish a working
i understanding among the parties to the Work. Procedures will be established for handling Shop

Drawings and other submittals and for processing Applications for Payment At this conference,
the Contractor shall submit to the Engineer for review and acceptance:

A. A Work Progress Schedule. The schedule shall be finalized and submitted to the Engineer
one week after the preconstruction meeting. The final schedule shall indicate the
Contractor's planned progress in increments of not more than 5-day periods. The schedule
shall be subject to approval and/or revision by the Engineer, before and during the course of
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the work, at no added cost to the Port. The Contractor shall adhere to the schedule or any
revision thereof. The schedule will be used in the evaluation of application for progress
payment.

B. A preliminary Shop Drawing submission schedule.

C. A.Cash Flow Schedule. The schedule will be used by the Port for financial planning
purposes. The Contractor is not restricted in any way by the amounts given as an estimate.
However, revised Work Progress and Cash Flow Schedules will be required if amounts paid
as monthly progress payments differ greatly from the amounts estimated.

2.9 In the case of a lump-sum agreement or lump-sum bid items, the Contractor shall, no later than
one week after receipt of the Notice to Proceed, submit to the Engineer a breakdown of the amount
of each item used in the compilation of the bid. The breakdown format shall be sufficiently
detailed to meet the approval of the Engineer, shall be used in the preparation of application for
progress payments, and may be used in the compilation of Change Order prices when such
breakdown is determined by the Engineer to be applicable.

2.10 Before undertaking each part of the Work, the Contractor shall carefully study and compare the
Contract Documents and check and verify pertinent figures shown thereon and all applicable field
measurements. The Contractor shall promptly report in writing to the Engineer any conflict, error,
or discrepancy that the Contractor may discover.

ARTICLE 3 - CONTRACT DOCUMENTS

Intent

3.1 The Contract Documents comprise the entire Agreement between the Port and the Contractor
concerning the Work. They may be altered only by a Modification.

3.2 The Contract Documents are complementary. What is called for by one is as binding as if called
for by all. If, during the performance of the Work, the Contractor finds a conflict, error, or
discrepancy in the Contract Documents, he shall report it to the Engineer, in writing, at once and
before proceeding with the Work affected. However, the Contractor shall not be liable to the Port
for failure to report any conflict, error, or discrepancy in the Contract Documents unless the
Contractor had actual knowledge thereof or should reasonably have known thereof.

3.3 It is the intent of the Contract Documents to describe the complete Work to be constructed. Any
Work that may reasonably be inferred from the Contract Documents as being required to produce
the intended result shall be supplied whether or not it is specifically called for. When words which
have a well-known technical or trade meaning are used to describe Work, materials, or equipment,
such words shall be interpreted in accordance with such meaning. Reference to standard
specifications, manuals, or codes of any technical society, organization, or association, or to the
code of any governmental authority shall mean the latest in effect on the effective date of the

fe: Agreement, except as may be otherwise specifically stated. Such reference may be specific or
;::;" implied. No provision of any referenced standard specification, manual, or code shall change the
;?•- duties and responsibilities of the Port, the Contractor, or any of their agents or employees from
f;';V those set forth in the Contract Documents. Clarifications and interpretations of the Contract
H Documents will be issued by the Engineer as provided in Item 8.7.

II;: ! 3.4 The Contract Documents will be governed by the laws of the State of Oregon.
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Reuse

3.5 Neither the Contractor nor any Subcontractor, manufacturer, fabricator, supplier, or distributor
shall have or acquire any title to or ownership rights in any of the Drawings, Specifications or
other documents, or copies thereof, prepared by or for the Port. They shall not reuse any of them
on any other work without written consent of the Port.

Additional Instructions and Supplementary Drawings

3.6 The Engineer will furnish such additional instructions by means of Drawings or otherwise for the
proper execution of the Work. All such Drawings and written instructions become part of the
Agreement.

ARTICLE 4 - AVAILABILITY OF LANDS; PHYSICAL CONDITIONS; REFERENCE POINTS

Availability of Lands

4.1 The Port will furnish, as indicated in the Contract Documents: (1) lands upon which the Work
shall be performed, (2) rights-of-way for access thereto, and (3) such other lands designated for the
use of the Contractor. Easements for permanent structures or permanent changes in existing
facilities will be obtained and paid for by the Port, unless otherwise provided in the Contract
Documents. The Contractor shall provide for all additional lands and access thereto that may be
required for temporary construction facilities or storage of materials and equipment.

Physical Conditions - Investigations, Reports, and Tests

4.2 Reference is made to the Supplementary Conditions for identification of investigations, reports,
and tests which have been relied upon by the Engineer in preparation of the Contract Documents.
Such reports are not guaranteed as to accuracy or completeness and are not part of the Contract
Documents.

Unforeseen Physical Conditions
r j ' i . ' . .
\;\i 4.3 The Contractor shall promptly notify the Engineer in writing of any conditions at the site differing
i I i materially from those shown in the Contract Documents. The Engineer will promptly review
5 |;i those conditions and advise the Contractor in writing if further investigation or tests are necessary.
li] The Engineer will obtain necessary additional investigations and tests. If the Engineer finds there
• • are conditions which differ materially from those shown in the Contract Documents which could

not reasonably have been anticipated by the Contractor, a Change Order may be issued
incorporating the necessary revisions.I < • • • . . - . . - . .

I1 Reference Points

4.4 The Port will provide engineering surveys for construction to establish reference points which are
necessary to enable the Contractor to proceed with the Work. The Contractor shall: (1) lay out the
workj unless otherwise specified in the General Requirements; (2) protect and preserve the
established reference points; and (3) make no changes or relocations without the prior written
approval of the Engineer. The Contractor shall report to the Engineer whenever any reference
point is lost or destroyed or requires relocation. The Contractor shall be responsible for
replacement or relocation of such reference points by professionally qualified personnel.
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ARTICLE 5 - BONDS AND INSURANCE

Bonds

5.1 The Contractor shall furnish a performance and payment bond, in an amount equal to the Contract
Price, as security for the faithful performance and payment of all the Contractor's obligations
under the Contract Documents. The bond shall remain in effect at least until.one year after the
date of Final Acceptance, except as otherwise provided by law. The Contractor shall also furnish
such other bond(s) as required by the Supplementary Conditions. All bonds shall be in the forms
prescribed by the Bidding and Contract Requirements and executed by sureties: (1) licensed to
conduct business in the State of Oregon, and (2) named in the current list of "Companies Holding
Certificates of Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring
Companies" as published in Circular 570 (amended) by the Audit Staff Bureau of Accounts, U.S.
Treasury Department. All bonds signed by an agent must be accompanied by a certified copy of
authority to act.

5.2 The Contractor shall substitute another bond and surety acceptable to the Port within 5 days after
the surety on any bond furnished by the Contractor: (1) is declared a bankrupt, (2) becomes
insolvent, (3) its right to do business is terminated in any state where any part of the Work is
located, or (4) ceases to meet the requirements of (1) and (2) of Item 5.1.

Workers' Compensation and Unemployment Compensation

5.3 To the extent required by Oregon law, the Contractor shall comply with the terms of the Workers'
Compensation laws and the Unemployment Compensation laws. Before commencing work, the
Contractor shall provide the Port with evidence in duplicate of compliance therewith. All
employers performing work under this contract are subject employers who will comply with
ORS 656.017.

Liability Insurance

5.4 The Contractor shall obtain and maintain commercial general liability insurance and commercial
automobile liability insurance to protect against any and all claims for damages to persons or
property which may arise out of the Contractor's operations under this Agreement. Such
insurance shall include coverage for acts of the Contractor, Subcontractors, and anyone directly or
indirectly employed by either of them. Such insurance shall include blanket contractual coverage,
completed operations coverage, and all other standard coverages usually afforded by a commercial
general liability policy. The amount shall be $1,000,000 combined single limit for property
damage and bodily injury. Such insurance shall name the Port and its consultants as additional
insureds. Such insurance shall recognize, refer to, and insure the Contractor's obligations under
this Agreement to indemnify, save, and hold harmless the Port, its commissioners, agents,
employees, and consultants. Such insurance shall provide that the coverage is primary, and will

• not seek any contribution from any insurance or self-insurance carried by the Port. Such insurance
shall be endorsed to require a 30-day written notice to the Port prior to cancellation or change of
the policy. One copy of the policy and one certificate of such insurance shall be delivered to the
Port before commencing Work and shall be subject to review and approval by the Port. The Port
may temporarily waive delivery of the copy of the policy, but such waiver shall not forfeit the
Port's right to a copy of the policy. In the event the Contractor fails to maintain such insurance,
the Port may arrange therefor; and any administrative costs and-premium incurred shall be to the
account of the Contractor. Any requirements for special coverage, increased liability coverage, or
decreased liability coverage are included in the Supplementary Conditions.
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Builders Risk Insurance

5.5 When the Agreement pertains to Work on structures owned, leased, or rented by the Port, the
Contractor shall obtain and maintain for the benefit of the parties to the Agreement, as their
interest may appear, all risk builders' risk insurance to the extent of 100 percent of the value of the
Work. Coverage shall also include: (1) formwork in place, (2) form lumber on site, (3) temporary
structures, (4) equipment, and (5) supplies related to the Work. Such insurance shall be endorsed
to allow partial occupancy and/or utilization of the Work by the Port prior to Substantial
Completion of all the Work. Coverage shall continue until the Port's Final Acceptance of the
Work. Such insurance shall be endorsed to require a 30-day written notice to the Port prior to
cancellation or change of the policy. One copy of the policy and two certificates of such insurance
shall be delivered to the Port before commencing Work and shall be subject to review and
approval by the Port. The Port may temporarily waive delivery of the copy of the policy, but such
waiver shall not forfeit the Port's right to a copy of the policy. In the event the Contractor fails to
maintain such insurance, the Port may arrange therefor, and any administrative costs and premium
incurred shall be to the account of the Contractor. Any requirements for special coverage,
increased liability coverage, or decreased liability coverage are included in the Supplementary
Conditions.

ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES

Supervision

6.1 The Contractor shall supervise:and direct the Work as may be necessary to perform the Work in
accordance with the Contract Documents. The Contractor shall be solely responsible for the
means, methods, techniques, sequences, and procedures of construction. The Contractor shall be
responsible for seeing that the finished Work complies with the Contract Documents.

6.2 The Contractor shall keep on the Work at all times during its progress a competent resident
!:i|. supervisor. He shall not be replaced without written notice to the Engineer except under
ij>j extraordinary circumstances. The supervisor shall be the Contractor's representative at the site

and shall have authority to act on behalf of the Contractor. All communications given to the
supervisor shall be as binding as if given to the Contractor.

6.3 The Contractor shall designate in writing the name of the Contractor's authorized representative to
whom the Port will address communications and who will sign the Contractor's communications
to the Port. ;

Labor and Materials

6.4 The Contractor shall provide competent, suitably qualified personnel to survey and lay out the
Work and perform construction as required by the Contract Documents. The Contractor shall at
all times maintain good discipline and order at the site. All Work at the site shall be performed
during regular working hours. The Contractor shall not permit overtime work or the performance
of Work on Saturday, Sunday or any legal holiday without prior verbal or written notice to the
Engineer. Emergency conditions relating to safety or protection of persons or property are valid
exceptions to written notice. Other exceptions may be described in the Supplementary Conditions.

6.5 The Contractor shall furnish for the execution, required testing, initial operation, and completion
of the Work all necessary: materials, (2) labor, (3) transportation, (4) construction equipment and
machinery, (5) tools, (6) appliances, (7) fuel, (8) power, (9) light, (10) heat, (11) telephone, (12)
water, (13) sanitary facilities, and (14) all other facilities and incidentals.
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6.6 All materials incorporated into the Work shall be new, except as otherwise provided in the
Contract Documents. If required by the Engineer, the Contractor shall furnish satisfactory
evidence as to the kind and quality of materials. Satisfactory evidence may include reports of
required tests. All materials shall be of good quality.

6.7 Distributors, fabricators, manufacturers, and suppliers provide instructions for their products.
They show how to apply, clean, condition, connect, erect, install, and use them. The Contractor
shall follow these instructions unless more stringent requirements are provided in the Contract
Documents.

6.8 All materials provided and normally tested and labeled by Underwriters Laboratories (UL), or by a
similarly recognized third-party approval authority, shall be so labeled.

Equivalent Materials

6.9 Proprietary names in the Contract Documents are used to establish the type, function, and quality
required. If no substitution will be permitted, the Contract Documents will so note. Substitution
requests for "or approved equal" materials, products, or services must be made prior to submittal
of the Bid, in accordance with the Instructions to Bidders. Substitution requests for "or equal"
materials, products, or services may be accepted by the Engineer when the Contractor follows the
procedure for review set forth below.

A. Request for review of substitute items of material will not be accepted by the Engineer from
anyone other than the Contractor.

B. Substitution requests for "or equal" materials, products, or services shall anticipate necessary
lead time required for approval by the Port and for procurement.

C. The Contractor may apply in writing to the Engineer for acceptance by certifying that the
proposed substitute will: (1) perform adequately the functions called for by the general
design, (2) be similar and of equal substance to that specified, and (3) be suited to the same
use.

D. The application shall: (1) state whether or not acceptance of the substitute for use in the Work
will require a change in the Contract Documents to adapt the design to the substitute; (2) state
whether or not incorporation or use of the substitute in connection with the Work is subject to
payment of any license fee or royalty; (3) identify all variations of the proposed substitute
from that specified; (4) indicate available maintenance, repair, and replacement service; and
(5) contain an itemized estimate of all costs that will result directly or indirectly from
acceptance of such substitute, including costs of redesign and claims of subcontractors
affected. The Engineer will be the sole judge of acceptability, and no substitute shall be
ordered or installed without the Engineer's prior written acceptance. The Engineer may
require the Contractor to furnish, at no added cost to the Port, a special performance guaranty
or other surety with respect to any substitute.

E. Whether or not the Engineer accepts a proposed substitute, the Contractor shall reimburse the
Port for the costs of evaluating it.

Concerning Subcontractors

6.10 Subcontractors and suppliers shall be subject to approval of the Engineer. If the Engineer has
reasonable objection to any of these, the Contractor shall submit an acceptable substitute. The
Contractor will not be required to employ anyone against whom he has reasonable objection. ORS
279.317 does not preclude the Port from exercising its rights under this article.
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6.11 The Contractor is responsible for: (1) all acts and omissions of his Subcontractors, (2) persons and
organizations directly or indirectly employed by his Subcontractors, and (3) persons and
organizations for whose acts any of his Subcontractors may be liable. Nothing in the Contract
Documents shall create any contractual relationship between the Port and any Subcontractor or
other person or organization having a direct contract with the Contractor. Nothing in the Contract
Documents shall create any obligation on the part of the Port to pay or to see to the payment of any
moneys due any Subcontractor or other person or organization, except as may otherwise be
required by law. The Port may furnish to any Subcontractor or other person or organization, to the
extent practicable, evidence of amounts paid to the Contractor on account of specific Work
completed.

6.12 The divisions and sections of the Specifications and the identifications of any Drawings shall not
control the Contractor in dividing the Work among Subcontractors or delineating the Work to be
performed by any specific trade.

Patent Fees and Royalties ' •

6.13 If any design, device, material, or process covered by letters patent or copyright is used by the
Contractor, he shall: (1) provide for such use by legal agreement with the owner of the patent or
copyright or a duly authorized licensee of such owner; and (2) defend, save, and hold harmless the
Port from any and all loss or expense, including legal fees, on account thereof, including its use by
the Port.

Permits

6.14 Port-Designed Work

A. The Port will submit to federal, state, and local units of government all calculations,
Drawings, and the Contract Manual required for review and checking for purposes of
obtaining permits.

B. The Port will obtain all permits from units of government, except those permits customarily
issued only to the Contractor. The Contractor shall obtain permits no later than 7 days after

;. being advised by the Port permits are ready to be issued.

C. The Port Will reimburse the Contractor through the change order process for fees paid to local
units of government for required permits.

ni] D. The Contractor shall bear all costs and charges imposed by units of government for such
items as duties, taxes, assessments, licenses, and approvals.

jjijlJ E. The Contractor shall give all notices, regarding permits, for inspection necessary and
||| incidental to the due and lawful prosecution of the Work.
j j j j j j ..... " . . • • ' ' _ . . . _ • • . - ' • . . - . . ' . • - • . • : - : • • '

|i| ' F. The Contractor shall submit to the Port a legible copy of certificates of approval and/or
1 certificate of occupancy issued by the responsible unit of government.

a ' . . • ' . . - . . • - . . • - .
JS: 6.15 Contractor-Designed Work .:';': j

i • . • • . • • •
,.]! A. ThePort will obtain all permits from units of government, except those permits customarily
»!; issued only to the Contractor.

B. The.Contractor shall submit to federal, state, and local units of government all calculations,
Drawings, and tte Contract Manual required for review and checking for purposes of
obtaining permits. Copies shall be submitted to the Port at the same time for approval.
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C. The Contractor shall submit to the Port all calculations, Drawings, and the Contract Manual
approved by units of government. Changes required by units of government must be
approved by the Port prior to the start of construction.

D. The Port will reimburse the Contractor through the change order process for fees paid to local
units of government for required permits.

E. The Contractor shall bear all costs and charges imposed by local units of government for such
items as duties, taxes, assessments, licenses, and approvals.

F. The Contractor shall give all notices, regarding permits, for inspections necessary and
incidental to the due and lawful prosecution of the Work.

G. The Contractor shall submit to the Port a legible copy of certificates of approval and/or
certificate of occupancy issued by the responsible unit of government.

Laws and Regulations

6.16 The Contractor shall give all notices and comply with all federal, state, and local laws, ordinances,
rules, and regulations applicable to the Work.

A. If the Contractor observes that the Contract Documents are at variance therewith, the
Contractor shall give the Engineer prompt written notice thereof. Any necessary changes will
be adjusted by an appropriate Modification. If the Contractor performs any Work knowing or
having reason to know that it is contrary to such laws, ordinances, rules and regulations, and
without such notice to the Engineer, the Contractor shall bear all costs arising therefrom. It
shall not be the Contractor's primary responsibility to make certain that the Contract
Documents are in accordance with such laws, ordinances, rules, and regulations.

B. The Contractor shall comply with all ordinances adopted by the Port, and with all rules and
regulations adopted by the Port's Executive Director or his designee, with respect to the use
of, entry on, or access to the Port's property or with respect to activities occurring on the
Port's property, as the same may now exist or may, from time to time, be amended. The
Contractor shall ensure that he, his Subcontractors, and anyone directly or indirectly
employed by any of them and anyone for whose acts any of them may be liable, are aware of
and comply with the rules and regulations referenced or contained in the Contract
Documents.

C. It shall be the Contractor's responsibility to make certain that he has the most current set of
rules and regulations applicable to his activities, his Subcontractors' activities, and those of
anyone directly or indirectly employed by any of them and anyone for whose acts any of
them may be liable. . .

D. The following federal, state, and local agencies have enacted ordinances or regulations
dealing with the prevention of environmental pollution and the preservation of natural
resources that affect the performance of this Work: City of Portland Bureau of
Environmental Services (BES); Department of Environmental Quality (DEQ); Environmental
Protection Agency (EPA); National Marine Fisheries Service (NMFS); Oregon Department
of Fish and Wildlife (ODFW); United States Fish and Wildlife (USFW).

E. Without limiting the foregoing, the Contractor shall comply with all federal, state, and local
laws and regulations enacted or adopted by the Congress of the United States, the State of
Oregon, the Federal Environmental Protection Agency (EPA), the Oregon Department of
Environmental Quality (DEQ) including, but not limited to, the Resource Conservation and
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Recovery Act (42 U.S.C. Sec. 6901, et. seq.), the Comprehensive Environmental Response,
Compensation and Liability Act (42 U.S.C. Sec. 9601, et. seq.), the Toxic Substances Control
Act (15 U.S.C. Sec. 2601, et. seq.), the Clean Water Act (33 U.S.C. Sec. 1251, et. seq.), the
Clean Air Act (42 U.S.C. Sec. 7401, et. seq.), 1985 Oregon Laws Ch. 733, as these may be
amended from time to time.

F. Failure to comply with any of the provisions of this section shall be a material breach of the
Contract Documents.

6.17 The Contractor shalJ adhere to the following specific provisions pursuant to ORS Chapter 279:

A. The Contractor shall:

1. Make payment promptly, as due, to all persons supplying the Contractor labor or
material for the prosecution of the work provided for in this contract.

2. Pay all contributions or amounts due the Industrial Accident Fund from Contractor or
any subcontractor incurred in the performance of the contract.

3. Not permit any lien or claim to be filed or prosecuted against the Port on account of any
labor or material furnished.

4. Pay to the Department of Revenue all sums withheld from employees pursuant to ORS
316.167.

5. Demonstrate that an employee drug testing program is in place.

B. If the Contractor fails, neglects or refuses to make prompt payment of any claim for labor or
services furnished to the Contractor or a subcontractor by any person in connection with the

t Work as such claim becomes due, the proper officer or officers representing the Port may pay
such claim to the person furnishing the labor or services and charge the amount of the
payment against funds due or to become due the Contractor by reason of this Agreement.

C. If the Contractor or a first-tier Subcontractor fails, neglects, or refuses to make payment to a
person furnishing labor or materials in connection with the Work within 30 days after receipt
of payment from the Port or the Contractor, the Contractor or first-tier Subcontractor shall
owe the person the amount due plus interest charges commencing at the end of the 10-day
period that payment is due under ORS 279.445(4) and ending upon final payment, unless
payment is subject to a good faith dispute as defined in ORS 279,445. The rate of interest
charged to the Contractor or first-tier Subcontractor on the amount due shall equal three times

II the discount rate on 90-day commercial paper in effect at the Federal Reserve Bank in the
Federal Reserve district that includes Oregon on the date that is 30 days after the date when
payment was received from the Port or from the Contractor, but the rate of interest shall not
exceed 30 percent. The amount of interest may not be waived.

• ' "' ' '"" ' '
" D. I f the Contractor or a Subcontractor fails, neglects, or refuses to make payment to a person

furnishing labor or materials in connection with the Work, the person may file a complaint
with the Construction Contractors Board, unless payment is subject to a good faith dispute as
defined in ORS 279.445.

]ilj| .

|| E. No person shall be employed for more than ten hours in any one day, or 40 hours-in any one
week, except in cases of necessity, emergency, or where the public policy absolutely requires
it--Employees shall be paid at least time and a half pay in the following cases:

1 . " ' - - ' • ' - • - - • - ' - • • • ' : - • • -
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m.

1. For all overtime in excess of eight hours a day or 40 hours in any one week when the
work week is five consecutive days, Monday through Friday; or

2. For all overtime in excess often hours a day or 40 hours in any one week when the work
week is for four consecutive days, Monday through Friday; or

3. For work performed on Saturday, Sunday, New Year's Day on January 1, Memorial
Day on the last Monday in May, Independence Day on July 4, Labor Day on the first
Monday in September, Thanksgiving Day on the fourth Thursday in November, or
Christmas Day on December 25 or, if one of those named holidays falls on a Sunday, on
the following Monday or, if it falls on a Saturday, on the preceding Friday.

The requirements of this paragraph do not apply if the Contractor is a party to a collective
bargaining agreement in effect with any labor organization.

F. The Contractor shall promptly, as due, make payment to any person, copartnership,
association or corporation, furnishing medical, surgical and hospital care or other needed care
and attention, incident to sickness or injury, to the employees of such contractor, of all sums
which the Contractor agrees to pay for such services and all moneys and sums which the
Contractor collected or deducted from the wages of his employees pursuant to any law,
contract or agreement for the purpose of providing or paying for such service.

G. In addition to the following requirements, prompt payment provisions stated in the
Supplementary Conditions apply to all federally assisted contracts.

1. The Contractor shall include in each subcontract for property or services entered into by
the Contractor and a first-tier Subcontractor, including a material supplier, for the
purpose of performing this Contract:

a. A payment clause that obligates the Contractor to pay the first-tier Subcontractor
for satisfactory performance under the subcontract within 10 days out of such
amounts as are paid to the Contractor by the Port under this Contract; and

>b. An interest penalty clause that obligates the Contractor, if payment is not made
within 30 days after receipt of payment from the Port, to pay to the first-tier
Subcontractor an interest penalty on amounts due in the case of each payment not
made in accordance with the payment clause included in the subcontract pursuant
to this subsection. The Contractor or first-tier Subcontractor shall not be obligated
to pay an interest penalty if the only reason that the Contractor or first-tier
Subcontractor did not make payment when payment was due is that the Contractor
or first-tier Subcontractor had not received payment from the Port or the Contractor
when payment was due. The interest penalty shall be:

1) For the period beginning on the day after the required payment date and,
' ending on the date on which payment of the amount due is made; and

2) Computed at the rate specified in ORS 279.314 (2). . .

2. The Contractor shall include in each of his subcontracts, for the purpose of performance
' of this Contract condition, a provision requiring the first-tier Subcontractor to include a

payment clause and an interest penalty clause conforming to the standards of this section
in each of his subcontracts and to require each of his Subcontractors to include such
clauses in their subcontracts with each lower-tier Subcontractor or supplier.

S:\STANDARD\GCS.DOC GENERAL CONDITIONS
031901 00700-13



i

'3. The clauses required by this section are not intended to impair the right of the Contractor
or a Subcontractor at any tier to negotiate, and to include in the subcontract, provisions -.«
that:

m
a. Permit the Contractor or a Subcontractor to retain, in the event of a good faith

; dispute, an amount not to exceed 150 percent of the amount in dispute from the
•: amount due a Subcontractor under the subcontract without incurring any obligation
! to pay a late payment interest penalty, in accordance with terms and conditions

'I agreed to by the parties to the subcontract, giving such recognition as the parties
consider appropriate to the ability of a Subcontractor to furnish a performance bond

| and a payment bond;
!: •
jj b. Permit the Contractor or a Subcontractor to make a determination that part or all of
jj the Subcontractor's request for payment may be withheld in accordance with the
j! subcontract agreement; and

| c. Permit such withholdings without incurring any obligation to pay a late payment
; interest penalty if:

111 • ' • • 'ill; 1) A notice conforming to the standards of ORS 279.445(9) has been previously
furnished to the Subcontractor; and

. 2) A copy of any notice issued by the Contractor pursuant to the foregoing
$!; subsection has been furnished to the Port.
I! - . . • . • ' ' • .
Ip d. As used in this subsection, "good faith dispute", means a documented dispute
11! concerning:

1!i! . . . . - . . ' • •
|; 1) Unsatisfactory job progress.

|| 2) Defective work not remedied.

3) Third party claims filed or reasonable evidence that claims will be .filed.

4) Failure to make timely payments for labor, equipment, and materials.

5) Damage to the Contractor or a Subcontractor.

6) Reasonable evidence that the subcontract cannot be completed for the unpaid
balance of the subcontract sum.

Taxes '.': " . . . ' ' - " . . . . , - '

6.18 The Contractor shall pay all import duties and sales, consumer, use, and other similar taxes.

Use of Premises : - ;

6.19 The Contractor shall confine equipment, the storage of materials, and the operations of workers to
areas permitted by the Contract Documents. He shall not unreasonably encumber the premises
with equipment or materials.

6.20 During the progress of the Work, the Contractor shall keep the premises free from accumulations
of waste materials, rubbish and other debris resulting from the Work. At the completion of the
Work, the Contractor shall leave the site clean and ready for occupancy. The Contractor shall
restore to its original condition those portions of the site not designated for alteration by the
Contract Documents.
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6.21 The Contractor shall not permit any part of any structure to be loaded in any manner that may
endanger it. The Contractor shall not subject any part of the Work or adjacent property to stresses
or pressures that will endanger it.

Safety and Protection

6.22 The Contractor shall comply with rules, regulations, and orders of public bodies having
jurisdiction for the safety of persons or property. Damage, injury, or loss to property caused by the
Contractor, Subcontractor, or anyone directly or indirectly employed by any of them or anyone for
whose acts any of them may be liable, shall be remedied by the Contractor. The Contractor's
duties and responsibilities for the safety and protection of the Work shall continue until the Work
is completed and the Engineer has issued a notice to the Contractor that the Work is Complete.
The Contractor shall erect and maintain necessary safeguards for such safety and protection of:

A. Employees on the Work and other persons who may be affected thereby.

B. The Work and materials to be incorporated therein, whether in storage on or off the site. If
the Contractor fails to protect the Work, the Port may, after notice to the Contractor, protect
the Work and deduct the cost thereof from payment due the Contractor. The Engineer's
determination of when and to what degree such protection is necessary shall be final.

C. Other property at the site including trees, shrubs, lawn, walks, pavements, roadways,
structures, and utilities not designated for removal, relocation, or replacement.

D. Adjacent property and utilities when prosecution of the Work may affect them.

6.23 The Contractor shall designate a member of his organization at the site whose duty shall be the
prevention of accidents. This person shall be the Contractor's supervisor unless otherwise
designated in writing by the Contractor to the Engineer.

Emergencies

6.24 Emergencies affecting the safety or protection of persons or the Work or property at or near the
site or adjacent obligate the Contractor to act to prevent threatened damage, .injury, or loss. The
Contractor may act without special instruction or authorization from the Engineer. The Contractor
shall give the Engineer written notice within 10 days of any significant changes in the Work or
deviations from the Contract Documents caused thereby.

Submittals - Shop Drawings, Product Data, and Samples

6.25 The Contractor shall check and verify all field measurements. He shall then submit to the
Engineer Shop Drawings for review in accordance with the accepted Shop Drawing submission
schedule. Five copies are required unless otherwise specified. Shop Drawings shall be checked
by and stamped with the approval of the Contractor. They shall be identified as the Engineer may
require. The data shown on the Shop Drawings shall be complete with respect to, dimensions,
design criteria, materials of construction, and like information.

6.26 The Contractor shall submit to the Engineer for review, with such promptness as to cause no delay
in the Work, all samples required by the Contract Documents. All samples shall be checked by the
Contractor and bear his stamp of approval. They shall be identified clearly as to material,
manufacturer, any pertinent catalog numbers, and the intended use. ,

6.27 The Contractor shall call the Engineer's attention to any deviations that the Shop Drawings or
Samples may have from the requirements of the Contract Documents. This shall be in writing at
the time of submittal.
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6.28 The Engineer will review with reasonable promptness Shop Drawings and Samples. The
Engineer's review and approval will be only for conformance with the design concept of the Work
and for compliance with the Contract Documents. It will not extend to means, methods,
sequences, techniques, or procedures of construction, or to safety precautions or programs related
thereto. The review and approval of a separate item as such will not indicate approval of the
assembly in which the item functions. The Contractor shall make any corrections required by the
Engineer and proceed according to the Engineer's stamp and directions. He shall return the
required number of corrected copies of Shop Drawings and resubmit new Samples for review and
approval. The Contractor shall direct specific attention in writing to revisions other than the
corrections called for by the Engineer on previous submittals. The Contractor's stamp of approval
on any Shop Drawing or Sample shall constitute a representation to the Engineer that the
Contractor has: (1) determined and verified all quantities, dimensions, field construction criteria,
materials, catalog numbers, and similar data or assumes full responsibility for doing so; and (2)
has reviewed or coordinated each Shop Drawing or Sample with the requirements of the Contract
Documents.

6.29 Submissions shall be made in time to permit the Engineer to review them. Within 10 business
days of actualreceipt, the Engineer will stamp, date, and return each submittal to the Contractor
indicating the action to be taken.

6.30 Where a Shop Drawing or Sample is required by the Contract Documents, no related Work shall
be commenced until the submittal has successfully completed the review process.

6.31 The Engineer's review of Shop Drawings or Samples shall not relieve the Contractor from
responsibility for any deviations from the Contract Documents. Changes in the Work shall be by
Change Order. Review by the Engineer shall not relieve the Contractor from responsibility for
errors or omissions in the Shop Drawings.

6.32 The Contractor-submitted Drawings, schedules, and other items that have successfully completed
the review process shall become binding upon the Contractor. He shall be obligated to perform in
accordance with the reviewed submittal.

Access to the Work

6.33 The Contractor shall provide reasonable and safe access for observation, testing, and inspection of
the Work.

Prosecution of the Work .

6.34 The Contractor shall carry on the Work in accordance with the Work Progress Schedule during all
claims or disputes with the Port. No Work shall be delayed or postponed pending resolution of
any disputes or disagreements, except as the Contractor and the Engineer may otherwise agree in
writing.

Port's Right to do the Work

6.35 If the Contractor should fail to prosecute the Work properly or fail to perform any provision of the
Agreement, the Port, after a 3-day written notice to the Contractor, may without prejudice to any
other remedy it may have, make good such failures. The Port may deduct the cost thereof from
any payment due the Contractor. In cases of emergency, the Port may prosecute such Work
without notice or delay and may deduct the cost thereof from any payment due the Contractor.
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Indemnification '

6.36 The Contractor agrees to defend, save, indemnify, and hold harmless the Port, its commissioners,
employees, and agents from all loss arising as a result in whole or in part of any act or omission,
negligent or not, of the Contractor, his employees, Subcontractors or agents, in connection with or
related in any way to the Agreement or its performance. Loss is defined collectively as costs, fees,
expenses, claims, liabilities, and damages. The foregoing indemnification shall be provided by the
Contractor even though the loss results in part from the negligence or fault of third parties. It shall
not be provided if the loss results in whole or in part from the negligence of the Port or the Port's
commissioners, employees, or agents. In the event of any loss for which the Port is entitled to be
indemnified, and to the extent thereof, the Port may retain any funds due the Contractor. No

• interest shall accrue on such funds during any period of retention.

Prevailing Wage Rates

6.37 The Contractor shall comply with the prevailing wage rate requirements of ORS 279.348 -
279.380. .

A. The existing prevailing rates of wage which may be paid to workers in each trade or
occupation required for this Work and employed in the performance of this Work by the
Contractor, a subcontractor, or any other person doing or contracting to do all or any part of
the Work, are set forth in the attached Document 00822, Prevailing Wage Rates.

B. Workers in each trade or occupation required for this Work and employed in the performance
of this Work by the Contractor, a subcontractor, or any other person doing or contracting to
do all or any part of the Work, shall be paid not less than the minimum hourly rate of wage
specified in the foregoing subsection.

C. The Contractor must pay a fee to the Commissioner of the Bureau of Labor and Industries, as
provided in ORS 279.375.

Labor Relations

6.38 The Contractor shall be responsible for labor relations and seek to adjust disputes between himself
and his employees. Any labor dispute arising from this Agreement that causes a disruption of the
Port operations shall be to the account of and the responsibility of the Contractor

Value Engineering

6.39 The Contractor is welcome to submit "value engineering" proposals for consideration by the Port.
Proposals submitted shall clearly indicate and define the substitution, and clearly define the benefit
to the Port. Proposals need to take into account, and will be evaluated in light of, all pertinent
factors including, but not necessarily limited to, life cycle maintenance and operating costs,
operational reliability, and compatibility with existing systems. The Port and the Port consultant
evaluation time and costs will be estimated and considered both in the determination of the level of
response to the initial proposal, as well as in the evaluation and determination of the potential
"savings" to the Port. "Savings" resulting from value engineering proposals of merit will be
negotiated and implemented via the specified Change Order process. • •• J : •

Records and Audits

6.40 The Contractor shall retain all financial records that pertain to this contract for at least three years
after the Port has made final payment and all other matters related to this contract are finally
resolved.

S:\STANDARD\GCS.DOC GENERAL CONDITIONS
031901 00700-17



: 6.41 The Port or its designee may inspect, audit, and copy any of the Contractor's records retained
': pursuant to Item 6.40 and any other records to the extent necessary to evaluate and verify the costs

i incurred by the Contractor in performing the work under this contract or the accuracy of any
invoice, change order, payment, or claim submitted under this contract by the Contractor or the

i Contractor's payees.

; 6.42 The Contractor shall make records available at any time during regular business hours after
reasonable advance notice. The Contractor shall supply a table, a chair, an electrical outlet,
lighting, and a weatherized space of adequate size at the site of the Contractor's records to allow

: the inspection, auditing, and copying of records. If records are located more than 100 airline miles
1 from Portland, Oregon, the Contractor shall deliver those records to a site within 100 airline miles
i of Portland, Oregon, for inspection, auditing, and copying.
i

6.43 The Contractor shall allow the Port to interview any of the Contractor's employees, and shall
cooperate with the Port in arranging interviews with the Contractor's employees and former

I employees, for the purposes of identifying, evaluating, verifying, or auditing the records described
| in these "Records and Audits" requirements.

: i
6.44 For the purpose of these "Records and Audits" requirements, a record may be in any form

! j whatsoever, including but not limited to paper, photographic, or electronic form.
• i
:; 6.45 The Contractor shall require all insurers, material suppliers, and subcontractors at any tier to
I1 comply with these "Records and Audits" requirements.

11 6.46 The Contractor shall be entitled to no extra compensation for complying with these "Records and
[ I Audits" requirements. The Port will bear the cost of copying records.

ii : ' •
j! ARTICLE 7 - WORK BY OTHERS

11 7.1 The Contractor shall afford utility service companies, other contractors and the Port employees
jij reasonable access to the Work. He shall allow storage of materials and execution of Work by

ill | others. He shall properly connect and coordinate his Work with Work by others.

7.2 If any part of the Contractor's Work depends upon the Work of any other contractor, utility service
company, or the Port, the Contractor shall inspect and promptly report to the Engineer in writing
any reasons that render Work by others unsuitable. The Contractor's failure so to report shall
constitute an acceptance of the Work by others as fit and proper for integration with the
Contractor's Work. Latent or non-apparent defects and deficiencies in the Work by others shall be

: reported to the Engineer in writing promptly upon discovery.

7.3 The Contractor shall do all cutting, fitting, and patching of his Work that may be required to make
its several parts come together properly and integrate with such other Work. The Contractor shall
not endanger any Work of others. The Contractor shall only cut or alter Work of others with the
written consent of the Engineer and the others whose Work will be affected.

7.4 Written notice will be given to the Contractor prior to starting any additional Work not noted in
the Contract Documents. If the Contractor believes that the performance of such additional Work
by the Port or others involves additional expense to the Contractor or requires an extension of the
Contract Time, the Contractor may make a claim therefor as provided in Article 15.
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ARTICLE 8 - ENGINEER'S STATUS DURING CONSTRUCTION

Port Representative

8.1 The Engineer is the Port representative during the construction period.

Construction Contract Manager

8.2 The Construction Contract Manager is the designated representative of the Engineer who
administers the contract and supervises the inspection.

Inspectors

8.3 Inspectors are authorized to: (1) inspectall Work as it is performed and all material being
furnished - such inspection may extend to all or any part of the Work and to the preparation,
fabrication, or manufacture of the materials to be used; (2) call the attention of the Contractor to
any failure of the Work or materials; (3) reject materials; and (4) suspend the Work until any
questions at issue can be referred to and decided by the Engineer.

8.4 Inspectors shall not act as foremen or supervise or perform any other duties for the Contractor, nor
interfere with the Contractor's management of the Work. No act or failure to act on the part of an
inspector will render the Port liable in any way, nor shall it relieve the Contractor from fulfilling
all of the terms and conditions of the Agreement. Inspectors are not authorized to: (1) revoke,
alter, release, or change any requirement of the Contract Documents; (2) approve or accept any
portion of the Work; or (3) issue instructions contrary to the Contract Documents.

Authority of the Engineer

8.5 The Engineer will decide any and all questions which may arise as to Agreement compliance. The
Contractor shall at all times carry out and fulfill the instructions and directions of the Engineer
insofar as they concern the Work to be performed under the Contract Documents.

A. The Engineer's authority includes but is not limited to:

1. The quantity, quality, and acceptability of materials furnished and Work performed.

2. The manner of performance and rate of progress of Work.

3. Sole discretion to stop the Work whenever such stoppage is deemed necessary.

4. Interpretation of the Contract Documents and as to the acceptable fulfillment of the
Contract Documents by the Contractor.

B. Decisions and interpretations by the Engineer will be final and binding upon the Contractor.

C. Written approval by the Engineer signifies favorable opinion and qualified .consent. It does
not carry with it: (1) certification; (2) assurance of completeness; (3) assurance of quality;
(4) assurance of accuracy concerning details, dimensions, and quantities.

D. Written approval by the Engineer will not relieve the Contractor from responsibility for: (1)
errors, (2) improper fabrication, (3) nonconformance to requirements, or (4) deficiencies
within his control.
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' • it.
5.

Visits to Work Area

! i 8.6 The Engineer will make visits to the work area at intervals appropriate to the various stages of
•i j! construction. He will observe the progress and quality of the executed Work. He will determine,

s I' in general, if the Work is proceeding in accordance with the Contract Documents. The Engineer 1
:£..• will not be required to make exhaustive or continuous on-site inspections to check the quality or -

1:i, quantity of the Work. :

• Clarifications and Interpretations

j i j j :i 8.7 The Engineer will issue with reasonable promptness such written clarifications or interpretations
< : i j ' ; . of the Contract Documents as may be necessary. They may be in the form of Drawings or |

otherwise. They will be consistent with or reasonably inferable from the overall intent of the *]
Contract Documents. If the Contractor believes that a written clarification or interpretation a
justifies an increase in the Contract Price or the Contract Time, the Contractor may make a claim 'ij
therefor as provided in Article 15. •

Rejection of Defective Work

8.8 The Engineer has authority to: (1) disapprove or reject Work which is Defective; and (2) require
special inspection or testing of the Work as provided in Items 12.2 through 12.9, whether or not
the Work is fabricated, installed, or completed.

Change Orders

8.9 For the Engineer's responsibility as to Change Orders, see Articles 9, 10, 11, and 15.

Applications for Payment

8.10 For the Engineer's responsibility as to Applications for Payment, see Article 13.

Limitations on the Engineer's Responsibilities

8.11 The Engineer will not be responsible for the acts or omissions of the: (1) Contractor, (2)
Subcontractor, (3) manufacturer, (4) fabricator, (5) supplier, (6) distributor, (7) their agents or
employees, or (8) any other person at the site or otherwise performing any of the .Work.

8.12 The Engineer will not be responsible for the Contractor's means, methods, procedures, sequences,
or techniques of construction, or related safety precautions and programs.

8.13 The Engineer will not be responsible for the Contractor's failure to perform the Work in
accordance with the Contract Documents.

Reference to the Engineer :

8.14 The following terms are used in the Contract Documents: as allowed, as directed, as ordered, as
required, acceptable, proper, reasonable, satisfactory, suitable. These items and any others of like
effect or import describe direction, judgment, requirement or review of the Engineer as to the
Work. Such use is solely to evaluate the Work for compliance with the Contract Documents

:| unless there is a specific statement otherwise. The use of such terms never indicates the Engineer
11 has authority to supervise or direct performance of the Work.
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ARTICLE 9 - CHANGE IN THE WORK

9.1 Without invalidating the Agreement, the Port may at any time order additions, deletions, or
revisions in the Work by Change Order. Upon written direction from the Engineer, the Contractor
shall proceed with the Work involved. All such Work shall be executed under the applicable
conditions of the Contract Documents. If any Change Order causes an increase or decrease in the
Contract Price or an extension or shortening of the Contract Time, an equitable adjustment will be
made as provided in Article 10 or Article 11 on the basis of a claim as provided in Article 15.

9.2 Additional Work performed without written direction from the Engineer or authorization by a
Change Order will not entitle the Contractor to an increase in the Contract Price or an extension of
the Contract Time. Emergencies, as provided in Item 6.24, are an exception.

9.3 The Port will execute appropriate Change Orders prepared by the Engineer covering changes in
the Work which are: (1) required by the Port, (2) required because of unforeseen physical
conditions, (3) emergencies, (4) required because of uncovering Work for inspection found not to
be Defective, (5) as provided in Item 10.2, and (6) required because of any other claim of the
Contractor for a change in the Contract Time or the Contract Price which is recommended for
approval by the Engineer.

9.4 If notice of any change affecting the general scope of the Worker change in the Contract Price is
required by the provisions of any Bond to be given to surety, it shall be the Contractor's
responsibility to so notify the surety. The amount of each applicable Bond shall be adjusted
accordingly. The Contractor shall furnish proof of such adjustment to the Port.

ARTICLE 10 - CHANGE OF CONTRACT PRICE

Request for Proposal

10.1 The Engineer may request a fixed price proposal from the Contractor for changes in the Work.
The Contractor shall prepare a fixed price proposal in the following format:

A. Direct Costs . !
'• ' ' :- . • .

1. Material (itemize).

2. Labor (man-hours, rates by crafts).
. ' . ' ' • ' . • . - • • • ' - • •

3. Labor burden (fringes, insurance, payroll taxes, etc.).
• • • •

4. Equipment (type, size, attachments, hours, rate). The Rental Blue Book will be used to
. establish rates as provided in Item 10.8.

5. Small tools and supplies (itemize).

B. Direct costs shall not include:

. 1 . • • ' • ' Payroll costs and other compensation of the Contractor's: (i) officers, (2) executives,
:" (3) principals of partnerships andsole proprietorships, (4) general managers,

(5) engineers, (6) architects, (7) estimators, (8) lawyers, (9) auditors, (10) accountants,
(11) purchasing and contracting agents, (12) expediters, (13) timekeepers, (14) clerks,
and (15) other personnel not specifically included in the agreed-upoh schedule of job
classifications referred to in Paragraph 10.5, A.^ These1 costs shall be considered
administrative costs covered by the Contractor's fee.
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1

i 2. Expense of the Contractor's principal and branch offices other than the Contractor's
1 office at the site.

: 3. Any part of the Contractor's capital expenses. Interest on the Contractor's capital
] . employed for the Work. Charges against the Contractor for delinquent payments.
i f ' • • •
(]. 4. Cost of premiums for all Bonds and for all insurance whether or not the Contractor is
ii : required by the Contract Documents to purchase and maintain the same. Exception shall
If be for additional Bonds and insurance required because of changes in the Work.
;1 . . . • . .

| 5. Costs due to the negligence of the Contractor, any Subcontractor, or anyone directly or
indirectly employed by any of them or for whose acts any of them may be liable.
Negligence costs include: (1) correction of defective Work, (2) disposal of materials
wrongly supplied, and (3) making good any damage to property.

6. Other overhead or general expense costs of any kind.

C. Subcontract Costs

1. Material (itemize).

2. Labor (man-hours, rates by crafts).

3. Labor burden (fringes, insurance, payroll taxes, etc.).

4. Equipment (type, size, attachments, hours, rate). The Rental Blue Book will be used to
establish rates as provided in Item 10.8.

5. Small tools and supplies (itemize).

6. Subcontractor's fee for overhead and profit shall be limited to a negotiated amount not
to exceed 15 percent of the cost incurred under Items C.I. through C.3. above. (No fee
allowed for Items C.4. and C-5.)

D. The Contractor's fee allowed for overhead and profit shall be a mutually acceptable fixed fee.
If none can be agreed upon, the fee shall not exceed the following:

1. Costs incurred under Paragraph 10.1, A,
Items 1 through 3: 15 percent
(No fee allowed for Items 4 and 5)

2. Costs incurred under Paragraph 10.1, C,
Items 1 through 3:

First $1,000 10 percent
Amount Above $1,000 . . . . . . . . . 8 percent

(No fee allowed for Items 4, 5, and 6)

E. The amount of credit to be allowed by the Contractor to the Port for a change which results in
a net decrease in cost will be the amount of the actual net decrease plus a deduction in the
Contractor's overhead and profit fee by an amount equal to 10 percent of the net decrease;

• ' . ' . . 'and • ' . '.-. • . . • ' - • . - . ' : . • • • • ' . - • . . •

F. When both additions and credits are involved in any one change, the adjustment in the
-Contractor's overhead and profit fee shall be computed on the basis of the net change in cost.
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G. If agreement cannot be reached in the fixed price proposal, the Engineer may require the
Work to be performed on the basis of Cost of Work (Force Account).

Unit Prices

10.2 In the case of unit price bid items:

A. The Engineer may increase the units of Work without limit or adjustment of unit prices.

B. A major item of Work is defined as any item in a unit price bid schedule which is equal to or
greater than 10 percent of the Contract Price as bid. The Engineer may decrease the
estimated quantity in a major item of work. If the Engineer decreases the quantity in a major

. item of Work in excess of 25 percent, the remaining quantity shall be subject to a negotiated
change in unit price.

C. A minor item of Work is defined as any item in a unit price bid schedule which is less than 10
percent of the Contract Price as bid. The Engineer may decrease the estimated quantity or
delete a minor item of Work. If accumulation of such changes decreases the Contract Price
more than 25 percent based on the estimated quantities and prices bid, the remaining items of
Work shall be subject to a negotiated change in unit price.

Lump-Sum Breakdown

10.3 The price of changes in a lump-sum agreement or lump-sum bid items will be based on the lump-
sum breakdown furnished in accordance with Item 2.9.

Deleted Items

10.4 Deletion of any items shall not be a waiver of any condition of the Agreement nor invalidate any
of its provisions. The Contractor will be paid for all .Work performed toward the completion of the
item prior to such deletion as provided in Item 10.5. No allowance will be made for anticipated
profits. Materials delivered to the site or acceptably stored at approved sites at the order of the
Engineer but left unused will, if the materials are not returnable by the Contractor for credit, be
purchased from the Contractor by the Port at actual cost without allowance for overhead or profit.
They shall thereupon become the Port property.

Cost of Work (Force Account) :

10.5 The Engineer may order Work performed on the basis of Cost of Work (Force Account). Cost of
Work means the sum of all costs necessarily incurred and paid by the Contractor in the proper
performance of the Work. Except as otherwise may be agreed to in writing by the Port, such costs
shall be in amounts no higher than those prevailing in the locality of the Work, shall include only
the following items, and shall not include any of the costs itemized in Item 10.6. The Contractor's
authorized agent and the Engineer shall compare records of Work on a Cost of Work basis at the
end of each workday. Copies of these records will be made in duplicate by the Engineer and shall
be signed daily by both the Engineer and the Contractor's authorized agent. Fully itemized
invoices for Cost of Work shall be submitted monthly, in triplicate, to the Engineer. The
Contractor submittal shall be in the format described in Item 10.1. Payment will be included with
regular periodic progress payments. The Contractor shall submit final billing for Cost of Work
within 30 days after completion.of that unit of Work. Cost of the Work may include:

A. Payroll costs for employees in the direct employ of the Contractor in the performance of the
Work under schedules of job classifications agreed upon by the Port and the Contractor.
Such employees shall include superintendents and foremen at the site. Payroll costs for
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employees not employed full time on the Work shall be apportioned on the basis of their time
spent on the Work. Payroll costs shall include, but not be limited to: (1) salaries and wages;
and (2) fringe benefits including social security contributions, unemployment, excise and
payroll taxes, workers' compensation, health and retirement benefits, sick leave, vacation and
holiday pay applicable thereto. The expenses of performing Work after regular working
hours, on Sunday, or legal holidays shall be included in the above to the extent authorized by
the Port.

B. Cost of all materials furnished and incorporated in the Work, including costs of transportation
and storage thereof, and manufacturers1 field services required in connection therewith. All
cash discounts shall accrue to the Contractor unless the Port deposits funds with the
Contractor with which to make payments, in which case the cash discounts will accrue to the
Port. All trade discounts, rebates and refunds, and all returns from sale of surplus materials
will accrue to .the Port. The Contractor shall make provisions so that they may be obtained.

C. Payments made by the Contractor to Subcontractors for Work performed by Subcontractors.
If required by the Port, the Contractor shall obtain competitive bids from Subcontractors
acceptable to the Contractor and shall deliver such bids to the Port who will then determine
which bids will be accepted. If a subcontract provides that the Subcontractor is to be paid on
the basis of Cost of Work plus a fee, the Subcontractor's Cost of Work shall be determined in
the same manner as the Contractor's Cost of Work. All subcontracts shall be subject to the
other provisions of the Contract Documents insofar as applicable.

D. Costs of special consultants employed for services specifically related to the Work.

E. Supplemental costs defined as:

1. The proportion of necessary transportation, travel, and subsistence expenses of the
Contractor's employees incurred in discharge of duties connected with the Work.

2. Cost, including transportation and maintenance, of all materials, supplies, equipment,
machinery, appliances, office, and temporary facilities at the site. Hand tools not owned
by the workers, which are consumed in the performance of the Work. Cost less market
value of such items used but not consumed which remain the property of the Contractor.

3. Rental of all construction equipment and machinery and the parts thereof in accordance
with rental agreements approved by the Engineer. The costs of transportation, loading,
unloading, installation, dismantling, and removal may be included. The Rental Rate
Blue Book will be used to establish rates as provided in Item 10.9. The rental of any
such equipment, machinery, or parts shall cease when the use thereof is no longer
necessary for the Work.

: 4. The moving allowance for transferring trucks shall be the calculated rate plus the
operator's wage.: For other equipment transferred under its own power, the moving •
allowance shall be limited to three-fourths the calculated rental rate plus the operator's
wage. ' - • / ' • • . ' • ' • ' • - • • ' • • " • • • " • •'• : '" '- ;- ' : .

5. Move-out allowance for the return of equipment to the location from which it was
obtained. In the event the move out is to a different location, payment shall not exceed -
the amount of the move in. Payment will not be allowed for moving equipment from

. site to site within the work area after the equipment is on the job. .
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6. Charges for mechanics' time utilized in servicing equipment to ready it for use prior to
moving to the work area will not be allowed. Neither will move-in allowances be made
for equipment brought to the work area for Force Account work which is subsequently
retained and utilized in completion of the Work.

7. The rental rate for cars or pickups will be the rate for a 4 x 2 one-half-ton truck in
Section 20 of the Rental Rate Blue Book. See Item 10.8.

8. Equipment will be eligible for payment when operated and used on a full-time basis;
equipment is considered to be used full time when the equipment must be manned and
ready for use on a full-time basis.

9. When the Engineer determines the equipment need not remain at the site continuously,
payment will be limited to actual hours of use.

10. Rental rates for equipment retained on the Work for an extended duration will be
adjusted to the current rate once each year from the date of Notice to Proceed.

11. Sales, use, or similar taxes related to the Work, and for which the Contractor is liable,
imposed by any governmental authority.

12. Costs for royalty payments, fees, permits, and licenses other than those caused by the
Contractor's negligence.

13. Losses, damages, and related expenses sustained by the Contractor in connection with
the execution of the Work. Not included are losses, damages, and related expenses
compensated by insurance. Losses, damages, and related expenses caused by
negligence of the Contractor, any Subcontractor, or anyone directly or indirectly
employed by any of them or for whose acts any of them may be liable. Losses,
damages, and related expenses shall include settlements made with the written consent
and approval of the Port. No such losses, damages and related expenses shall be
included in the Cost of the Work for the purpose of determining the Contractor's fee. If,
however, any such loss, damage, and related expense requires reconstruction and the
Contractor is placed in charge thereof, the Contractor shall be paid a fee for services
proportionate to that stated in Item 10.7.

14. The cost of utilities, fuel and sanitary facilities at the site.

15. Minor expenses in connection with the Work such as: (1) telegrams, (2) long distance
telephone calls, (3) telephone service at the site, (4) expressage, and (5) petty cash items.

16. Cost of premiums for additional Bonds and insurance required because of changes in the
Work.

17. Rental of all the Contractor owned and operated power tools arid equipment which the
Engineer approves for use. The Rental Rate Blue Book will be used to establish rates as
provided in Item 10.8.

F. The hourly operating cost will be allowed for each hour that the equipment is in use. The rate
will be the monthly rate divided by 176 hours for single-shift operations. Hourly rates will be
adjusted for two- and three-shift operations as recommended by the Rental Rate Blue Book as
provided in Item 10.8.
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G. Equipment attachments will be included in the rate only when deemed by the Engineer to be
essential to the Work. When multiple attachments are approved for use (tractor with ripper,
dozer or tractor with loader and backhoe, etc.) and the attachments are being used
interchangeably, only the one attachment having the higher rate will be eligible for payment.

H. Standby time, when ordered by the Engineer, will be paid as follows: One-third of the total
rate established in Paragraphs 10.S, F. and 10.5, G. above, rounded to the nearest 10 cents.
Standby rates which are calculated at less than one dollar per hour will not be paid. No more
than 8 hours of standby will be paid during a 24-hour period. No more than 40 hours of
standby will be paid during a one-week period. In the event of breakdown, or shutdown by
order of the Engineer, of part or all of the equipment being used, payment for such equipment
that is idled shall cease. Labor that is idled and cannot be diverted to other Work will be paid
through the one-half shift during which the breakdown or shutdown occurred. No other
payment will be made for non-operating hours. Rental will not be allowed for equipment
listed in Section 18, Shop Tools, of the Rental Rate Blue Book having a daily rate of less than
$5 each. Individual pieces of equipment not specifically covered by the Rental Rate Blue
Book and having a value of $350 or less shall be considered "small tools and equipment for
which no rental is allowed."

Cost of Work (Force Account) Shall Not Include

10.6 See Item 10.5 regarding work performed on the basis of Cost of Work (Force Account); Cost of
Work (Force Account) shall not include the following items:

A. Payroll costs and other compensation of the Contractor's: (1) officers, (2) executives,
(3) principals of partnerships and sole proprietorships, (4) general managers, (5) engineers,
(6) architects, (7) estimators, (8) lawyers, (9) auditors, (10) accountants, (11) purchasing and
contracting agents, (12) expediters, (13) timekeepers, (14) clerks, and (15) other personnel
not specifically included in the agreed-upon schedule of job classifications referred to in
Paragraph 10.5, A. These costs shall be considered administrative costs covered by the
Contractor's fee.

B. Expense of the Contractor's principal and branch offices other than the Contractor's office at
the site.

C. Any part of the Contractor's capital expenses. Interest on the Contractor's capital employed
for the Work. Charges against the Contractor for delinquent payments.

D. Cost of premiums for all Bonds and for all insurance whether or not the Contractor is
required by the Contract Documents to purchase and maintain the same. Exception shall be
for additional Bonds and insurance required because of changes in the Work:

E. Costs due to the negligence of the Contractor, any Subcontractor, or anyone directly or
indirectly employed by any of them or for whose acts any of them may be liable. Negligence
costs include: (1) correction of defective Work, (2) disposal of materials wrongly supplied,
and (3) making good any damage to property. . :

F. Other overhead or general expense costs of any kind. The cqsts of any item not specifically
and expressly included in Paragraph 10.5, A through H. ,:

10.7 The Contractor's fee allowed for overhead and profit shall be a mutually acceptable fixed fee. If
none can be agreed upon, the fee shall not exceed the following:
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A. Costs incurred under Paragraphs 10.5, A and 10.5, B: 15 percent
(No fee allowed for Paragraphs 10.5, D through H)

B. Costs incurred under Paragraph 10.5, C
less Subcontractor's fee:

First $1,000 10 percent
Amount Above $1,000 8 percent

C. If a subcontract is on the basis of the Cost of Work plus a fee, the maximum allowable to the
Subcontractor as a fee for overhead and profit will be 15 percent of the costs incurred under
Paragraphs 10.5, A. and 10.5, B. (No fee allowed for Paragraphs 10.5, D through H)

Rental Rate Blue Book

10.8 The Rental Rate Blue Book, published by the Equipment Guide-Book Company, P.O. Box 10113,
Palo Alto, California 94303, will be used to establish rates. Rate modifications indicated on area
maps in the Rental Rate Blue Book will not apply. The effective date of each section of the Rental
Rate Blue Book when revised by the Equipment Guide-Book Company will be established by the
Port. The Rental Rate Blue Book denotes discontinued models by showing a star next to the
model number. Many manufacturers continue the same model number through successive years.
In the event the Engineer and the Contractor are unable to distinguish discontinued models from
current models having different rates in the Rental Rate Blue Book, the lower rate shall apply. In
the event a rate is not given for either a new model or an older model, a rate for the most similar
model in the Rental Rate Blue Book will be used for establishing a rate. Such characteristics as
manufacturer, capacity, horsepower, and fuel will be used as the basis for selecting a similar
model. In the event a rate has not been established for a particular equipment category in the
Rental Rate Blue Book, the Contractor shall call the Equipment Guide-Book Company for a
written response for a rental rate on the equipment and present to the Engineer for approval before
use of the equipment. The Rental Rate Blue Book rates in effect at the time the Work is
authorized are the maximum rates allowable for equipment of modern design in good working
condition.

ARTICLE 11 - CHANGE OF CONTRACT TIME

11.1 Contract Time shall be changed only by a Change Order. Any extension in Contract Time shall be
based on written request delivered to the Engineer within 10 days of the occurrence of the event.
Notice of the extent of the time, with supporting data, shall be delivered within 30 days of such
occurrence. Failure to deliver any referral to the Engineer within the time limits specified above
shall completely foreclose consideration of an extension in Contract Time and all rights and
remedies arising therefrom. Failure of Subcontractors or suppliers to meet their contract
obligations shall not be cause for extension of time.

11.2 All time limits stated in the Contract Documents are of the essence.

11.3 Time extensions will be granted only when conditions described in Items 11.4, 11.5 and 11.6 exist
and when the approved Work Progress Schedule substantiates the need. The Engineer will inform
the Contractor in writing of the amount of time extension granted. An adjustment of Contract
Time shall betKe Contractor's sole remedy for any delay in Substantial Completion of the Work,
except to the extent the delay is unreasonable and is caused by the acts or omissions of the Port or
persons acting for the Port. To the extent the delay is unreasonable and is caused by the acts or
omissions of the Port or persons acting for the Port, the Contractor is not precluded from recovery
of damages or from an equitable adjustment.
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11.4 The Contractor shall be entitled to an extension of the Contract Time equal to the length of any
period during which the Contractor is completely prevented from performing any work under the
Agreement because of an Act of God or the acts or omissions of the Port or the Port's agents, and
shall be entitled to an equitable adjustment of the Contract Time to be determined by the Engineer
if all or part of the work under the Agreement is hindered, delayed, or suspended by an Act of God
or the acts or omissions of the Port or the Port's agents.

11.5 For those contracts which specify a completion date rather than contract duration, the specified
Substantial Completion date will be adjusted if the period between the date of bid opening and the
date of Notice to Proceed is more than that stated in Document 00100, Instructions to Bidders, as
the period during which the bid cannot be revoked. The adjustment will be the addition of one day
for each day over that specified period, less the number of calendar days over 10 in which the
Contractor fails to deliver the executed Agreement and Performance and Payment Bond and
furnish the required evidence of insurance to the Port.

11.6 Work covered by Change Order may require time extension or reduction. The amount of time
extension or reduction will be agreed upon by the Contractor and the Engineer.

ARTICLE 12 - WARRANTY; TESTS AND INSPECTIONS; CORRECTION, REMOVAL, OR ACCEPTANCE
OF DEFECTIVE WORK

Warranty

12.1 The Contractor warrants to the Port that all Work shall be in accordance with the Contract
Documents and shall not be Defective.

Tests and Inspections

12.2 The Contractor shall give the Engineer timely notice of readiness of the Work for all required
inspections, tests, or approvals.

12.3 The Contractor shall:

A. Be responsible for compliance with all laws, ordinances, rules, regulations, codes, and orders
of any public body having jurisdiction over inspection, testing, or approval of the Work. The
Contractor shall pay all related costs. See Items 6.14 and 6.15 for reimbursement.

B. .- Furnish the Engineer the required certificates of inspection, testing, and approval.

C. Be responsible for inspection or testing required for the Engineer's acceptance of a
manufacturer, fabricator, supplier, or distributor of materials. The Contractor shall pay all
related costs.

D. The Port will pay the cost of all other inspections, tests, and approvals unless otherwise
specified.

12.4 . If any Work that is to be inspected, tested, or approved is covered without concurrence of the
Engineer, it must, if requested by the Engineer, be uncovered for observation. Such uncovering
shall be at the Contractor's expense unless: (l)the Contractor has given the Engineer timely .
notice of intent to cover such Work, and (2) the Engineer has not acted with reasonable
promptness in response to such notice.

j • •
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12.5 The following shall not relieve the Contractor from his obligation to perform the Work in
accordance with the Contract Documents: (1) observation by the Engineer, (2) inspections, (3)
tests, (4) approvals by others. .

Uncovering Work

12.6 Any Work covered contrary to or without concurrence of the Engineer, must, if requested by the
Engineer, be uncovered for the Engineer's observation. It shall be replaced at no added cost to th?
Port.

12.7 The Contractor, at the Engineer's request, shall uncover, expose, or otherwise make available for
observation, inspection, or testing, as the Engineer may require, any portion of Work in question.

' The Contractor shall furnish all necessary labor, material, and equipment. If it is found that such
Work is Defective, the Contractor shall bear all the costs of: (1) uncovering, (2) exposure, (3)
observation, (4) inspection, (5) testing, (6) satisfactory reconstruction, and (7) additional
professional services. An appropriate deductive Change Order will be issued. If, however, such
Work is found not to be Defective, the Contractor shall be allowed an increase in the Contract
Price or an extension of the Contract Time, or both, directly attributable to such uncovering,
exposure, observation, inspection, testing, and reconstruction if he makes a request therefor as
provided in Articles 10 and 11.

Engineer May Stop the Work

12.8 The Engineer may order the Contractor to stop the Work, or any portion thereof, until the cause for
such order has been eliminated if: (1) the Work is Defective, and (2) the Contractor fails to supply
sufficient skilled workers or suitable materials or equipment. However, this right of the Engineer
to stop the Work shall not give rise to any duty on the part of the Engineer to exercise this right for
the benefit of the Contractor or any other party.

' . •

Correction or Removal of Defective Work

12.9 If required by the Engineer, the Contractor shall promptly, without added cost to the Port, and as
specified by the Engineer: (1) correct any Defective Work, whether or not fabricated, installed, or
completed; or (2) if the Work has been rejected by the Engineer, remove it from the site and
replace it with nondefective Work.

One-Year Correction Period

12.10 If any Work is found to be Defective:

A. Within one year after the date of Final Acceptance

. B. Or such longer time prescribed by law

C. Or by the terms of any special guaranty or extended warranty required by the Contract
Documents

D. Or by any specific provision of the Contract Documents,

The Contractor shall correct such Defective Work:

A . Promptly, . • • . • • • . - . ,

B. Without added cost to the Port, and

C. In accordance with the Engineer's written instruction.
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If the Work has been rejected by the Engineer, the Contractor shall:

A. Remove it from the site and

B. Replace it with nondefective Work.

If the Contractor does not promptly comply with the terms of such instructions, or in an emergency
where delay would cause serious risk of loss or damage, the'Port may have the Defective Work
corrected or the rejected Work removed and replaced, and all direct and indirect costs of such
removal and replacement, including compensation for additional professional services, shall be
paid by the Contractor.

Acceptance of Defective Work

12.11 Instead of requiring correction or removal and replacement of Defective Work, the Port may
accept it. Any and all costs associated with required testing or certification of the work or
materials shall be the responsibility of the Contractor. If acceptance occurs prior to final payment,
a Change Order will be issued incorporating the necessary revisions in the Contract Documents.
The Change Order will include appropriate reduction in the Contract Price. If the acceptance
occurs after final payment, an appropriate amount shall be paid by the Contractor to the Port.

Port May Correct Defective Work

12.12 If the Contractor fails, within 3 days after written notice from the Engineer, to proceed to correct
_j Defective Work or to remove and replace rejected Work as required by the Engineer in accordance

with Item 12.9, or if the Contractor fails to perform the Work in accordance with the Contract
Documents (including any requirements of the Work Progress Schedule), the Port may after a.
3-day written notice to the Contractor, correct and remedy any such deficiency. In exercising the
rights under this paragraph, the Port will proceed expeditiously. To the extent necessary to
complete corrective and remedial action, the Port may: (1) exclude the Contractor from all or part
of the site; (2) take possession of all or part of the site; (3) suspend the Contractor's services
related thereto; (4) take possession of the Contractor's tools, appliances, construction equipment
and machinery at the site; and (5) incorporate in the Work all materials stored at the site or for
which the Port has paid the Contractor but which are stored elsewhere. The Contractor shall allow
the Port representatives, agents, and employees such access to the site as may be necessary to
exercise the rights under this paragraph. All direct and indirect costs in exercising such rights will
be charged against the Contractor. A Change Order will be issued incorporating the necessary
revisions in the Contract Documents and a reduction in the Contract Price.. Such direct and
indirect costs will include, in particular but without limitation: (1) additional professional services
required, and (2) repair and replacement of Work of others destroyed or damaged by correction,
removal, or replacement of the Contractor's Defective Work. The Contractor shall not be allowed
an extension of the Contract Time because of any delay in performance of the Work attributable to
the exercise of the Port's rights hereunder.

ARTICLE 13 - PAYMENTS TO THE CONTRACTOR AND COMPLETION

Before Application for Progress Payment

13.1 Prior to submitting the first application for progress payment, the Contractor shall submit the
following to the Engineer:

A. Work Progress Schedule.
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B. Final Shop Drawings submission schedule.

C. Cash Flow Schedule.

D. Lump-sum breakdown of the Work.

E. Wage certification.

Application for Progress Payment

13.2 The Contractor may apply for monthly progress payments on Work completed by the date of
application. Application shall be made on the Contractor's Monthly Estimate Application (forms
follow these General Conditions) and be accompanied by supporting documentation required by
the Contract Documents and also as the Engineer may require. Applications shall be signed by the
Contractor and submitted to the Engineer for review.

All applications, except the first application, shall include the Contractor's Waiver of Claims to
Date (form follows these General Conditions) stating that all of the Contractor's obligations to
date relating to the Work have been paid.

13.3 Materials delivered and stored on site but not yet incorporated in the Work may be included in the
application for progress payment subject to approval by the Engineer and the following:

A. No payment on stored materials costing less than $50,000.

B. The Port's title to and interest in must be clearly established.

C. Value shall be established by invoice, freight bill, or other document. The progress payment
will be limited to 90 percent of the net cost to the Contractor.

D. When there is a bid price on materials in place, the Engineer will estimate the cost of placing.
The progress payment will be limited to 90 percent of the bid price less the estimated cost of
placing.

E. Items shall be covered by appropriate insurance.

13.4 Progress payment shall hot be construed as acceptance or approval of such Work or waiver of any
defects therein.

Retainage

13.5 Five percent of each progress payment will be deducted and retained by the Port.

Review of Application for Progress Payment -

13.6 The Engineer will review each application for progress payment and recommend payment or
return to the Contractor with written reasons for not recommending payment.

13.7 The Port may refuse to make payment, in whole or any part, if:

. A. The Work is defective, orcompleted Work has been damaged requiring correction or
replacement; :

B. Written claims have been made against the Port or liens have been filed in connection .with
t h e Work; ' . - - . , . V

C. The Contract Price has been reduced;
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D. The Port has been required to correct Defective Work or complete the Work in accordance
with Item 12.12,

E. The Contractor's prosecution of the Work in accordance with the Contract Documents is
unsatisfactory;

F. The Contractor has failed to make payment to Subcontractors, or for labor or materials; or

G. The Contractor is in breach of this contract.

Substantial Completion

13.8 When the Contractor considers the entire Work ready for its intended use, he shall certify in
writing that the entire Work is Substantially Complete and request a letter confirming Substantial
Completion. Within 15 days thereafter, the Contractor and the Engineer shall make an inspection
of the Work to determine the status of completion. If the Engineer considers the Work
Substantially Complete, he will within 15 days of date of inspection execute and deliver to the
Contractor a confirming letter with a list of items to be completed or corrected. The letter will
state the date of substantial completion. If the Engineer does not consider the Work Substantially
Complete, he will notify the Contractor in writing giving reasons therefor.

13.9 The Port will have the right to exclude the Contractor from that part of the Work after the date of
Substantial Completion. The Port will allow the Contractor reasonable access to complete or
correct items on the list. :

Partial Utilization

13.10 The Engineer may request in writing that the Contractor permit the Port to use any part of the
Work which is Substantially Complete and which may be used without significant interference
with construction of the other parts of the Work. If the Contractor agrees, the Contractor shall
certify that that part of the Work is Substantially Complete. The Engineer will also issue to the
Contractor a confirming letter with a list of items to be completed or corrected. The Port will
assign responsibility for security, operation, safety, maintenance, utilities, and insurance for that
part of the Work.

13.11 In lieu of issuing a letter confirming Substantial Completion for part of the Work, the Port may
take over operation of part of the Work whether or hot it is Substantially Complete if such part is
functionally and separately useable.

Final Inspection

13.12 When the Contractor considers the entire work to be complete, he shall certify in writing that the
entire Work is Complete and request a letter confirming Completion. Within 15 days thereafter,
the Engineer will make Final Inspection and will notify the Contractor, in writing, of all particulars
in which this inspection reveals that the Work is incomplete or Defective. The Contractor shall
immediately take such measures as are necessary to remedy such deficiencies.

Application for Final Payment

13.13 The Contractor may make application for final payment after Final Inspection and after all Work is
complete and all deficiencies corrected. The Contractor shall make application for final payment
following the procedure for progress payments. The application shall be preceded or accompanied
by all documentation called for in the Contract Documents and other data as the Engineer may
require. Some examples of documentation are:
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A. Operating and maintenance instructions and manuals.

B. Marked-up Drawings for creating as-constructed Drawings.

C. Schedules.

D. Manufacturers' warranties or extended warranties.

E. Bonds.

F. Certificates of inspection.

G. Releases or waivers of all liens arising out of or filed in connection with the Work.

H. The Contractor's affidavit that the releases or waivers include all labor, services and materials
for which a lien could be filed.

I. The Contractor's Waiver of Claims to Date form certifying that all payrolls and materials
bills and other indebtedness connected with the Work for which the Port might in any way be
responsible have been paid or otherwise satisfied (form follows these General Conditions).

J. Consent of surety, if any, to final payment.

K. Subcontractor Payment and Utilization Report (form follows these General Conditions).

If any Subcontractor, manufacturer, fabricator, supplier, or distributor fails to furnish a release or
receipt in full, the Contractor may furnish a Bond or other collateral satisfactory to the Port to
indemnify the Port against any lien.

Final Acceptance and Final Payment •

13.14 Upon receipt of the Contractor's application for final payment, the Engineer will, within 15 days,
recommend final payment or return the application to the Contractor. If the application is
returned, the Engineer will give the Contractor written reasons for not recommending final
payment. The Contractor shall make the necessary corrections and resubmit the application.
When the Work is complete and the final application for payment is accepted, the Engineer will
give the Contractor written Final Acceptance. The Port will pay the Contractor the recommended
amount within 30 days of the date of Final Acceptance.

13.15 If late in making payment^ the Port will pay the Contractor interest at the rate of 1 1/2 percent per
month on the final payment due the Contractor. Interest will commence 30 days after Final
Acceptance and run until final payment is tendered to the Contractor.

:' <":

Contractor's Continuing Obligation

13.16 The Contractor's obligation to perform and complete the Work in accordance with the Contract
Documents shall be absolute. None of the following will constitute acceptance of Work not in
accordance with the Contract Documents or release the Contractor from obligation to perform the
Work in accordance with the Contract Documents:

A. Recommendation of any progress or final payment

B. Payment by the Port to the Contractor.

C. Issuanceof a letter of Substantial Completion.
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D. Use or occupancy of the Work or any part by the Port.

E. Any act of acceptance by the Port.

F. Any failure of acceptance by the Port.

G. Any correction by the Port of Defective Work.

Contractor's Warranty of Title

13.17 The Contractor warrants that title to all Work and materials covered by any application for
payment, whether incorporated in the Work or not, will pass to the Port at the time of payment.
Title shall be free and clear of all liens, claims, security interests and encumbrances.

Waiver of Claims

13.18 The making of final payment will constitute a waiver of all claims by the Port against the
Contractor except claims arising from:

A. Unsettled liens.

B. Defective Work appearing after Final Inspection.

C. Failure to comply with the Contract Documents.

D. Failure to comply with the terms of any special guaranties. -

E. The Contractor's continuing obligation under the Contract Documents.

The acceptance of final payment will constitute a waiver of all claims by the Contractor against the
Port other than those made in writing and still unsettled.

Liquidated Damages

13.19 Time is of the essence of this Agreement. It is agreed by the parties to the Agreement that in case
the Work required under the Agreement is not completed within the applicable Contract Time,,
damage will be sustained by the Port and that it is and will be impractical to determine the actual
damage which the Port will sustain by reason of such delays. It is therefore agreed that the
Contractor shall pay the Port, not as a penalty, but as liquidated damages the per diem amount set
forth in the Agreement for each day elapsed beyond the Substantial Completion date stated in the
Notice to Proceed applicable to the Work required under the Agreement. Permitting the
Contractor to continue and finish the Work or any part thereof after Substantial Completion shall
in no way operate as a waiver on the part of the Port of any of its rights under the Agreement.
Payment of liquidated damages shall not release the Contractor from obligations in respect to the
fulfillment of the entire Agreement. Payment of liquidated damages shall not constitute a waiver
of the Port's right to collect any additional damages which it may sustain by failure of the
Contractor to carry out the terms of the Agreement. It is the intent of the parties thatsaid
liquidated damages be full and complete payment only for failure of the Contractor to complete the
Work on time. Liquidated damage amounts may be withheld by the Port from any partial or final
payment due the Contractor. , .

Other Damages . .

13.20 The Port will further have the right to charge the Contractor, and to deduct from any payment due:
(1) the actual cost of the Port's engineering; (2) inspection; and (3) overhead expenses which are
directly chargeable to the Agreement, and which accrue during the period between the Substantial
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Completion date stated in the Notice to Proceed and the date of Final Acceptance. Costs of final
surveys and preparation of final estimate will not be included in such charges.

13.21 The Port shall have the right to recover from the Contractor and, to the extent permitted by law, to
deduct from any payment due the Contractor, the amount of any loss suffered by the Port on
account of the failure of the Contractor, Subcontractor, any anyone directly or indirectly employed
by any of them and anyone for whose acts any of them may be liable to comply with the rules and
regulations referenced or contained in the Contract Documents.

ARTICLE 14 - SUSPEND, TERMINATE, OR ABANDON THE WORK

Port May Suspend the Work

14.1 Suspension of the Work:

A. The Port may, at any time and without cause, suspend the Work or any portion thereof for a
period of not more than 90 days by notice, in writing, to the Contractor which will fix the
date on which Work shall be resumed. The Contractor shall resume the Work on the date so
fixed. The Contractor will be allowed an increase in the Contract Price or an extension of the
Contract Time, or both, directly attributable to any suspension, subject to the Engineer's
approval.

B. In the event the Contractor, Subcontractor, or anyone directly or indirectly employed by any
of them or anyone for whose acts any of them may be liable fails to comply with the rules and
regulations referenced in the Contract Documents, the Port may suspend the Work or any
portion thereof and may continue the suspension until completion of any investigation or
evaluation by the Port and full compliance with any corrective measures which the Port may
reasonably require. The Port shall not be liable to the Contractor for any delay caused by
such suspension, nor shall there be any adjustment in the Contract Price or Contract Time.

Port May Terminate the Work

14.2 Upon the occurrence of any one or more of the following events:

A. The Contractor is adjudged a bankrupt or insolvent.

B. The Contractor makes a general assignment for the benefit of creditors.

C. A trustee or receiver is appointed for the Contractor or for any of the Contractor's property.

D. The Contractor files petition to take advantage of any debtor's act, or to reorganize under the
bankruptcy or similar laws.

E. The Contractor repeatedly fails to supply sufficient skilled workers or suitable materials or
equipment.

F. The Contractor repeatedly fails to make prompt payments to Subcontractors or for labor and
materials.

G. The Contractor disregards laws, ordinances, rules, regulations, or orders of any public body
having jurisdiction including, without limitation, ordinances adopted by the Port and
referenced in the Contract Documents, and the rules and regulations adopted by the Port's
Executive Director or his designee.
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H. The Contractor disregards the authority of the Engineer.

I. The Contractor otherwise violates in any substantial way any provisions of the Contract
Documents.

; The Port may, after giving the Contractor and his surety a 7-day written notice: (1) terminate the
' services of the Contractor; (2) exclude the Contractor from the site; (3) take possession of the site

and all of the Contractor's tools, appliances, construction equipment and machinery at the site and
use the same to the full extent they could be used by the Contractor without liability to the
Contractor for trespass or conversion; (4) incorporate in the Work all materials stored at the site or
for which the Port has paid the Contractor but which are stored elsewhere; and (5) finish the Work
as the Port may deem expedient. In such case the Contractor shall not be entitled to receive any
further payment until the Work is finished. If the unpaid balance of the Contract Price exceeds the
direct and indirect costs of completing the Work, including compensation for additional
professional services, such excess will be paid to the Contractor. If such costs exceed such unpaid
balance, the Contractor shall pay the difference to the Port. Such costs incurred by the Port will be
verified by the Engineer and incorporated in a Change Order; but in finishing the Work, the Port
will not be required to obtain the lowest figure for the Work performed.

14.3 Where the Contractor's services have been so terminated by the Port, the termination shall not
affect any rights of the Port against the Contractor then existing or which may thereafter accrue.
Any retention or payment of moneys due the Contractor by the Port will not release the Contractor
from liability.

Port May Abandon the Work .

14.4 Upon giving the Contractor a 7-day written notice, the Port may, without cause and without
prejudice to any other right or remedy, elect to abandon the Work and terminate the Agreement.
In such case, the Contractor will be paid for all Work executed and any costs sustained plus
reasonable termination expenses.

ARTICLE 15 - CLAIMS AND DISPUTES

15.1 A party shall submit to the other a written statement of a claim not otherwise provided for by this
contract within 30 calendar days after the claimant first has knowledge of or reason to know of the
facts upon which the claim is based. The statement of claim shall recite the facts upon which the
claim is based and include copies of all documentary evidence in support of the claim. Within 15
calendar days after receiving a claim, the party to which a claim is submitted shall respond in
writing stating whether the claim is allowed, partially allowed, or denied. If the claimant disputes
the action taken by the other party, the claimant shall deliver a written notice of dispute to the
other party within 15 calendar days after the claimant receives the other party's written response to
the claim. The written notice of dispute shall be entitled "Notice of Dispute." A claim shall be.
barred if the claimant fails to comply with the foregoing notice of dispute requirement or fails to
timely deliver the notice of dispute to the other party.

15.2 The parties shall attempt to resolve all disputes by negotiation. Negotiations shall be initiated at
the earliest opportunity. Each party shall freely share unprivileged information requested by the
other and shall make a good faith effort to ensure that all relevant issues are fully developed and
fairly presented to the other side.

15.3 If a dispute cannot be resolved through negotiations between the Contractor's representatives and
the Port's Construction Contract Manager and the Engineer, the parties shall submit the dispute to
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mediation. Either party may request mediation. The requesting party must suggest an independent
mediator with the request for mediation. If the parties cannot agree upon a mediator, either party
may apply to the Presiding Judge, Multnomah County Circuit Court, for appointment of a
mediator. The parties shall share equally in the fees and costs of the mediator. Each party shall be
responsible for its own attorney fees. Mediation shall be at Portland, Oregon, unless the parties
agree otherwise.

15.4 If a dispute is not resolved by mediation, the parties may, but are not required to, agree to submit
the dispute to binding arbitration, in which case the parties shall agree upon the arbitrator, the
applicable rules for arbitration, the time and place of arbitration, and the allocation of costs and
attorney fees related to the arbitration.

15.5 If a dispute cannot be resolved by mediation, and the parties do not agree to submit the dispute to
arbitration, either party may file a lawsuit to resolve the dispute in a court with proper jurisdiction
located in Multnomah County, Oregon. The prevailing party shall be entitled to recover attorney
fees and costs at trial and on appeal.

15.6 Except to the extent performance may be legally excused under the particular circumstances, each
party shall continue to perform its duties under the contract while the resolution of a dispute is
pending. Failure to comply with this requirement shall be a material breach of the contract.

ARTICLE 16 - MISCELLANEOUS

Giving Notice

16.1 When the Contract Documents require that written notice be given, notice shall be deemed valid if
it is:

A. Hand carried to the person to whom it is intended, or

B. Hand carried to an officer of the firm for which it is intended, or

C. Sent by registered or certified "Return Receipt Requested" mail, postage prepaid, to the last
business address known to the giver of the notice.

Computation of Time

16.2 Any period of time referred to in the Contract Documents by days shall be computed to exclude
the first and include the last day of such period. If the last day of any time period falls on a
Saturday or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction, such
day shall be omitted.

Liability Claims

16.3 Should the Port or the Contractor suffer injury or damage to his person or property because of any
error, omission, or act of the other party or of any of the other party's employees or agents or
others for whose acts the other party is legally liable, claim shall be made: (1) in writing, and (2)
to the other party within a reasonable time of the first observance of such injury or damage.

Rights and Remedies .

16.4 The General Conditions impose duties and obligations on the contract parties and provide for
rights and remedies. Refer in particular to Items 6.38, 12.1, 12.9, 12.12, 13.16 and 14.2. They
outline some of the warranties, guaranties, and obligations imposed on the Contractor, and rights
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and remedies allowed the Port. The rights and remedies available to each party are in addition to,
and shall not limit, actions allowed by law or other parts of the Contract Documents. All
representations, warranties, and guaranties made in the Contract Documents shall survive final

. payment and termination or completion of this Agreement. The content of this paragraph shall
apply as if repeated specifically in the Contract Documents in connection with each duty,
obligation, right, and remedy.

Savings Clause

16.5 All provisions of the Contract Documents are separable and independent of the others, If any
provision of the Contract Documents, including but not limited to any provision of a document
incorporated by reference, is declared invalid for any reason, the remainder of the Contract
Documents shall remain valid and in full force and effect.
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THE PORT OF PORTLAND

CONTRACTOR'S REQUEST FOR PAYMENT

CONTRACTOR:

PROJECT TITLE:

PROJECT NO:

AIPNO:

Work performed through:

D Wage certifications for all labor are attached, or have been submitted previously in
accordance with ORS 279.354.

D The undersigned certifies that to the best of the undersigned's knowledge:

1) work covered by this invoice is in accordance with the contract documents, and

2) the Contractor is entitled to payment of the amount requested by the invoice, and

3) all subcontractors have been paid, and retainage released in accordance with ORS
Chapter 279 and, for federally funded work, 49 CFR Part 26.

D Waiver of Claims to Date attached (not required for first application for payment).

D Subcontractor Payment and Utilization Report attached (required for final
application for payment).

Contractor's Representative

DATE: / /

TOTAL WORK COMPLETE TO DATE:

Total Bid Item Work
Total Change Order Work
Total Material on Hand

Total to Date

Less 5% Retainage
Less Previous Payments

PAYMENT NOW DUE

$
$
s

$
$

PORT OF PORTLAND REVIEW ACTION:
Inspector: Approve: / /

Disapprove: / /

By:

Construction Contracts Manager:
Approve:
Disapprove:

By:

S:\STANDARD\GCFORMS.DOC



CONTRACTOR-

PROJECT TITLE:
PROJECT NO:
AIPNO:

BID ITEMS

Bid
Item Description

Bid
Quantity Unit

Unit
Price

Total Wor
Previous Estimates

(Cumulative)
Quantity Amount

k Complete
This Estimate

Only
Quantity Amount

S:\STANDARD\GCFORMS.DOC



CONTRACTOR:

PROJECT TITLE:
PROJECT NO:
AIPNO:

CHANGE ORDERS

Change
Order Description Amount

Total Work
Previous Estimates

(Cumulative)
Quantity Amount

Complete
This Estimate

Only
Quantity Amount

S:\STANDARD\GCFORMS.DOC



APPLICATION NO.
PAGE OF

WAIVER OF CLAIMS TO DATE

("the Contractor") and the Port of Portland ("the Port") have entered into an
agreement ("the Agreement") for the construction of certain improvements at
commonly referred to as the Project.

The Agreement provides for monthly progress payments, provided, among other things, the Contractor
executes and submits this Waiver of Claims to Date with respect to all claims through the end of the period
-covered by the immediately preceding progress payment.

The date of the request for progress payment with which this Waiver of Claims to Date is submitted ("Current
Progress Payment") is ("Current End Date"). The end of the period covered by the
immediately preceding progress payment ("Last Progress Payment") was ("Last End
Date").

The Contractor certifies that all work covered by the Current Progress Payment is complete.

The Contractor certifies that all subcontractors, laborers, suppliers, and materialmen have been paid in full,
less any retainage properly withheld by the Contractor, for all work performed and material provided for
which the Contractor received payment in the Last Progress Payment.

The Contractor certifies that no extras have been furnished prior to the Last End Date for which payment has
not been received.

The Contractor certifies that no claims are reserved by the Contractor or the Contractor's subcontractors,
laborers, suppliers, or materialmen as of the Current End Date.

The Contractor, on behalf of the Contractor and all of the Contractor's subcontractors, laborers, suppliers, and
materialmen, hereby waives and releases the Port from any mechanic's lien, stop notice, bond right, or other
claim related to the Agreement through the Last End Date.

Exceptions, if any:

I declare under penalty of perjury under the laws of the State of Oregon that the foregoing is true and correct.

CONTRACTOR .

I, - . By:
(Signature)

Printed Name:

Title: '

Date:

S:\STANDARD\GCFORMS.DOC
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1. PRIME CONTRACTOR:

2. PROJECT NAME:

3. CONTRACT NO.:

4. PRIME CONTRACT AMOUNT: $_

5. REPORT DATE: /

THE PORT OF PORTLAND

SUBCONTRACTOR PAYMENT AND UTILIZATION REPORT

INSTRUCTIONS FOR COMPLETING THIS FORM ARE ON BACK OF FORM

6

All First-Tier Subcontractors Utilized

7

Type of Work and SIC Code

8
Indicate if

Subcontractor is
DBE/MBE/WBE/ESB

9
Original

Subcontract
Amount

$

$

$

$

S

$

$

$

$

$

10
Amended

Subcontract
Amount

$

$ •

$

$ .

$

$

$

$

$ .

$ -

11

Total Paid

$

$ . • '

$

$

S

$

$

$'

S

S

IT IS HEREBY CERTIFIED THAT THE ABOVE LISTED FIRMS HAVE BEEN UTILIZED BY OUR COMPANY IN THE AMOUNTS REPRRSENTED ABOVE AND THAT THE INFORMATION

CONTAINED HEREIN IS COMPLETE AND ACCURATE.

Authorized Signature of Contractor Representative

Submit with Contractor's Final Request Tor Payment to Construction Contract Manager.

Date



INSTRUCTIONS FOR COMPLETING THE SUBCONTRACTOR PAYMENT AND UTILIZATION REPORT

1. PRIME CONTRACTOR: Indicate.the name of the prime Contractor.

2. PROJECT NAME: Indicate the project name as shown on the contract documents.

3. CONTRACT NUMBER: Indicate the contract number for this project, as recorded on the cover of the signed contract manual.

4.r .PRIME CONTRACT AMOUNT: Indicate the total dollar amount of the prime contract.

5. REPORT DATE: Indicate the date report is being filed (should correspond to the prime Contractor's final payment request).

6. ALL FIRST-TIER SUBCONTRACTORS UTILIZED: Names of first-tier Subcontractors. Subcontractors do not include firms serving as
suppliers only.

7. TYPE OF WORK AND SIC CODE: Briefly describe Subcontractor's work (i.e., landscaping, electrical, paving, etc.). Include SIC code.

8. INDICATE IF SUBCONTRACTOR IS DBE/MBEAVBE/ESB: Show Subcontractor's designation, if applicable.

9. ORIGIN AL SUBCONTRACT AMOUNT: Indicate the dollar amount for each subcontract at time of award.

10. AMENDED SUBCONTRACT AMOUNT: This amount should be the total dollar value (original subcontract amount plus any additions
or deletions) of the subcontract.

11. TOTAL PAID: This amount should be the total dollar amount paid to the Subcontractor.

COMMENTS (Include explanation if any payment amounts made to the Subcontractor are less than requested by the Subcontractor.)



DOCUMENT 00800
SUPPLEMENTARY CONDITIONS

1.1

m.-. 1.2

GENERAL

A. These supplements modify, delete from, or add to the General Conditions.

B. Where an article, paragraph, or clause of the General Conditions is modified or deleted by
these supplements, the unaltered provisions of that article, paragraph, or clause remain in
effect.

C. Specific project requirements stated in other documents such as the Bid, Agreement, or in
Division 1 (General Requirements) take precedence over the General Conditions.

SPECIFICATIONS LANGUAGE

A. Unless specifically stated otherwise, all specifications are directed to the Contractor. This
includes statements which have no grammatical subject, as in "Install equipment plumb and
level."

F&•-•'•
1.3 ELECTRONIC DOCUMENTS

A. If available, the Port may provide the Contractor, at'the Contractor's request, construction
design or related documents in electronic form. Because electronic documents are subject to
data erosion, erasure, alteration, changes in computer software, or computer viruses, and the
sources of information vary in quality and reliability, the Port makes no warranties or
representations regarding the integrity or completeness of any electronic document it provides.
Only the hard copy documents actually incorporated into these Contract Documents may be
relied upon by the Contractor or Subcontractors. Use of electronic documents shall be at the
Contractor's own risk.

1.4 LICENSE REQUIREMENT

A. The Contractor and subcontractors shall be licensed to do work in the City of Portland.

.1.5 BUILDER'S RISK INSURANCE

A. Delete General Conditions Item 5.5 in its entirety and replace with the following:

"The Contractor is responsible for all labor, equipment, and materials required to complete the
Work until Final Acceptance by the Port, including work in place, equipment, and materials
lost or damaged for any reason. The Contractor may choose the method(s) of meeting this
responsibility."

1.6 LONGSHORE AND HARBOR WORKERS'COMPENSATION ACT

A. The Contractor shall provide evidence of workers' compensation and employer's liability
insurance for all employees subject to the Longshore and Harbor Workers' Compensation Act
prior to commencing work on this Contract. In lieu of such insurance, the Contractor may
provide evidence to the Port from the U.S. Department of Labor that the Contractor is a
qualified self-insured employer and may provide a certificate of insurance evidencing excess
workers'compensation and employer's liability insurance.

I
,

-I
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; 1.7 VESSEL INSURANCE

A. If owned or hired vessels are used in connection with this Contract, the Contractor shall
I' provide certificate^) of insurance evidencing protection and indemnity insurance, including
j! Tower's Liability for towing vessels, in an amount not less than: (1) the greater of hull value
i or $5,000,000 per occurrence for towing vessels and crane barges, and (2) the greater of hull
: value or $ 1,000,000 per occurrence for other vessels. Such insurance shall name the Port, its
•, commissioners, employees, and agents as additional assureds.

i B. Vessels used in connection with this Contract shall meet the requirements of all applicable
• state and federal environmental laws, including but not limited to the Oil Pollution Act of
i i1 1990 (OPA). The Contractor shall provide evidence that each subject vessel is insured for
1'; water pollution liability losses in an amount of the greater of $1,000,000; the OPA statutory
i . ' : limit per vessel; or limits required by other applicable state and federal environmental laws.
U.
\ ')< C. The Contractor shall provide evidence that the master and crew of any owned or hired vessels
|;i:' used in conjunction with this Contract are covered for compensation under the Jones Act prior
!:•!•• to commencing work. If the vessel owner (if different) provides this coverage, the Contractor

;| shall provide the Port with a copy of the vessel owner's certificate of insurance.

|:ji; D. If the Work includes work in or over water or from vessels, any exclusion of such operations
\f- in the Contractor's commercial general liability policy shall be removed by endorsement, and
ii j f ' a copy shall be provided to the Port.
h-il!; • '
!!;.? . • • '
$ 1.8 PERMITS
;i;i ' • ' • • . .
|j:j A. See General Conditions Item 6.14. Delete in its entirety and replace with the following:
f ; ! i ' l . • • •

||; "A. Permits for removal of dredging materials to be issued by the Oregon Division of
ij| State Lands and U.S. Army Corps of Engineers, Portland District, will be
Hi! obtained by the Port.
:i!|:; '

jjjj; "B. The Contractor shall conform to the provisions, conditions, and requirements of
Ji. '. the permits, including notices to the above agencies (city, state, and Corps of

|ji; Engineers) of dredging activities.

j i j l j

I in
IIi

;'C. Conflicts, if any, between the specifications and issued permits, observed by the
Contractor, shall be brought to the attention of the Engineer."

S:\GT\01D\015\FTEND.DOC SUPPLEMENTARY CONDITIONS
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I DOCUMENT 00822

PREVAILING WAGE RATES

for

Public Works Contracts in Oregon

The following pages are a partial excerpt
from the State of Oregon Prevailing Wage
Rates booklet and contain the current wage
rates for Region 2 (Clackamas, Multnomah,
and Washington counties) and related text.
For a complete booklet, contact the Oregon
Bureau of Labor and Industries.

OREGON BUREAU OF LABOR AND INDUSTRIES

Jack Roberts
Commissioner

Bureau of Labor and Industries
Effective July 1,2001



REGION #2
Clackamas, Multnomah, Washington Counties

OCCUPATION P R E V A I L I N G N V A G E RATE F R I N G E RATE

I

11I

I

1

Asbestos Workers/Insulators

~~ Boilermakers

""fjricklayers/Stoneniasons

""Carpenters

Cement Masons

Diver / Divers' Tender

Dredging (Asst. Engineer, Asst Mate, Fireman, Oilers,
Operators. Tenderman)
Drywall Applicator (Drywall/Wetwall)

Drywall Taper (Painters and Drywall Tapers)

Electrician

Elevator Constructors, Installers and Mechanics

Fence Constructor (not metal) (Laborers)

Fence Erector (metal)

Flaggers (Laborers)

Floor Covering Layers (Soft tile, linoleum and carpet)

Glaziers

Hazardous Materials Handler/Mechanic

Highway and Parking Stripers

Ironworkers (Structural & Reinforcing Metal Workers)

Laborers and Material Movers (Hand)

Landscape Laborer/Technician

Lather (Drywall/Wetwall)

Limited Energy Electrician

Line Construction

Marble Setters

Marine Carpenters: Bridge, dock and wharf builders,
piledriver men. boom men, marine piledrivers
Millwrights; Machine Erectors; Machinists;
Millwright/Welders (Carpenters)
Painter Brush, Roller, Machine (spray and sandblasting)

Plasterers and Stucco Masons, (Swinging Scaffold,
Ndzzlemen and All Other Work) (Plasterers)
Plumbers and Steamfitters/Pipefitters (Plumbers)

; Power Equipment Operators 1:

Auxiliary Equipment: Compressors, Generators,
Pumps
Compactors/Roller Operator: (not asphalt)

Crushing: Crusher Plant Operator or Oiler

Drilling: Earth Boring Machine Operator (horizontal
_ & vertical), Directional Drilling

Fork Lifts: Industrial Lift Truck Operator and
Material Handler .
Repairmen, Heavy Duty (Mechanics, Welders) &

_L_ Oilers
Sweepers

See Appendix

See Appendix

See Appendix

See Appendix

See Appendix

See Appendix

See Appendix

See Appendix

See Appendix

See Appendix

See Appendix

See Appendix

$15.52

See Appendix

$20.97

See Appendix

$16.08

$20.34

See Appendix

See Appendix

$13.11

See Appendix

See Appendix

See Appendix

See Appendix

See Appendix

See Appendix

See Appendix

See Appendix

See Appendix

CIO ^fi

See Appendix

See Appendix

See Appendix

See Appendix

See Appendix

See Appendix

See Appendix

See Appendix

See Appendix

See Appendix

See Appendix

See Appendix

$3.06

See Appendix

$4.95

See Appendix

$3.54

$4.53

See Appendix

See Appendix

$2.32

See Appendix

See Appendix

See Appendix

See Appendix

See Appendix

See Appendix

See Appendix

See Appendix

See Appendix

$5.26
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REGION #2
Clackamas, Multoomah, Washington Counties

OCCUPATION

Power Equipment Operators II:

Asphalt/Concrete Profilers: Roto-Mill, Pavement
Profiler Operator, Concrete Planer, Grinder or
Grooving Machine Operator

P R E V A I L I N G WAGE RATE F R I N G E RATE

Blade: Blade/Grader Operator

Bulldozers, Rubber-Tired Scrapers, Material Haulers:
Bulldozer Operator, Rubber-Tired Scraper Operator,
and Material Haulers (including "Cat wagons", DJB's,
Volvos and other similar models)
Concrete: Batch Plant and or Wet Mix Operator,
Concrete Finishing Machine, Brooming, fining or
Wire Mat Machine Operator, Concrete
Spreader/Placer Operator, Pump Operators (concrete
or grout), Concrete Slip Form Paving Machine (for
installing curbs/gutters, guardrails, and/or street
paving), Concrete Curing Equipment, Concrete Saw
Front End Loaders, Hydraulic Hoes, Excavators

$20.69 $5.37

Power Equipment Operators HI:

Asphalt Paving Equipment: Asphalt Paver Operator,
Asphalt Plant Operator, Roller Operator, Screed
Operator (any asphalt mix)
Crane Operation: Hydraulic, Tower, Whirtey, Lattice
Boom, Dragline & Clamshell, Signal Men
Floating Construction Equipment: Floating Crane (or
"Derrick Barge"), Clamshell or Pile Driver used in
conjunction with a construction project, Underwater
Equipment Operator. (Excluding Dredging
Operations, which is a separate classification - see
"Dredging")

See Appendix See Appendix

Guardrail Equipment: Guardrail Punch Operator (all
types), Guardrail Punch Oiler, Combination Guardrail
Machines, Punch, Auger, etc)

Riggers

Receive rate for craft performing
operation to which rigging is

incidental.

Receive rate for craft
performing operation to which

rigging is incidental.
Roofers: General Roofing Materials; Irritable Bituminous
Materials

See Appendix See Appendix

Sheet Metal Duct Installers; Sheet Metal Workers See Appendix See Appendix

Sprinkler Fitters See Appendix See Appendix
Telephone and Data Cabling (Limited Energy Electrician) See Appendix See Appendix
Tenders to Mason Trades: Brick and Stonemasons See Appendix See Appendix

Tenders to Plasterers and Stucco Masons See Appendix See Appendix

Tile, Terrazzo, 'Brick and Marble Finisher See Appendix See Appendix

Tile Settw/rerrazzo Worker. Hard Tile Setter See Appendix See Appendix

Tree Trimmers (Line Constructors) See Appendix See Appendix

Truck Drivers $15.79 $4.04

Welders (Incidental)

Receive rate for craft performing

operation to which welding is
jncidental.

Receive rate for craft
performing operation to which

welding is incidental.
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APPENDIX
JULY 1,2001

THE APPENDIX SECTION IS TO BE USED ONLY FOR REGIONS/TRADES
SPECIFIED IN PAGES 14 THROUGH 53. REFER TO PAGES 14 THROUGH 53

BEFORE USING RATES IN THIS SECTION

Asbestos Workers/Hazardous Materials Handler-
Boilermakers
Bricklayers/Stonemasons
Carpenters

Page

54

--- 54
----- 54.55

Cement Masons —
Divers and Divers' Tenders -
Dredgers —r-—
Drywall/Wetwall
Electricians
Elevator Constructors
Glaziers
Ironworkers
Laborers—
Limited Energy Electrician
Line Construction —
Marble Setters
Painters & Drywall Tapers—

Plumbers and Stearnfitters/Pipefitters—-
Power Equipment Operators
Roofers
Sheet Metal Workers
Sprinkler Fitters -

-62-^6
-66-67
-67
-67

Tenders to Mason Trades -
Tenders to Plasterers

67
67

Tile Setter/Terrazzo Worker
Tile, Terrazzo, Brick and Marble Finishers •

67
67-68

£T.



OREGON DETERMINATION 2001-02
BASIC T R A D E
H O U R L Y F R I N G E
RATE

BASIC
H O U R L Y F R I N G E
RATE

ASBESTOS WORKERS

Installation of insulation on mechanical systems for
Thermal and Acoustical purposes, also the
installation of fire stop penetrations on electrical and
mechanical systems.

Journeyman Asbestos Worker
28.96 8.35

Removal of regulated material on mechanical
systems* which are not going to be scrapped. **

'Mechanical systems include pipes, boilers, ducts,
flues, breaching, grease ducts and acid ducts. This
also includes all labor connected with the handling
and distribution of materials for these systems.

**The removal of all regulated materials from
mechanical systems is exclusively the work of
Hazardous Materials Handlers, unless the mechanical
systems are going to be scrapped. Laborers do all
removal of regulated materials on mechanical
systems to be scrapped and any non-mechanical
(walls, ceilings, floors, beams, etc.) insulation. They
also do loading of any regulated materials after it has
been removed, bagged and tagged, as well as cleanup
at the removal site and all work done at the disposal
site. Persons performing the removal of regulated
materials are classified as Group 3 Laborers.

NOTE: Regulated materials are those materials that
are regulated for the purpose of protecting the
environment or for personal protection by EPA,
OSHA, DEQ or Federal OSHA.

BOILERMAKERS 25.07 10.89

BRICKLAYERS/STONEMASONS
(This trade is tended by 'Tenders to Masons")

Area 1 25.77 9.70
(Add $0.75 per hour to Fringe for Refractory repair
work.)

AjteaJ 24.41 8.24
(Add $0.75 per hour to Fringe for Refractory repair
work.)

BRICKLAYERS/STONEMASONS (Continued)

Area 1

Benton (a) Columbia Marion Tillamook
Clackamas Lincoln (a) Multnomah Washington
Clatsop Linn (a) Polk Yamhill

Area 2

Benton (b) Lane

a) North Half
b) South Half

CARPENTERS

Lincoln (b) Linn (b)

Group 1
Group 2
Group 3
Group 4
GroupS
Group 6
Group?

Zone 1 (Base Rate)

25.18 9.14
25.33 9.14
25.68 9.14
25.83 9.14
25.68 9.14
25.83 9.14
26.18 9.14

Zone Differential for Carpenters
(Add to Zone 1 Rate)

Zone 2
Zone 3
Zone 4
Zone 5
Zone 6
Zone 7

.85
1.25
1.70
2.00
3.00
5.00

Zone 1: Projects within 30 miles of city hall in the cities
listed below.
Zone 2: More than 30 miles but less than 40 miles.
Zone 3: More than 40 miles but less than 50 miles.
Zone 4: More than 50 miles but less than 60 miles.
Zone 5: More than 60 miles but less than 70 miles.
Zone 6: More than 70 miles but less man 100 miles.
Zone 7: More than 100 miles from the city hall of the
employee's home local.

J U L Y 1.2001 APPENDIX
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OREGON D E T E R M I N A T I O N 2001-02
BASIC T R A D E
H O U R L Y F R I N G E
RATE

BASIC
H O U R L Y F R I N G E
RATE

CARPENTERS (Continued)

Reference Cities for Group 1 and 2 Carpenters

Albany
Astoria
Baker
Bend
Blockings
Burns
Coos Bay
Corvallis
Eugene

Goldendale
Grants Pass
Hermiston
Hood River
KJamath Falls
LaGrande
Lakeview
Longview
Madras

Medford
McMinnville
Newport
Oregon City
Ontario
Pendleton
Portland
Port Orford
Reedsport

Roseburg
St. Helens
Salem
The Dalles
Tillamook
Vancouver

Zones for Groups 3 and 4 Carpenters are determined
by the distance between the project site and either

1) the worker's residence; or
2) City Hall of a reference city

for the appropriate group shown, whichever is closer.

Reference Cities for Group 3 and 4 Carpenters

Eugene Medford
Longview North Bend

Portland Vancouver
The Dalles

Zones for Groups 5, 6 and 7 Carpenters are
determined as follows:

1. For those workers who reside within Zone 1 of a
reference city below, their zone pay differential

. shall be computed based upon the distance from
the city hall of that city to the project site.

2. For those workers who reside nearer to the
project than is the city hall of any reference city
below, the mileage from their residence to die
project may be used in computing their zone pay
differential.

3. The zone pay differential for all other projects
shall be computed from the city hall of
Longview, North Bend, or Portland, whichever is
closer to the project

Reference Cities for Groups 5. 6 and 7

Astoria
Bend
Eugene

Klamath Falls
Longview
Medford

Newport Roseburg
Norm Bend Salem
Portland The Dalles

CARPENTERS (Continued)

Group 2

Floor Layers & Finishers
Stationary Power Saw

Operators
Wall & Ceiling Insulators
Irritating Insulation

Group 4

Millwright/Welders
(Certified Welders receive

$.025/hour over Group 3)

Group 6

Boom Men

Auto. Nailing Machine
Carpenters
Form Stripper
Manhole Builders
Non-irritating Insulation
Cabinet & Shelving
Installers (wood or steel)

Millwrights
Machine Erectors
Machinists

Bridge, Dock &
Wharf Builders

Piledrivermen

Group?

Marine Piledriver

CEMENT MASONS
(This trade is tended by "Concrete Laborers")

Zone 1 (Base Rate)

Group 1 24.04 9.00
Group 2 24.48 9.00
Group 3 24.48 9.00
Group 4 24.93 , 9.00

Group 1 Cement Masons, finishing, hand chipping,
patching, grouting, end pointing, screed .setting,
plugging, filling bolt holes, dry packing, setting curb
forms, planks, stakes, lines and grades. Grinding of
concrete done as preparatory to patching or when done
to produce a finished concrete product

Group 2 Composition Workers (includes installation of
epoxy and other resinous toppings), and Power Machine
Operators.

Group 3 Cement Masons working on suspended,
swinging and/or hanging scaffold.
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CEMENT MASONS (Continued^

Group 4 Cement Masons performing work of both
Group 2 and Group 3 at the same time.

Zone Differential for Cement Masons
(Add to Zone 1 Rate)

Zone 2
Zone 3
Zone 4
Zone 5

.65
1.15
1.70
2.75

Zone 1: Projects within 30 miles of city hall in the
cities listed below.
Zone 2: More than 30 miles, but less than 40 miles.
Zone 3: More than 40 miles, but less than 50 miles.
Zone 4: More than 50 miles, but less than 80 miles.
Zone 5: More than 80 miles.

Reference Cities

Bend
Corvallis
Eugene

Longview
Medford

Portland
Salem

The Dalles
Vancouver

DIVERS & DIVERS' TENDERS

Divers
Divers' Tenders

60.98
27.62

9.14
9.14

1) For those workers who reside within a reference
city below, their zone pay shall be computed
from the city hall of the city wherein they reside.

2) For those workers who reside nearer to a project
man is the city hall of any reference city below,
the mileage from their residence may be used in
computing their zone pay differential.

3) The zone pay for all other projects shall be
computed from the city hall of Portland.

Zone Differential for Divers/Divers' Tenders
(Add to Zone 1 Rate)

Zone 2 .85
Zone 3 1.25
Zone 4 1.70
Zone 5 2.00
Zone 6 3.00
Zone 7 5.00

DIVERS & DIVERS' TENDERS (Continued)

Zone 1: Projects within 30 miles of city hall in the cities
listed below.
Zone 2: More than 30 miles, but less than 40 miles.
Zone 3: More than 40 miles, but less than 50 miles.
Zone 4: More than 50 miles, but less than 60 miles.
Zone 5: More than 60 miles, but less than 70 miles.
Zone 6: More than 70 miles, but less than 100 miles.
Zone 7: More than 100 miles from the city hall of the
employee's home local.

Reference Cities for Divers/Divers' Tenders

Astoria
Bend
Eugene

Klamath Falls
Longview
Medford

Newport Roseburg
North Bend Salem
Portland The Dalles

Depth Pay and Enclosure Pay are added to the Divers'
Basic Hourly Rate to obtain the Total Hourly Rate for
the Diver.

Basic Hourly
Hourly + Depth
Rate Pay

Hourly Divers'
Enclosure = Total
Pay Hourly Pay

Divers' Depth Pay:

Depth of Dive Hourly Depth Pay

50 - 100 ft. ([Total ft- 50] x $ 1.00)/hr.
100 - 150 ft. $ 50 + ([Total ft-100] x $1.50)/hr.
100 - 200 ft. $125 + ([Total ft-150] x $2.00)/hr.

Divers' Enclosure Pay (working without vertical
escape):

Distance Traveled
In me Enclosure Hourly Enclosure Pay

5- 50ft. $ .50/hr.
50 -100 ft. $ .63/hr.

100-150 ft. $ 2.13/hr.
150-200 ft. $ 4.63/hr.
200 - 300 ft. $ 4.63 + ([total ft-200] X $.05)/hr.
300 - 450 ft. $ 9.63 + ([total ft-300] X $.10)/hr.
450 - 600 ft. $24.63 + ([total ft - 450] X $20)/hr.
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DREDGERS

Zone 1 (Base Rate)

Leverman (Hydraulic,
Dipper, Floating
Clamshell) 31.80 7.75

AssL Engineer (including
Watch Engineer,
Welder, Mechanic,
Machinist) 29.69 7.75

Tenderman (Boatman,
Attending Dredge
Plant); Fireman 28.72 7.75

Fill Equipment Operator 27.94 7.75
Assistant Mate

(Deckhand); Oiler 26.15 7.75

Zone Differential for Dredgers
(Add to Zone 1 Rate)

Zone 2 2.00
Zone 3 3.00

Zone 1: Center of job site not more than 30 miles
from the city hall of Portland.
Zone 2: More than 30 miles but not more than 50.
Zone 3: Over 50 miles.

DRYWALL/WETWALL

Drywall (Acoustical and
Drywall Applicator) 24.21 9.85

Wetwall (Lather) 23.45 10.67

ELECTRICIANS
Area 1

Electricians 22.26 6.79
Cable Splicers 24.49 6.89

Area 2

Electricians 27.80 9.01
Cable Splicers 29.19 9.06

Area 3

Electricians 26.25 9.39

| J U L Y 1.2001 PAGE
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ELECTRICIANS (Continued)

Area 4

Electricians 29.00 9.07
Cable Splicers 31.90 9.16
Electrical Material Handler 12JO 4.37

Area 5

Electricians 30.20 11.16
Cable Splicers 30.45 11.16
Electrical Material Handler 17.06 7.36

Zone Pay for Area 5 Electricians
(Add to Basic Hourly Rate)

Zone 1 3 1-50 miles $1.00
Zone 2 5 1-70 miles $3.00
Zone 3 7 1-90 miles $5.00
Zone 4 9 lor more $8.50

There shall be a 30-mile free zone from downtown
Portland City Hall and a similar 15-mile free zone
around the following cities:

Astoria Seaside Tillamook The Dalles
Hood River

Further, the free zone at the Oregon coast shall extend
along Hwy 101 west to the ocean Hwy 101 east 10
miles if not already covered by the above 15-mile free
zone.

Area 6

Electricians 25.53 8.02
Cable Splicers 25.53 8.02

Reference Counties

Area 1 Area 2 Area 3

Malheur Baker Coos
Gilliam Curry
Grant Lincoln
Morrow Douglas (a)
Umatilla Lane (a)
Union
Wallowa
Wheeler
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1 ELECTRICIANS (Continued)
i

! Area 4 Area 5 Area 6
?

Beaton Clackamas Harney
Crook Clatsop Jackson

; Deschutes Columbia Josephine
; Jefferson Hood River Klamath
• Lane(b) Multnomah Lake
; Lion Sherman Douglas (b)
i Marion Tillamook
|. Polk Wasco
j. Yamhill (c) Washington
; Yamhill (d)

:

• a) Those portions lying west of a line running Norm
[ and South from the NE corner of Coos County to
£ the SE comer of Lincoln County.
I b) Those portions lying east of a line running North
1 and South from the NE corner of Coos County to
; the SE corner of Lincoln County.
1 c) Southhalf
1 d) North half
\ ' :" '

( ELEVATOR CONSTRUCTORS
. - '

Area 1

Mechanic 31.68 8.06 + a
•• Helper 22.18 7.80 + a

Probationary 15.84 .43'

: Area 2
i

: Mechanic 31.85 8.03 + a
: Helper 22.29 8.03 + a
|: Probationary 15.93 .83

\. a) Plus 8% of basic hourly rate for employees with
1 inore than 5 years of service; 6% of basic hourly rate
|, for 6 months to 5 years of service.

;• Reference Cities
L ., . . .
| Area 1 Area 2

I '* ' '
I Umatilla All
j| Wallowa Remaining
| Union Counties
1 Baker
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GLAZIERS 26.21 6.95

Add $1.00 to base rate if safety belt is required by State
safety regulations.

Add $4.00 to base rate for work done from a non-
motorized single-man bosun chair.

Benton Lane Marion Tillamook
Clackamas Lincoln Multnomah Washington
Clatsop Linn Polk Yamhill
Columbia

•
IRONWORKERS 25.82 10.85

Structural, Reinforcing, Ornamental, Riggers,
Signal men

LABORERS

Zone 1 (Base Rate):

Group 1 20.85 8.15
Group 2 2135 8.15
Group 3 21.73 8.15
Group 4 22.05 8.15
GroupS 1833 8.15

Note: A Hazardous Waste Removal Differential must
be added to the base rate if work is performed inside the
boundary of a Federally Designated Hazardous Waste
Site. A Group 1 base rate is used for General Laborer
on such a site. For further information on this, call the
Prevailing Wage Rate Coordinator at (503) 731-4723.

Zone Differential for Laborers
(Add to Zone 1 Rate)

Zone 2 .65
Zone 3 1.15
Zone 4 1.70
Zone 5 2.75

Zone 1 - Projects within 30 miles of city hall in the
cities listed below.
Zone 2 - More than 30 miles but less than 40 miles.
Zone 3 - More than 40 miles but less than 50 miles.
Zone 4 - More than 50 miles but less than 80 miles.
Zone 5 - More than 80 miles.
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LABORERS (Continued)

Reference Cities

Albany Burns Hermiston Portland
Astoria Coos Bay Klamath Falls Roseburg
Baker City Eugene Medford Salem
Bend Grants Pass Pendleton The Dalles

Group I

Asphalt Spreaders
Batch Weighman
Broomers .
Brush Burners/Cutters
Carpenter Tender
Car & Truck Loaders
Change-House Man
Chipper Operator (a)
Choker Setter
Clean up Laborers ***
Curing, Concrete
Demolition, wrecking

moving (Industrial)***
Driller Assistant
Dry-shack Man
Dumpers, road oiling crew
Dumpmen for Grading

crew
Elevator Feeders
Erosion Control Spec (cert)
Fine Graders
Fire Watch
Form Strippers (b)
General Laborer ***
Guardrail, Median Rail (c)

Leverman or Aggregate
Spreader (d)

Loading Spotter
Material Yard Man (e)
Powderman Assistant
Railroad Track Laborers
Ribbon Setters (f)
Rip Rap Man (Hand Placed)
Road Pump Tender/Mover
Scaffold Tender
Sewer Laborer
Signalman
Skipman
Slopers
Sprayman
Stake Chaser
Stockpiler
Tie Back Shoring
Timber Faller/Bucker
(Hand Labor)

Toolroom Man (Job Site)
Traffic Control Supervisor
(Certified)

Weight-Man Crusher (g)
Wood Fence Builder

a) Pittsburg or similar types
b) Not swinging stages
c) Reference Post, Guide Post, or Right of Way

Marker
d) Flaherty, and similar types
e) Including electrical
f) Including steel forms
g) Aggregate when used

*** Laborers can tear off roofs, clean up or handle
roofing materials only when at least one new story is
added or in demolition work where no re-roofing will
occur.

BASIC
HOURLY FRINGE
RATE

LABORERS (Continued)

Group 2

Applicators (a)
Brush Cutters (b)
Burners
Choker Splicer
Clary Power Spreader (c)
Clean up Nozzleman -
Green Cutter (d)

Concrete Laborers
Concrete Power Buggyman
Crusher Feeder
Demolition/Wrecking (e)
Vibrating Screed

Gunite Nozzleman Tender
Gunite or Sandblasting Pot
Tender

Handlers/Mixers (0
Pipe Doping & Wrapping
Post Hole Digger, Air, Gas

or Electric
Power Tool Operators (g)
Sand Blasting (wet)
Stake Setter
Tampers

a) Including Pot Tender for same, applying protective
material by hand or nozzle on utility lines or storage
tanks on project

b) Power saw
c) And similar types of spreaders
d) Concrete, rock, etc.
e) Charred Materials
f) Of all materials of an irritating nature including

cement and lime
g) Includes, but not limited to: Dry Pack Machine,

Jackhammer, Chipping Guns, Paving Breakers

Group 3

Asbestos Removal
Bit Grinder
Concrete Saw Operator
Drill Doctor
Drill Operators (a)
Laser Beam (b)
Manhole Builder
Nippers & Timbennen
Nuclear Plant Worker -

Power Saw Operators (c)
Sand Blasting (dry)
Sewer Timberman
Track Liners (d)
Tugger Operator
Vibrators (all)
Water Blaster
Welder

Lead Shield

a) Air Tracks, Cat Drills, Wagon Drills, Rubber-
mounted Drills, and other similar types.

b) Pipe laying applicable when employee assigned to
move, set up align Laser Beam

c) Bucking and falling
d) Anchor Machines, Ballast Regulators, Multiple

Tampers, Power Jacks

APPENDIX
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LABORERS (Continued)

Group 4

Asphalt Rakers
Gunite Nozzleman
Grade Checker
High Sealers, Strippers,

Drillers (a)
Laser Beam (Tunnel),

applicable when
employee assigned to
move, set up, align
laser beam

Tunnel Powderman
Loop Installation

Motorman-Dinky Locomotive
Pipe Layers (all)
Powdermen
Pumpcrcte Nozzleman
Shield Operator
Tunnel Bull Gang (above

ground)
Tunnel Chuck Tenders
Tunnel Miners
Tunnel Muckers/Brakeman/

Concrete Crew/Bull Gang
(underground) .

a) Covers work in swinging stages, chairs or belts,
under extreme conditions unusual to normal
drilling, blasting, barring-down, or sloping and
stripping.

GroupS

Clean-up Laborers (building only)***
Demolition, Wrecking & Moving (building only) ***
Flagger

* "Laborers can tear off roofs, clean up or handle
roofing material only when at least one new story is
added or in demolition work, where no re-roofing
will occur.

LIMITED ENERGY ELECTRICIANS (Continued)

Area 4

Area 2 (ConL)
Umatilla
Union
Wallowa
Wheeler

Area5

Area 3(Cont)
Lane (a)

Area 6

Benton
Crook
Deschutes
Jefferson
Lane(b)
Linn
Marion
Polk
Yamhill(c)

Ciackamas
Clatsop
Columbia
Hood River
Multnomah
Sherman
Tillamook
Wasco
Washington
Yamhill(d)

Harney
Jackson
Josephine
Klamath
Lake
Douglas (b)

(a) Those portions lying west of a line running North
and South from the NE corner of Coos County to
the SE comer of Lincoln County.

(b) Those portions lying east of a line running North
and South from the NE comer of Coos County to
the SE corner of Lincoln County.

(c) South half
(d) North half

LIMITED ENERGY ELECTRICIANS LINE CONSTRUCTION

May only be used for electrical work not exceeding
100 va in Class II and in installations (as defined in
Article 725 of the National Electrical Code): Group 1

Area 1
Area 2
Area 3
Area 4
Area 5
Area 6

Area 1 Area 2

Malheur Baker
Gilliam
Grant
Morrow

| J U L Y 1,2001

23.25
24.25
19.51
20.26
24.25
20.25

7.65
6.86
6.34
6.06
7.93
5.61

Area 3

Coos
Curry
Lincoln
Douglas (a)

PAGE

Group 2
Groups
Group 4
GroupS
Group 6

Cable Splicers
Journeyman LinemanJ

Line Equip. Oper.
Groundman

60

Area 1

33.89
30.58
2139
26.72
23.69
22.31

Area 2

29.27
26.52
22.46
1639

8.27
8.14
6.03
6.23
6.12
6.07

7.22
7.01
6.68
5.14
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LINE CONSTRUCTION (Continued)

Area 1 All counties except Malheur County
Area 2 Malheur County

Group 1

Cable Splicers
Welder
Leadman Pole Sprayer
Lineman
Pole Sprayer

Group 3

Tree Trimmer

Group 5

Head Groundman
Jackhammer Man
Powderman

Lineman

Heavy Line Equipment
Man

Group 4

Line Equipment Man

Group 6

Groundman

MARBLE SETTERS (Includes Granite)
(This trade is tended by "Tile, Terrazzo, Brick &
Marble Finishers")

Area 1

Area 2

26.77

25.41

Area 1

9.70

8.24

Baker Hood River Multnomah Wallowa
Benton(a) Lincoln (a) Polk Wasco(a)
Clackamas Linn (a) Sherman

Washington
Clatsop Malheur (a) Tillamook Yamhill ,
Columbia Marion Umatilla
Gilliam Morrow Union

Area 2

Benton (b) Douglas
Crook Grant
Coos Harney
Curry Jackson
Deschutes Jefferson

a) North Half
b) South Half

Josephine Linn (b)
Klamath Malheur (b)
Lake Wasco (b)
Lane Wheeler
Lincoln (b)

PAINTERS & DRYWALL TAPERS

Brush Painting 20.85 3.88

Add $0.60 to base rate for spray, sandblasting, other
pressure blasting over 3000 PSI and steam cleaning.

Add $0.50 to base rate for work over 60 ft. high on
swing stage, mechanical climber, spider or bucket truck.

Drywall Tapers

PLASTERERS

Nozzleman
Swinging Scaffold
All Other Work

25.75

26.66
25.66
24.66

835

636
6.36
6.36

PLUMBERS & STEAMFITTERS/PIPEF1TTERS

Area 1 (Both) 22.74 7.07

Add $2.21 per hour to basic hourly rate if it is possible
for worker to fall 30 ft. or more, or is required to wear a
fresh-air mask or similar equipment

Zone Differential for Area 1 Plumbers &
Steamfitters/Pipefitters
(Add to Zone 1 Rate)

Zone 2
Zone 3
Zone 4
ZoneS
Zone 6

$ 1.20 per hour
$ 1.70 per hour
$ 2.50 per hour
$ 355 per hour
$3032 per day

Zone 1: Projects within 15 miles of city hall in the cities
listed below.
Zone 2: More than 15 but less than 30.
Zone 3: More man 30 but less than 40.
Zone 4: More than 40 but less than 50.
Zone 5: More man 50 but less than 100.
Zone 6: More than 100 miles.

Reference Cities for Area 1:
Boise, Idaho
Twin Falls, Idaho

With distances in Zone 6, 100 miles and beyond, there
shall be a minimum of one hundred fifty-one dollars
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PLUMBERS & STEAMFITTERS/P1PEFITTERS
(Continued)
and sixty cents ($151.60) per week or thirty dollars
and thirty-two cents ($30.32) per day worked.

Area 2 (Both)
Area 3 (Both)

Areal Area 2

2835
30.85

Area 3

11.05
10.40

Baker
Harney (a)
Malheur

Grant (b)
Morrow
Umatilla
Wallowa
Union

All Remaining
Counties

a) Except Northwest Portion
b) Except Southwest Portion

POWER EQUIPMENT OPERATORS

Zone 1 (Base Rate)

Group 1 28.21 8.20
Group 2 27.03 8.20
Group 3 26.31 8.20
Group 4 25.82 8.20
GroupS 25.25 8.20
Group 6 23.01 8.20

Note: A Hazardous Waste Removal Differential
must be added to the base rate if work is performed
inside the boundary of a Federally Designated Waste
Site. For information on this differential, call the
Prevailing Wage Rate Coordinator at (503) 731-4723

Zone 2
Zone 3

Zone Rates

1.50
3.00

For the Following Metropolitan Counties:

Multnomah; Clackamas; Marion; Yamhill;
Washington and Columbia:

• Zone map for this classification on page 69

POWER EQUIPMENT OPERATORS (Continued)

A) All jobs or projects located in Multnomah,
Clackamas and Marion counties, west of the
western boundary of ML Hood National Forest and
west of mile post 30 on Interstate 84 and west of
mile post 30 on State Hwy 26 and west of mile post
30 on Hwy 22 and all jobs located in Yamhill
County, Washington County and Columbia County
shall receive Zone 1 pay for all classifications.

B) All jobs or projects located in the area outside the
identified boundary above, but less than 50 miles
from the Portland City Hall shall receive Zone 2
pay for all classifications.

C) All jobs or projects located more than 50 miles
from the Portland City Hall, but outside the
identified border above, shall receive Zone 3 pay
for all classifications.

For the Following Cities:

Albany; Bend; Coos Bay; Eugene; Grants Pass;
Klamath Falls; Medford and Roseburg:

(A) All jobs or projects located within 30 miles of the
respective city hall of the above mentioned cities
shall receive Zone 1 pay for all classifications.

(B) All jobs or projects located more than 30 miles and
less than 50 miles from the respective city hall of
the above mentioned cities shall receive Zone 2 for
all classifications.

(C) All jobs or projects located more than 50 miles
from the respective city hall of the above
mentioned cities shall receive Zone 3 pay for all
classifications.

ASPHALT

Group
6 Plant Oiler
6 Plant Fireman
6 Pugmill Operator (any type)
6 Truck mounted asphalt spreader, w/screed
4 Screed Operator
5 Extrusion Machine Operator
2 Asphalt Plant Operator (any type)
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POWER EQUIPMENT OPERATORS (Cont)
ASPHALT (ConL)

Group
4
5
4
5

5
2

Asphalt Paver Operator
Roller Operator (any asphalt mix)
Diesel-Electric Engineer, Plant
Asphalt Burner and Reconditioner Operator

(any type), 84
Roto-Mill, pavement profiler, operator, under

six (6) ft lateral cut
Roto-Mill, pavement profiler, ground man
Roto-Mill, pavement profiler, operator, six

(6) ft, lateral cut and over
Raker

CLEARING

Group
4
4
4

4
4

Log Skidders
Chippers (Assistant to Engineer if required)
Incinerator (Assistant to Engineer if

required)
Stump Splitter (loader mounted or similar

type)
Stump Grinder (loader mounted or similar

type)
Tub Grinder (used for wood debris)
Land Clearing Machine (Track mounted

forestry mowing & grinding machine)
Hydo Axe (loader mounted or similar type)

CRANE

Group
6 Oiler
6 Truck Crane Oiler-Driver
6 Fireman, all equipment
6 A-Frame Truck Operator, single drum
6 Tugger or Coffin Type Hoist Operator
5 Helicopter Hoist Operator
5 Hoist Operator, single drum
5 Elevator Operator
5 A-Frame Truck Operator, double drum
5 Boom Truck Operator
4 Chicago Boom and similar types
4 Lift Slab Machine Operator
4 Boom type lifting device, five (5)

capacity or less
4 Hoist Operator, two (2) drum
4 Hoist Operator, three (3) or more drums

ton

POWER EQUIPMENT OPERATORS (ConL)
CRANE IConf)

Group
4

4
2

Derrick Operator, under 100 tons (two
operators required when swing control is
remote from hoist)

Hoist Operator, stiff feg, guy derrick or similar
type, fifty (50) ton and over

Cableway Operator, up to twenty-five (25) ton
Cableway Operator, twenty-five (25) ton and

over
Bridge Crane Operator, Locomotive, Gantry,

Overhead
Cherry Picker or similar type crane-hoist, five

(5) ton capacity or less
Helicopter Operators, when used in erecting

work

HYDRAULIC CRANE OPERATOR

Group
5
4
3

Hydraulic Boom Truck Operator, Pittman
Hydraulic Crane Operator, under fifty (50) tons
Hydraulic Crane Operator, fifty (50) tons

through 89 tons (with luffing or tower
attachment takes Group 2 classification)

Hydraulic Crane Operator, ninety (90) tons
through 199 tons (with luffing or tower
attachment takes Group 1 classification)

Hydraulic Crane Operator, two hundred (200)
tons and over (with luffing or tower
attachment shall receive the Group 1
classification plus 5%)

TOWER/WHIRLY OPERATOR

Group
2 Tower Crane Operator
2 Whirley Operator, under ninety (90) ton
1 Whirley Operator, ninety (90) ton and over

LATTICE BOOM CRANE OPERATOR

Group
4

JULY 1.2001

Lattice Boom Crane Operator, under fifty (50)
tons

3 Lattice Boom Crane Operator, fifty (50) tons
through 89 tons, (& less man 150 ft. boom)
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POWER EQUIPMENT OPERATORS (ConO
LATTICE BOOM CRANE OPERATOR (ConL)

Group
2 Lattice Boom Crane Operator, ninety (90)

tons through 199 tons, (and/or 150 ft-200 ft
boom)

Lattice Boom Crane Operator, two hundred
(200) tons through 299 tons, (and/or over
200 ft. boom)

Lattice Boom Crane Operator, two hundred
(200) tons through 299 tons, with over 200
ft. boom shall receive the Group 1
classification rate plus 5%

Lattice Boom Crane Operator, three hundred
(300) tons through 399 tons shall receive
Group 1 classification rate plus 5%

Lattice Boom Crane Operator, three hundred
(300) tons through 399 tons, with over 200
ft. boom shall receive the Group 1
classification rate plus 10%

Lattice Boom Crane Operator, four hundred
(400) tons and over, shall receive the
Group 1 classification rate plus 10%

DRILLING

Group
6 Drill Assistant
6 Auger Oiler
5 Chum Drill and Earth Boring Machine

Operator
4 Drill Doctor
4 Boring Machine Operator
4 Driller - Percussion, Diamond, Core, Cable,

Rotary and similar type
4 Cat Drill (John Henry)
4 Directional Drill Operator over 20,000 LBS

pullback
5 Directional Drill Operator less than 20,000

LBS pullback
6 Directional Drill Locator

FLOATING EQUIPMENT

Group
6 Deckhand
4 Licensed Boatman
6 Boatman
5 Fireman
4 Diesel-Electric Engineer

POWER EQUIPMENT OPERATORS (Cont)
FLOATING EQUIPMENT (Cont.)

Group
4 Jack Operator, elevating barges, Barge

Operator, self-unloading
4 Piledriver Operator (not crane type)
4 Floating Clamshell, etc. Operator, under 3 cu.

yd.
4 Floating Crane (derrick barge) Operator, less

than 30 ton
2 Floating Clamshell, etc. Operator, 3 cu. yd. and

over
2 Floating Crane (derrick barge) Operator, 30 ton

but less than 150 ton
1 Floating Crane, 150 ton and but less than 250

ton
1 Floating Crane, two hundred fifty (250) ton and

over shall receive the Group 1 classification
rate plus 5%.

1 Floating Crane, three hundred fifty (350) ton
and over shall receive the Group 1
classification rate plus 10%.

FORK LIFT

Group
6 Scaffolding Operator

job site (excluding working

Stacker Operator,

6
5
5
3

Self-Propelled
Construction
platform)

Fork Lift or Lumber
construction job site

Ross Carrier Operator, construction job site
Lull Hi-Lift Operator or similar type
Fork Lift, over five (5) ton and/or Robotic
Rock Hound Operator
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GUARDRAIL EQUIPMENT

Group
6 Oiler
6 Auger Oiler
6 Oiler, combination guardrail machines
4 Guardrail Punch Operator (all types)
6 Guardrail Punch Oiler
4 Guardrail Auger Operator (all types)
4 Combination Guardrail machines, i.e. Punch,

Auger, etc.
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OREGON DETERMINATION 2001-02
BASIC TRADE
H O U R L Y F R I N G E
RATE

BASIC
H O U R L Y F R I N G E
RATE

POWER EQUIPMENT OPERATORS (ConU
HYDRAULIC HOES-EXCAVATORS

Group
5 Hydraulic Backhoe Operator, wheel type

(Ford, John Deere, Case type)
Hydraulic Backhoe Operator, track type up to

and including 20,000 LBS
Robotic Hydraulic Backhoe Operator, track

and wheel type up to and including 20,000
LBS. with any or all attachments.

Excavator Operator over 20,000 LBS.
through 80,000 LBS.

Excavator Operator over 80,000 LBS.
through 130,000 LBS

Excavator Operator over 130,000 LBS and
above

LOADERS

Group
6
6

5
5

4
4

Bobcat, Skid Steer (under 1 yard)
Bucket Elevator Loader Operator, Barber-

Greene and similar types
Loaders, rubber-tired type, 25,000 LBS
Elevating Grader Operator, Tractor towed

requiring Operator or Grader
Belt Loaders Kolman and Ko Cal types
Loader Operator, front end and overhead,

25,000 LBS and less than 60,000 LBS
Elevating Loader Operator, Athey and

similar types
Elevating Grader Operator by Tractor

Operator, Sierra, Euclid or similar types
Loader Operator, 60,000 LBS and less than

i20,OOOLBS
Loader Operator, 120,000 LBS and above

PILEDRJVERS

Note: Crane rates apply when driving or pulling
piling

Group
4 Hammer Operator
4 Piledriver Operator (not crane type)

PIPELINE - Sewer Water

Group
6 Tar Pot Fireman

POWER EQUIPMENT OPERATORS (ConO
PIPELINE - Sewer Water (Cont)

Group
6 Tar Pot Fireman (power agitated)
6 Hydraulic Pipe Press Operator
5 Hydra Hammer or similar types
5 Pavement Breaker Operator
4 Pipe Cleaning Machine Operator
4 Pipe Doping Machine Operator
4 Pipe Bending Machine Operator
4 Pipe Wrapping Machine Operator
4 Boring Machine Operator
4 Back Filling Machine Operator

RAILROAD EQUIPMENT

Group
6 Brakeman
6 Oiler
6 Switchman
6 Motorman
6 Ballast Jack Tamper Operator.
5 Locomotive Operator, under 40 tons
5 Ballast Regulator Operator
5 Ballast Tamper Multi-Purpose Operator
5 Track Liner Operator
5 Tie Spacer Operator
5 Shuttle Car Operator
5 Locomotive Operator, 40 tons and over

REMOTE CONTROL

Group
2
2
2
4

4
2

Remote controlled earth-moving equipment
Heavy Equipment Robotics Operator
Heavy Equipment Robotics Mechanic
Concrete Cleaning Decontamination Machine

Operator
Ultra High Pressure Water Jet Cutting Tool

System Operator/Mechanic
Vacuum Blasting Machine Operator/Mechanic
Master Environmental Maintenance Mechanic

SHOVEL. DRAGLINE. CLAMSHELL.
SKOQPER. ETC.. OPERATOR

Group
6 Oiler
6 Grader Oiler
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OREGON DETERMINATION 2001-02
BASIC TRADE
HOURLY FRINGE
RATE

BASIC
HOURLY FRINGE
RATE

POWER EQUIPMENT OPERATORS (ConO
SHOVEL. DRAGLINE. CLAMSHELL.
SKOOPER. ETC.. OPERATOR (Cont)

Group
6 Grade Checker
6 Fireman
4 Diesel-Electric Engineer
4 Stationary Drag Scraper Operator
4 Shovel, Dragline, Clamshell, Operator under

3 cu. yd.
4 Grade-all Operator
3 Shovel, Dragline, Clamshell, Operator 3 cu.

yds., but less than 5 cu, yds.
2 Shovel, Dragline, Clamshell, Operator, 5 cu.

yds. and over

SIGNALMAN

Group
6 Bell Boy, phones, etc., Operator
6 Helicopter Radioman (ground)

SURFACING (BASE) MATERIAL

POWER EQUIPMENT OPERATORS (ConQ
TRENCHING MACHINE

Group
4 Back Filling Machine Operator
2 Wheel Excavator, under 750 cu. yds. Per hour
2 Canal Trimmer
2 Wheel Excavator, over 750 cu. yds. per hour
2 Band Wagon (in conjunction with wheel

excavator)

TUNNEL

Group
4 Mucking Machine Operator
6 Dinkey
6 Conveyor Operator (any type)
4 Shield Operator
6 Air Filtration Equipment Operator

UNDERWATER EQUIPMENT

Group
2 Underwater Equipment Operator, remote or

otherwise, when used in construction work
Group

6 Roller Operator, grading of base rock (not
asphalt)

5 Roller Operator, Oiling, C.T.B.
6 Tamping Machine Operator, mechanical,

self-propelled
6 Hydrographic Seeder Machine Operator,

straw, pulp or seed
5 Rock Spreaders, self-propelled
5 Pulva-Mixer or similar types
4 Blade Mounted Spreaders, Ulrich and similar

types
5 Chip Spreading Machine Operator
5 Lime Spreading . Operator, construction job

site

TRENCHING MACHINE

Group
6 Oiler
6 Grade Oiler
5 Trenching Machine Operator, maximum

digging capacity 3 ft, depth
4 Trenching Machine Operator, maximum

digging capacity over 3 ft. depth

| JULY 1,2001 PAGE

ROOFERS

Area 1

Roofers
Handling coal tar pitch
Remove fiberglass

Insulation

Clackamas Clatsop
Tillamook Washington

Area

Roofers

Douglas Marion

Area

Roofers

Benton Lane

66

22.65
24.92
24.92

Columbia

2 (a)*

18.00

Polk

2fb)*

17.00

Lincoln

6.05
6.05
6.05

Multnomah

6.87

Yamhill

6.87

Linn

APPENDIX



OREGON DETERMINATION 2001-02
BASIC T R A D E
H O U R L Y F R I N G E
RATE

BASIC
H O U R L Y F R I N G E
RATE

ROOFERS (Continued)

* Add $2.00 to basic hourly rate for application,
spudding and cutting or removal of coal tar products.

* Add $0.50 per hour to base hourly rate for
application, spudding and cutting or removal of
fiberglass insulation.

SHEET METAL WORKERS

Area 1 26.53 10.93

Add $1.00 to base rate for work performed on any
swinging platform, swinging chair or swinging
ladder.

Add $1.00 to base rate for work with lead or
installing material in a plant that uses lead in any
form to manufacture a product (excluding soldering).

Add $1.00 to base rate for work performed in a
confined space as defined by OSHA.

Area 2 21.71 8.25

Add $1.75 to base rate for work performed whenever
it is possible for worker to fall 30 ft or more.

Add $ 1.75 to base rate for work performed in an area
where epoxy resins or other injurious chemicals are
being applied.

Area 3 25.43 9.88

Add $1.00 to base rate for work where it is necessary
to wear a chemically activated face mask.

Add $1.00 to base rate for work where employees are
required to wear a fresh air mask due to nuclear
related work.

Add $0.45 to base rate for work on a swinging stage,
swinging scaffold or bosun chair in excess of 30 feet
above the ground.

Area 4 and Area 5 24.24 9.50

SHEET METAL WORKERS (Continued)

Area Area Area Area Area
1 2 3 4 5

Douglas Coos
Lane Curry

Clackamas Baker Morrow
Gilliam Umatilla
Grant Union
Multnomah Wallowa
Washington
Wheeler

SPRINKLER FITTERS 26.65 8.80

TENDERS TO MASON TRADES
22.24 8.15

Tenders to Bricklayers and Stone Masons, Mortar
Mixers

Add $0.50 to base rate for refractory work.

Add to base rate an amount equal to that received for
safety belt requirements or other unusual job conditions
by the mechanic this worker is tending.

TENDERS TO PLASTERERS
20.99 8.15

TILE SETTER/TERRAZZO WORKERS
23.65 7.63

This trade is tended by Tile, Terrazzo, Brick & Marble
Finishers."

Add $0.50 to base rate if safety belt required by State
safety regulations.

Add $1.00 to base rate if work involves epoxy, fumane,
alkor acetylene black grouting or waterproof membrane.

TELE. TERRAZZO. BRICK & MARBLE
FINISHERS 17.75 5.87

Assists Tile Setter, Bricklayers, Marble Masons and
Terrazzo Workers by striking, sawing, cleaning,
washing or grouting. Does not lay or set any material.
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OREGON DETERMINATION 2001-02
BASIC TRADE
HOURLY F R I N G E
RATE

BASIC
H O U R L Y F R I N G E
RATE

TILE, TERRAZZO. BRICK & MARBLE
JF1NISHERS (Continued)

Add $.050 to base rate if safety belt required by State
safety regulations.

Add $1.00 to base rate if work involves epoxy,
furnane, alkor acetylene black grouting or waterproof
membrane.

Add $0.75 to fringe for refractory repair work.
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PRIME CONTRACTOR D Check one: FIRST D

SUBCONTRACTOR D
Business Name

Phone: ( )

(DBA): CCB Registration Number:

Street Address:

Mailing Address:

Date Pay Period Began: Date Pay Period Ended:

THIS SECTION FOR PRIME CONTRACTORS ONLY T
Public Contracting Agency Name: S
Phone: ( ) CCB Registration Number: p
Date Contract Specifications First Advertised For Bid: p
Contract Amount: D

• " - • • ' . v - - • ' ' •

90 DAY D LAST D

Project Name: Project Number:

Type of Work:
Project Location:

Project County:

HIS SECTION FOR SUBCONTRACTORS ONLY
jbcontract Amount:
•ime Contractor Business Name (DBA):
ione: ( ) CCB Registration Number:
ate You Began Work On The Project:

NAME AND ADDRESS OF
EMPLOYEE

TRADE,
CLASSIFICATION
(INCLUDE GROUP
# IF APPLICABLE)

OT

S

OT

S

OT

S

OT

S

OT

S

HOURS WORKED EACH DAY

TOTAL
HOURS

BASIC
HOURLY
RATE OF

PAY

HOURLY
FRINGE
BENEFIT

AMOUNT PAID
AS WAGES TO

EMPLOYEE

GROSS
AMOUNT
EARNED

TOTAL
DEDUCTIONS

FICA, FED,
STATE, ETC.

NET
WAGES

PAID FOR
WEEK

HOURLY
FRINGE

BENEFITS PAID
TO BENEFIT

PARTY, PLAN,
FUND OR

PROGRAM

NAME OF BENEFIT PARTY,
PLAN, FUND, OR PROGRAM

THIS FORM CONTINUED ON REVERSE
FORM WH-38 (Rev. 8/99)



NAME AND ADDRESS OF
EMPLOYEE

TRADE,
CLASSIFICATION
(INCLUDE GROUP
# IF APPLICABLE)

OT

S

OT

S

OT

S

HOURS WORKED EACH DAY

[41

TOTAL
HOURS

BASIC
HOURLY
RATE OF

PAY

(b|
HOURLY
FRINGE
BENEFIT

AMOUNT PAID
AS WAGES TO

EMPLOYEE

17)

GROSS
AMOUNT
EARNED

DEDUCTIONS
PICA, FED,

STATE, ETC.

,,:•

NET
WAGES

PAID FOR
WEEK

HOURLYFRINGE
BENEFITS PAID

TO BENEFIT
PARTY, PLAN,

FUND OR
PROGRAM

NAME OF BENEFIT PARTY,
PLAN, FUND, OR PROGRAM

(NAME OF SIGNATORY PARTY) (TITLE)

(1) THAT I PAY OR SUPERVISE THE PAYMENT OF THE PERSONS EMPLOYED BY: _

CERTIFIED STATEMENT

DO HEREBY STATE:

ON THE

THAT DURING THE PAYROLL PERIOD COMMENCING ON THE. . DAY OF
(CONTRACTOR, SUBCONTRACTOR OR SURETY)

, AND ENDING THE DAY OF
(BUILDING OR WORK)

(MONTH) (YEAR) (MONTH) (YEAR)
ALL PERSONS EMPLOYED ON SAID PROJECT HAVE BEEN PAID THE FULL WEEKLY WAGES EARNED, THAT NO REBATES HAVE BEEN OR WILL BE MADE EITHER DIRECTLY OR INDIRECTLY TO OR ON BEHALF OF
SAID FROM THE FULL WEEKLY WAGES EARNED BY ANY PERSON, AND THAT NO DEDUCTIONS HAVE BEEN MADE EITHER DIRECTLY OR INDIRECTLY FROM THE FULL
WAGES EARNED BY ANY PERSON, OTHER THAN PERMISSIBLE DEDUCTIONS AS SPECIFIED IN ORS 652.610, AND DESCRIBED AS FOLLOWS:

(2) THAT ANY PAYROLLS OTHERWISE UNDER THIS CONTRACT REQUIRED TO BE SUBMITTED FOR THE ABOVE PERIOD ARE CORRECT AND COMPLETE; THAT THE WAGE RATES FOR WORKERS CONTAINED
THEREIN ARE NOT LESS THAN THE APPLICABLE WAGE RATES CONTAINED IN ANY WAGE DETERMINATION INCORPORATED IN THE CONTRACT; THAT THE CLASSIFICATION SET FORTH THEREIN FOR EACH
WORKER CONFORMS WITH WORK PERFORMED.
(3) THAT ANY APPRENTICES EMPLOYED IN THE ABOVE PERIOD ARE DULY REGISTERED IN A BONA FIDE APPRENTICESHIP PROGRAM REGISTERED WITH A STATE APPRENTICESHIP AGENCY RECOGNIZED BY
THE BUREAU OF APPRENTICESHIP AND TRAINING, UNITED STATES DEPARTMENT OF LABOR, OR IF NO SUCH RECOGNIZED AGENCY EXISTS IN A STATE, ARE REGISTERED WITH THE BUREAU OF
APPRENTICESHIP AND TRAINING, UNITED STATES DEPARTMENT OF LABOR.

I HAVE READ THIS CERTIFIED STATEMENT, KNOW THE CONTENTS THEREOF AND IT IS TRUE TO MY KNOWLEDGE.

NAME AND TITLE SIGNATURE

NOTE TO CONTRACTORS: YOU MUST ATTACH COPIES OF THIS FORM TO EACH OF YOUR PAYROLL SUBMISSIONS ON THIS PROJECT. SEE THE BOLI PUBLICATION PREVAILING WAGE RATES FOR PUBLIC WORKS
CONTRACTS IN OREGON FOR INSTRUCTIONS ON COMPLETING THIS FORM.

FILE THIS FORM WITH THE CONTRACTING AGENCY

FORM WH-38 (REV. 8/99)



BUREAU OF LABOR AND INDUSTRIES
PREVAILING WAGE RATE UNIT

INSTRUCTIONS FOR COMPLETING THE PREVAILING WAGE RATE
PAYROLL/CERTIFIED STATEMENT FORM

This form may be used by contractors for reporting their payroll as required by ORS 279.354 on public
Works projects subject to the Prevailing Wage Rate Law. The form contains a certified statement that
i£ required to be signed by the contractor, certifying the accuracy of the information reported on the

|. payroll, including representations pertaining to the provision of fringe benefits to employees by third
parties. Contractors are not required to use this form in reporting their payroll, however, the contractor
must provide all of the information contained in the form, and the certified statement must be signed
and submitted with the contractor's payroll. Detailed instructions concerning the preparation of the
form follow:

Complete the box at the top of the form. Check either the prime contractor or subcontractor box, and
indicate whether the payroll report is the first, a 90-day, or last submission. Be sure to enter the date
the contract was first advertised for bid. If you are not sure of this date, contact the Public Contracting
Agency.

Column 1 - NAME AND ADDRESS OF EMPLOYEE: The employee's full name must be shown on
each payroll submitted. The employee's address must also be shown on the first payroll submitted.
(The address need not be shown on subsequent payrolls submitted unless the address changes.)

Column 2 - TRADE CLASSIFICATIONS: List the classification found in the Bureau of Labor and
Industries' publication "Prevailing Wage Rates for Public Works Contracts in Oregon," that is most
descriptive of the work actually performed by the employee. Give the group number for those worker
classifications that include such information. Consult the worker classifications and minimum prevailing
wage rate schedule set forth in the contract specifications. Use the appropriate prevailing wage rates
in effect at the time the contract was first advertised for bid for information regarding trade
classifications, basic hourly rates, and hourly fringe benefits. Indicate which workers are apprentices, if
any, and give their current percentage, trade classification, and group number when applicable. If an
employee works in more than one worker classification, use the highest rate for all hours worked, or
use separate line entries to show hours worked, rate of pay, and fringe benefit for each classification.

Column 3 - PAY AND DATE: Enter the day of the week (M, T, W, Th, F, S, Sn)" in the top row of
boxes, and the corresponding date below.

HOURS WORKED EACH DAY: Enter the total number of "straight time" hours worked in the row
marked "S." Hours worked over 8 in a day or work performed on Saturdays, Sundays, and legal
holidays should be entered as overtime ("OT") hours worked. Contractors who have adopted a written
work schedule of four consecutive ten-hour days, Monday through Thursday or Tuesday through
Friday may enter hours worked over 10 in a day as overtime hours.

Column 4 - TOTAL HOURS: Enter separately the total number of straight time and overtime hours
worked by each listed employee and classification during this pay period. The total number of straight
time hours worked should be entered in the lower box ("S"); the total number of overtime hours worked
should be entered in the top box ("OT").



Column 5 - BASIC HOURLY RATE OF PAY: Enter the basic hourly rate and the overtime hourly, rate
(if any) paid the employee in the appropriate straight time and overtime boxes. (Payment of not less
than one and one half times the basic or regular rate of pay, not including fringe benefits, is required tc
be paid in overtime pursuant to ORS 279.334.) *

Column 6 - HOURLY FRINGE BENEFIT AMOUNT PAID AS WAGES TO THE EMPLOYEE: Entei
any additional cash paid directly to the employee in lieu of fringe benefits. (It is not necessary to pa>
time and a half for overtime work on those wages that are paid in lieu of fringe benefits.)

Column 7 - GROSS AMOUNT EARNED: Enter the gross amount of wages earned by and paid to the
worker in each classification for all listed straight time and overtime hours, and including any add'rtiona'
amounts paid directly to the employee.

Column 8 - TOTAL DEDUCTIONS. PICA. FED. STATE. ETC.: Enter the total amount of deductions
withheld from the wages of each employee for only those hours reported on this payroll/certifiec
statement for this project. (All deductions must be in accordance with the provisions of ORS 652.610.)

Column 9 - NET WAGES PAID FOR WEEK: Enter the total amount of net wages actually paid to the
employee after subtracting the total deductions reported in Column 8 from the gross amount eamec
shown in Column 7.

Column 10 - HOURLY FRINGE BENEFITS PAID TO BENEFIT PARTY PLAN. FUND OR
PROGRAM: Enter the hourly amount of fringe benefits paid to each individually approved party, plan,
fund or program for each employee. List these amounts separately on the lines provided. Any
contractor who is making payments to approved parties, plans, funds or programs in amounts less than
the required hourly fringe benefit is obligated to pay the difference directly to the employee as wages in
lieu of fringe benefits, and to show that amount in Column 6 of this form.

Column 11 - NAME OF BENEFIT PARTY. PLAN. FUND OR PROGRAM: Enter the name of the
party, plan, fund or program that corresponds to the amount paid as an hourly fringe benefit in Column
10. .

CALCULATION CHECK

In order to determine whether the wages and fringe benefits paid are sufficient to meet prevailing wage
rate requirements, the following check may be performed:

1. For each trade classification listed in Column 2, compute the sum of:
a) the Basic Hourly Rate of Pay (Column 5),
b) the Hourly Fringe Benefit Amount Paid as Wages to Employee (Column 6),
c) and the Hourly Fringe Benefits Paid To Benefit Party, Plan, Fund or Program (Column 10).

2. This sum must equal or exceed the total of the Basic Hourly Rate (including zone pay and
special wage differentials, if any) and the Fringe Benefit Amount as they are listed for the
corresponding trade classifications in the appropriate issue of the Bureau of Labor and
Industries publication Prevailing Wage Rates for Public Works Contracts in Oregon.

I , IF YOU HAVE QUESTIONS REGARDING COMPLETION OF THIS FORM, CONTACT THE
PREVAILING WAGE RATE UNIT OF THE BUREAU OF LABOR AND INDUSTRIES AT (503) 731-
4723.

NOTE: PAYROLL/CERTIFIED STATEMENTS ARE REQUIRED TO BE SUBMITTED TO THE
CONTRACTING AGENCY ONLY.

WH-38A (Rev. 11/00)



n
1I1
t3%

fe-

SPECIFICATIONS
DIVISION 1 - GENERAL REQUIREMENTS

SECTION 01010
SUMMARY OF WORK

PART 1 - GENERAL

1.1 DESCRIPTION

A. The work includes but is not limited to:

Dredging Berths 204, 205, and 206 at Terminal 2, and Berth 501 and the barge slip at
Terminal 5; transporting barges to and from the Port's disposal operations site at Terminal 6;
and segregating debris during dredging and disposing of debris at a permitted upland disposal
site.

B. See the contract documents for wage rate and fee requirements.

1.2 UNEXPECTED HAZARDOUS OR ENVIRONMENTALLY SENSITIVE SITE CONDITIONS

A. If the Contractor encounters suspected hazardous or environmentally sensitive conditions in
the work area beyond those mentioned in these specifications or the drawings, the Contractor
shall immediately stop all work in the area of the suspected condition and notify the Engineer.

B. The Engineer will make arrangements for testing and appropriate abatement, if required.

1.3 RELEASE OF PETROLEUM PRODUCTS, PAINT, AND OTHER CONTAMINANTS

A. Protect against the entry of petroleum products, paint, and other contaminants into a waterway
(including river, stream, slough, wetland, etc.), storm sewer, sanitary sewer, or other drainage
system or onto a land area.

B. In the event of a spill, immediately contain and remove the spilled material.

C. Notify the Engineer immediately if a spill occurs or if contamination is discovered which
indicates a release of petroleum products, paint, or other contaminants to the environment.

D. Indemnify the Port from loss or expense as a result of such spill for which the Contractor is
responsible.

1.4 DISPOSAL

A. Dispose of waste material off Port property and in accordance with applicable state, federal,
and local regulations.

B. Burning, burying, or disposing of waste material within Port property is not permitted.

C. Disposal of dredged material debris shall be in accordance with Section 02842.

1.5 LAYOUT OF WORK

A. Survey work performed under this contract shall be performed under the direct supervision of
an Oregon registered professional land surveyor.

S:\GT\01D\015\DIV-01\010IO.DOC
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SUMMARY OF WORK
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B. Lay out the work from reference points shown on the drawings and be responsible for
measurements connected therewith. '

C. The Port will measure for pay quantities by using pre- and post-bathymetric surveys,

D. Elevations on the drawings are based on Columbia River Datum (CRD). Negative numbers
indicate feet below elevation zero (0').

1.6 INSPECTION OF WORK AREA

A. Examine the work area and become satisfied as to the conditions of the work involved and the
quantities of materials required for the performance of the work.

1.7 VERIFICATION OF MEASUREMENTS

A. Verify elevations and measurements and report discrepancies to the Engineer before
proceeding with the work. The Contractor will not receive extra compensation for verification
of measurements or for labor or material expended on account of such differences.

1.8 PROGRESS MEETINGS

A. Regularly scheduled job meetings may be held between the Contractor and the Engineer. The
Contractor's representative at job meetings shall be the person directly responsible for the
work. The time and place of the meetings will be established by the Engineer.

B. Other unscheduled meetings may be required to resolve specific issues at the work area.

END OF SECTION

SUMMARY OF WORK
01010-2
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SECTION 01025
MEASUREMENT AND PAYMENT

i, :

PART 1 - GENERAL

1.1 INCIDENTAL WORK

A. Consider work not listed, but necessary to complete the. work, as incidental. Each bid item
has incidental work associated with it. Some of the incidentals are identified. However, the
list is not complete. This does not relieve the Contractor from the responsibility for
completing the incidental work. Incidental work includes, but is not limited to, separating
and disposing of debris, rigging, lifting, towing, anchoring, mooring, and other miscellaneous
dredging operational tasks, as specified.

1.2 BID ITEMS

A. Payment constitutes total compensation for furnishing materials; for preparation of these
materials; and for labor, equipment, tools and incidentals necessary to complete the work as
specified and shown on the drawings. Measurement will not include unauthorized work
performed beyond the design limits. Repair any damage caused during the course of the
work at no added cost to the Port. The method of measurement and the basis of payment for
bid items will be as follows.

BID ITEMS

1 MOBILIZATION, SURVEYING, CLEANUP, AND DEMOBILIZATION - L.S.

A. Payment will be made at the contract lump sum price for initial and interim mobilizations and
demobilizations of personnel, equipment, supplies, offices and other facilities necessary for
the work; surveying; and cleanup. The price includes premium on bonds and insurance and
other costs which are incurred before beginning the, work. The mobilization price also
includes stand-by time for the Port's post-dredge survey and evaluation.

2 DREDGING OF MATERIAL AT TERMINAL 2, BERTHS 204 AND 205 - C.Y.

A. Pay quantity will be the number of cubic yards of material dredged from Berths 204 and 205
between the existing river bottom (as shown on the pre-dredge survey), and elevation -36 feet
CRD (as shown on the dredge profile), plus the number of cubic yards of material dredged in
1 foot of over-dredging within the plus zero and minus 2-foot tolerance dredge zone. No
payment will be made for material dredged below elevation -37 feet CRD.

B. The contract unit price includes transporting the barge containing dredged material to the
Port's upland disposal containment site moorings, where the Port will off-load dredged
material, and retrieving the empty barge after off-loading is complete.

C. The Contractor shall remove all "high spots" above elevation -36 feet CRD that are
discovered during the post-dredge survey evaluation.

D. Payment will be made at the contract unit price per cubic yard.

E. The number of cubic yards dredged will be computed by the volume of a truncated prism
method within the dredge area limits and elevation tolerances, and will be the difference
between the pre-dredge and the post-dredge surveys of the dredge area. The pre-dredge

S:\GT\01D\015\D1V-OI\01025.DOC
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1!

survey will be taken within 30 days prior to the final Notice to Proceed for dredging work.
The post-dredge survey will be taken within two days of the Contractor's notification of •
completion of work to the Port.

3 DREDGING OF MATERIAL AT TERMINAL 2, BERTH 206 - C.Y.
4 DREDGING OF MATERIAL AT TERMINAL 5, BERTH 501 - C.Y.

A. Pay quantity will be the number of cubic yards of material dredged from Berth 206 and Berth
501 between the existing river bottom (as shown on the pre-dredge survey), and elevation -41
feet CRD (as shown on the dredge profile), plus the number of cubic yards of material
dredged in 1 foot of over-dredging within the plus zero and minus 2-foot tolerance dredge
zone. No payment will be made for material dredged below elevation -42 feet CRD.

B. The contract unit price includes transporting the barge containing dredged material to the
Port's upland disposal containment site moorings, where the Port will off-load dredged
material, and retrieving the empty barge after off-loading is complete.

C. The Contractor shall remove all "high spots" above elevation -41 feet CRD that are
discovered during the post-dredge survey evaluation.

D. Payment will be made at the contract unit price per cubic yard.

E. The number of cubic yards dredged will be computed by the volume of a truncated prism
method within the dredge area limits and elevation tolerances, and will be the difference
between the pre-dredge and the post-dredge surveys of the dredge area. The pre-dredge
survey will be taken within 30 days prior to the final Notice to Proceed for dredging work.
The post-dredge survey will be taken within two days of the Contractor's notification of
completion of work to the Port.

5 DREDGING OF MATERIAL AT TERMINAL 5, BARGE SLIP-C.Y.

A. Pay quantity will be the number of cubic yards of material dredged from the Terminal 5 barge
slip between the existing river bottom (as shown on the pre-dredge survey), and elevation -16
feet CRD (as shown on the dredge profile), plus the number of cubic yards of material
dredged in 1 foot of over-dredging within the plus zero and minus 2-foot tolerance dredge
zone. No payment will be made for material dredged below elevation -17 feet CRD.

B. The contract unit price includes transporting the barge containing dredged material to the
Port's upland disposal containment site moorings, where the Port will off-load dredged
material, and retrieving the empty barge after off-loading is complete.

C. The Contractor shall remove all "high spots" above elevation -16 feet CRD that are
discovered during the post-dredge survey evaluation.

D. Payment will be made at the contract unit price per cubic yard.

E. The number of cubic yards dredged will be computed by the volume of a truncated prism
method within the dredge area limits and elevation tolerances, and will be the difference
between the pre-dredge and the post-dredge surveys of the dredge area. The pre-dredge
survey will be taken within 30 days prior to the final Notice to Proceed for dredging work.
The post-dredge survey will be taken within two days of the Contractor's notification of
completion of work to the Port.

MEASUREMENT AND PAYMENT
01025-2
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SEGREGATION AND DISPOSAL OF DEBRIS - L.S.

A. Payment will be made at the contract lump sum price for segregation and disposal by the
Contractor of any dredging debris (that is 12 inches or larger) including, but not limited to,
stumps, logs, wood, strapping, cable, chains, boulders or other oversize material at an
approved upland disposal site. The price also includes the cost for removable screens over
material barge cells for the screening of dredged material.

END OF SECTION.
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SECTION 01040
COORDINATION

PART 1 - GENERAL

1.1 PORT TEN ANTS

A. Coordinate work affecting Port tenants through the Engineer. Special attention shall be given
to avoid interfering with tenant operations.

B. Some of the Contractor's work may need to be scheduled around tenant activities, or done on
swing or graveyard shifts, or weekends and holidays.

1.2 SHIP SCHEDULES

A. Ship arrivals and departures occur 7 days a week. The Contractor will be given 8 hours'
notice of ship ETA. When a ship arrives, the Contractor shall move all equipment to another
dredging location or to the staging area.

B. Typical Ship Schedule for Terminal 2:

TERMINAL 2 BERTH OCCUPANCY SCHEDULE

Monday

Tuesday

Wednesday

Thursday

Friday

Saturday

Sunday

AM
PM

AM
PM

AM
PM

AM
PM

AM
PM

AM
PM

AM
PM

BERTH 204
Vessel on berth
Vessel on berth

Vessel on berth
Vessel on berth

BERTH 205
Vessel on berth
Vessel on berth

Vessel on berth
Vessel on berth

BERTH 206

Vessel on berth
Vessel on berth

Vessel on berth
Vessel on berth

•

1. A vessel will usually occupy all or most of a given berth.

2. The schedule shown above is typical, but cannot be guaranteed by the Port. Variations
occur regularly, and the Contractor shall anticipate frequent relocations during a normal
work week.

i r'
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3. Ship schedules are fluid and may change without notice.

4. Typically, there is at least 8-12 hours notice (on occasion, for an otherwise unscheduled
vessel, early arrival notice has been as short as 30 minutes) prior to a ship arriving.

C. Typical Ship Schedule for Terminal 5:

TERMINAL 5 BERTH OCCUPANCY SCHEDULE

Monday

Tuesday

Wednesday

Thursday

Friday

Saturday

Sunday

AM
PM

AM
PM

AM
PM

AM
PM

AM
PM

AM
PM

AM
PM

BERTH 501
Vessel on berth
Vessel on berth

Vessel on berth
Vessel on berth

Vessel on berth
Vessel on berth

Vessel on berth
Vessel on berth

Vessel on berth
Vessel on berth

Vessel on berth
Vessel on berth

Vessel on berth
Vessel on berth

BARGE SLIP
Barge(s) on berth
Barge(s) on berth

Barge(s) on berth
Barge(s) on berth

Barge(s) on berth
Barge(s) on berth

Barge(s) on berth
Barge(s) on berth

Barge(s) on berth
Barge(s) on berth

Barge(s) on berth
Barge(s) on berth

Barge(s) on berth
Barge(s) on berth

1. A vessel will usually occupy all or most of a given berth. Barges occupy a much smaller
portion of a berth than a vessel, but more than one barge may be spotted on berth at a
time.

2. Berth 501 will be heavily used during the dredging window. The upstream (Area 1) and
downstream (Area 3) dredging areas will be available to the Contractor for dredging
work while a ship is on Berth 501. The Berth 501 central dredging area shall be dredged
between ship calls.

a. Berth availability average for the previous year was two nonconsecutive days per
week between ship calls.

3. The barge slip will be heavily used but will be made available for dredging work.

4. The schedule shown above is typical, but cannot be guaranteed by the Port. Variations
occur regularly, and the Contractor shall anticipate frequent relocations during a normal
work week.

5. Ship schedules are fluid and may change without notice.

COORDINATION
01040-2
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6. Typically, there is at least 8-12 hours notice (on occasion, for an otherwise unscheduled
vessel, early arrival notice has been as short as 30 minutes) prior to a ship arriving.

1.3 BARGE DELIVERIES

A. Barges delivered to the Port before 7 a.m. on a weekday (Monday through Friday) will be
available for pick-up by the Contractor no later than 8 p.m. that same day. Barges with a
2,500 cubic yard capacity or less that are delivered to the Port between 7 a.m. and 5 p.m. on a
weekday will be available for pick-up by the Contractor no more than 30 hours after delivery.

B. Sundays and official holidays will not be factored in as turnaround time for the Port.

1.4 OTHER CONTRACTORS

A. The Port reserves the right to award other contracts for work in the vicinity of work covered
by this contract.

B. Contemplate in planning and work scheduling the following activities which will be in
progress in the vicinity during the time of this contract:

1. Water Quality Management - Monitoring

C. The various contractors and the Engineer will mutually establish a schedule of construction for
the use of common work areas.

1.5 CONTRACTOR'S COORDINATION

A. The Contractor is responsible for overall coordination of the work.

END OF SECTION
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SECTION 01300
SUBMITTALS

PART 1 - GENERAL

1.1 SUBMITTAL FORM

A. All submittals shall be accompanied by the Port's General Submittal Transmittal Form.

1.2 NOTIFICATION TO ENGINEER

A. Notify the Engineer at least 48 hours before intent to commence work. Do not start work until
authorized to do so by the Engineer.

1.3 DREDGING LAYOUT DRAWINGS

A. At the start of the work, the Port will provide the Contractor with a full size set of drawings
for use in recording revisions that develop during dredging.

B. The Contractor shall maintain the drawings accurately during dredging and make them
available to the Engineer as requested.

1. Mark up drawings with red pencil or pen to indicate exactly where an installation varies
from the original contract. Items to be marked include, but are not limited to:

a. Dimensional changes.

b. Revisions to details.

C. Include change order or RFI numbers if applicable.

D. Submit the revised drawings upon completion of the work.

1.4 OTHER SUBMITTALS

A. Other submittals include but are not limited to:

Section 01400 1.1
01700 1,1 •
02842 3.4,3.5,3.6

END OF SECTION

TV.-,
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GENERAL SUBMITTAL TRANSMITTAL FORM

Please fill In all Information as completely as possible. One "submlttal type" per form. Highlighted areas are Information necessary for documents sent to the Technical Reference Center.
Submlttal Type: 0 One
O Material Description
D Shop Drawing
D O&M Manual
D Specification
D Calculations
Q Warranty
D Change Order
D Other

Submlttal No. Port Project Name Port EAN

Submitted By (name of person)

Port Drawing Reference
Drawing No. Sheet No.

Router

Port Project No.

General Contractor

Sub-Contractor

Contractor Job No.

Primary Consultant

Port of Portland

Transmittal Review Routing ("From" > "To") Copies Attention (destination name) Date Sent Date Rec'd Date Due
Contractor > Port Const.

Port Const. > Consultant
Consultant > Sub-Consultant
Sub-Consultant > Consultant
Port Const. > Port Engineering

Consultant > Port Const.
Port Engineering > Port Const.

Port Const. > Contractor
Port Const > TRC TRC Specialist

Specification Reference
Section No. Paragraph No. Submlttal Title or Description

Review Action
B

CONTRACTOR/CONSULTANT NOTES TRC USE ONLY

Dal* Rec'd at TRC:

Indn No.:

PORT NOTES: SUBJECT TO ALL CONTRACT
REQUIREMENTS':

A • PROCEED.
B« CORRECT AS NOTED & PROCEED.
C • REVISE * RE8UBMTT.
D • FOR INFORMATION ONLY.

NO PORT REVIEW REQUIRED.

Document Quality:

OK Rasubmlt

SUBMITTALS
01300-2
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§.. • • • ;
f- SECTION 01400 !
|V * QUALITY CONTROL
fe . '

If ' ;

p PART 1 - GENERAL '

| 1.1 INSPECTION AND TESTING

f|: A. No work shall commence or be covered until approved by the Engineer.
If • • ' • ' I
jp B. Unless otherwise specified, acceptance tests called for in the specifications or deemed | ;
£ necessary by the Engineer will be performed by the Port or its authorized representative. } i
4"~v i i&v ! :>
|£ C. Prior to initiating acceptance testing by the Engineer, it shall be the responsibility of the j
p;. Contractor to provide check testing to monitor construction methods and progress to assure [
£ work acceptability. Include "check" testing costs in the price(s) bid; no separate payment will j j
K be made for this work. i
-^ • • ' !

V; D. Acceptance testing by the Engineer will be initiated by the Contractor's request for approval. I 1
The Engineer will have the right to perform testing at any time prior to acceptance testing. I |

.'.':.• • ' •• !

V E. Acceptance testing by the Engineer may include, but is not limited to, line, depth, underwater i! j
!f- slopes, tolerances, and location, or as otherwise required. :! i

• •'• \
F. Results of the Engineer's hydrographic survey and testing for acceptability will be made | j

known to the Contractor as soon as practical. However, it remains the responsibility of the ;j ]•
Contractor to obtain the specified requirements at all times; any delay in advising the | I
Contractor of test results shall not act as a waiver of this responsibility. J {

•• • 1 ; ' I-
G. Hydrographic survey and tests for acceptance which fail to meet the specified requirements ; j

may be retested/resurveyed by the Port after remedial action. The cost of retesting and ;|
additional hydrographic surveys will be withheld from progress payments to the Contractor. j

H. Submit, for approval or testing by the Engineer whenever requested, samples of dredged |
material as directed. The Engineer may take random samples of dredged material from the
barges. ;

• • ' . ' J

E N D O F SECTION . ' • ' • !

' • ' , ' !f
i.l;

•i

IK
I:
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SECTION 01500
CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

PART 1 - GENERAL

1.1 TEMPORARY UTILITIES

A. Make arrangements for obtaining temporary water, electric power, telephone, and other
services.

B. Maintain temporary facilities in a safe and proper manner and completely remove from the
site prior to final acceptance.

C. Provide labor and equipment for temporary lines and services at no added cost to the Port.

1.2 EXISTING UTILITIES

A. Protect existing utilities, and other public and private facilities and improvements which are to
remain in place, from damage in the course of the work.

B. Repair damages that result from execution of the work at no cost to the Port. Repairs shall be
subject to approval of the Engineer.

1.3 SANITARY FACILITIES

A. Provide and maintain sanitary facilities which meet the requirements of applicable state and
local health regulations.

1.4 FIRE PROTECTION AND PERMITS

A. Provide adequate fire fighting equipment to contain an equipment fire. Make available and
accessible in the work area.

1.5 STAGING, PARKING, AND WORK AREA

A. Access to and from staging, parking, and work areas shall be as shown on the drawings or as
directed by the Engineer.

1.6 STORAGE AND PROTECTION OF MATERIAL AND EQUIPMENT

A. The Engineer will designate the area in which the Contractor may store material and
equipment.

B. Store material and equipment within the staging area.

C. Protect materials and equipment from damage, pilfering, etc., and fully relieve the Port of this
responsibility.

D. Upon completion of the work, remove unused materials and equipment and restore the area to
original condition.

1.7 HARD HATS AND SAFETY VESTS

A. Wear hard hats and safety vests in the work area. The safety vests shall be of the fluorescent
orange type.

END OF SECTION
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SECTION 01700
CONTRACT CLOSEOUT

\RT 1 - GENERAL

1 i AS-CONSTRUCTED DRAWINGS

A. Upon completion of the work, and as a requirement of final acceptance, submit to the
Engineer a drawing set showing all as-constructed changes and information.

B. See Section 01300, Submittals, for requirements.

2 CLEANUP

A. All dredging debris shall be cleaned up from terminal work areas and disposed of in an
approved disposal site off Port property.

END OF SECTION
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i DIVISION 2 - SITE CONSTRUCTION :
1 *' • •"•;':••
I SECTION 02842 .
f DREDGING I •

PART 1 - GENERAL

1.1 DESCRIPTION

A. This section describes dredging, transportation, and staging dredge material barges at the Port i .
disposal site moorings for Port discharge of material to an upland disposal site. The '
Contractor shall segregate and dispose of dredging debris at an upland disposal site approved i

\ by the Engineer. '•'

1.2 PERMITS •;';• f

A. See the Supplementary Conditions. : ;

1.3 SOUNDINGS [ '{
i . . _ . . -

A. Soundings of the work area are shown on the drawings. ' .

1. Soundings for Terminal 2 were obtained on May 5,2001. i .

2. Soundings for Terminal 5 were obtained on June 4, 2001. i /

B. Pre-dredge soundings will be taken by the Port no more than 30 days prior to Notice to •; V
Proceed with this dredging contract. :: -

C. Post-dredge soundings will be taken by the Port after dredging is completed. Additional post- ]
dredge soimdmgs to confirm the Contractor's remedial work will be performed at the 1. .
Contractor's expense, and will be withheld from final payment. I :

i . .•'.''
D. The vertical datum used in this project shall be Columbia River Datum (CRD) at each t. .;

locality. ! v?

E. The Port will supply a gauge set on the CRD datum at or near the work site. ji .V : ;

i . - - . - j ' '>
PART2-PRODUCTS j ' ^

DREDGED MATERIAL'' " :'" • ' ' '
A. Dredged material includes all material excavated between the existing river bottom and the

dredge profiles shown on the drawings, within the tolerances noted, regardless of type, nature,
or condition encountered. Dredged material is everything except for debris.

DEBRIS

A. Debris includes, but is not limited to, material such as stumps, logs, wood, tires, strapping,
cable, chain, etc., that is larger than 12 inches in any straight dimension.

' ' ' ' ' "

. . . . . . . . .
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B. The Contractor shall provide screens on material barges to remove debris to meet the
ii •: maximum size requirement

?v
ii| i 1. Screens shall be removed prior to full barge delivery to the Port for off-loading of
:|j material.

|| 2.3 HYDROSURVEY

A. All hydrosurvey methods and means for verifying dredged depths shall be by electronic
means, calibrated to project datum, prior to the beginning of the project with the Port's
surveyor.

B. Lead-line hydrosurvey check testing is not acceptable and will not be considered as an
acceptable means for determining dredged depth. Calibrated electronic means to verify
dredged depths shall be the only method considered as acceptable.

PART 3 - EXECUTION

3.1 EQUIPMENT

A. Dredging shall be by "clamshell" bucket. Material shall be placed in barges.

1. Clamshell buckets shall have straight closing edges for full closure without leakage.

2. The Contractor shall calibrate and mark cables and lift lines at 1 foot intervals to visually
check depth of bucket.

3. Clamshell buckets shall have sides which prevent material from falling out when being
lifted from the water to the material barge.• •

B. Barges shall be bottom-dumping, split-hull, or bin type. Barges shall have a minimum
containment capacity of 1,000 cubic yards.

1. Bottom gates on dump scows shall be sandbagged to prevent material from re-entering
the waterway, and shall be steel-plated over the sand bags. Geotextile fabric shall be
positioned between the sand and the steel plate. Geotextile fabric shall be secured so
that the Port's submersible pump, while landing on the steel plate during off-loading
operations, will not pull the fabric out from under the plate and jam the pump.

2. All barges will be emptied by the Port except for approximately 2 to 3 feet of
water/material in the barge. This is the limit of the Port's submersible pump operational
range. On final delivery, barge will be cleaned by the Port to the extent that the bottom
of the bin or cell is visible. The Contractor is responsible for disposal of the sand and
geotextile material, if dump scows are used.

3. Bin barges shall have mid and quarter ship transverse full width and height structural
steel bulkheads. The Contractor shall have the bin barge certified by a naval architect, .
certifying that the barge for the containment capacity is stable while loading,
transporting, and off-loading dredged material. Bin barge side wails and bulkheads shall
be watertight and capable of containing and preventing dredged material from leaving
the barge as a result of trim or list movements.
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4. The Contractor shall leave 1 foot of freeboard inside the material barge cells or holds
above the dredged material. The 1 foot of freeboard is required for Port off-loading
operations.

5. Screens furnished by the Contractor for removing debris at the tune dredged material is
being put into the barge cells, shall be removed or relocated on the material barge so that
full access to and around the full perimeter of the cell is achievable by the Port's
submersible pump.

C. The Contractor shall transport, deliver, and moor the dredged material barge at the site
location of the Port's material disposal site.

1. The Port will off-load dredged material from the Contractor's barge with a submersible
pump.

a. Only one barge at a time shall be delivered to the Port. No barge shall be delivered
to the Port until the previous barge has off-loaded and been picked up by the
Contractor. Barge disposal times will not overlap.

DREDGING

A. Dredging shall be accomplished in the designated areas and to the depths indicated on the
drawings, or as directed by the Engineer.

B. Dredging shall include excavation of material to the dredge limits, depth, lines, and grade as
shown on the drawings. Dredging shall begin inshore and proceed toward offshore. The
Contractor shall attain full grade at each location prior to moving to a new location.

C. Dredging tolerances are +1 foot and -1 foot from the maximum pay depth at Terminal 2,
Berths 204,205, and 206, and Terminal 5, Berth 501 and the barge slip.

D. Side slopes shall not be steeper than slopes as shown on the drawings.

E. The Contractor shall monitor his dredge work throughout the course of work for depth,
slopes, location, and tolerances and shall be responsible for all damages due to over-depth
dredging or dredging outside the given limits for dredging.

F. The entire bottom shall be thoroughly swept with the "clamshell" to ensure dredge depth
tolerance has been attained. Any obstructions found above the dredge grade line shall be
removed before moving the dredge from the work area.

'-'';•. • ' ' • • •

: G. The Contractor shall begin dredging at the highest elevation of material to be removed and
work toward the lowest elevation. "Glory holing" will not be allowed.

H The Contractor shall comply with dredging-related and water quality requirements contained
in the permits. See the Supplementary Conditions.

I. The Contractor shall stop the clamshell bucket as it breaks the surface of the water and allow
' the bucket to dewater prior to putting dredged material on the barge to reduce turbidity from

dredge operations. Material shall not fall or spill from the bucket while lifting the bucket
from the water to the material barge.

|GT\OIp\015\DIV-02\02842.DOC DREDGING
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I; J. The Contractor shall notify the Port when dredge work is complete at each terminal. A post-
dredge survey of the dredged areas will be taken by the Port and used to verify completion of
work to specified dredged depth, slopes, and tolerances. If the Port's post-dredge
hydrosurvey finds the Contractor's work not meeting contract plans and specifications, the
Port will notify and provide the Contractor with hydrosurvey results. Any material found
above the specified grade shall be dredged to within tolerance. The cost of all additional
post-dredge hydrosurveys necessary to confirm the Contractor's work shall be withheld from
progress payments to the Contractor.

1. The Contractor shall anticipate stand-by time during the post-dredge hydrosurvey
operation, and during the evaluation of the hydrosurvey results.

2. It is anticipated that the electronic post-dredge hydrosurvey will require one day to
complete, and the post-dredge hydrosurvey evaluation will require three days to
complete. The results of the evaluation will be given to the Contractor for one of the
following actions:

a. The post-dredge hydrosurvey evaluation determines that the dredging has met
contract dredging requirements. The Contractor will be given substantial
completion status.

;j b. The post-dredge survey evaluation determines that the dredging has not met
j j I _ - - . ' _ _ • - - _ • _ - - _ - -

of remaining dredge material designated on the post-dredge survey, until such time
as the Contractor notifies the Port of completion of work. .

K. If, in the dredging operation, excess quantities of material over the contract quantities are
encountered, the Contractor shall notify the Engineer immediately.

L. The Contractor shall protect existing piling in and near dredge areas from damage.

M. When the Contractor is notified of a vessel call at a berth being dredged, all work shall be
,,j ™ stopped that interferes with the ship call. The Contractor may continue dredging at an
f f f j i ! unoccupied berth after vessel tie-up.

N. Shipping operations will continue at Terminal 2 and Terminal 5 during dredging. Notice will
be given to the Contractor of the impending ship arrival. The Contractor shall clear the site of
equipment on the dock and in the water, including anchor buoys and any obstruction to the
berthing and securing of ships' mooring lines during berthing and during cargo loading and
unloading activities. The Contractor shall cease operations if the ship occupies the dredging
site. Stand-by time for the duration of the ship on berth shall be anticipated by the Contractor
and included in the Bid (see Section 01025, Bid Item 1).

3.3 TRANSPORTING DREDGED MATERIAL FOR DISCHARGE/DISPOSAL

A. Transport dredged material on barges to the disposal site.

B. The Contractor shall provide the following information on each dredge material barge that
will be used:

1. Name of barge.
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2. Length, beam, and molded depth of each barge.

3. Dredge material capacity of barge.

4. Hydrostatic data certified by a naval architect for determining barge displacement in
short tons, per each 1 foot of displacement between loaded and light drafts.

5. Expected draft of barge loaded to capacity with dredge material.

6. Cleat layout for tie-up to Port crane barge for unloading.

C. Barge Types:

1. Multiple cell or split-hull type: Barge(s) shall be in good condition with no leaks in the
hull or in the bottom dumping mechanism. The barge shall be delivered to the Port's
disposal operations moorage with sufficient freeboard inside the barge so that no water
spills over the side of the barge while under way. The Contractor shall keep a minimum
of 1 foot of freeboard inside the material barge cell bin.

2. Bin barges shall have side walls intact with no leakage. Mid ship transverse bulkhead
shall be intact with no leakage.

3. Load lines shall be clearly shown on the barge and loading shall not take the barges
below the load lines. The towboat shall be of sufficient horsepower for moving the
barge and maneuvering through marine traffic to be encountered between the dredging
site and disposal site.

DISPOSAL

: A. Disposal sites will be the Suttle Road upland disposal area at the North Portland Harbor
upriver from Terminal 6 for dredged material, and a Contractor-provided upland debris site
approved by the Engineer.

1. The Contractor's barges with dredged materials shall be transported to the disposal area
by tug and delivered to the Port for disposal of material.

2. Time lost due to debris in the dredged material that plugs the pump and shuts down the
material disposal operation, will be added to the turn-around time of the Contractor's
barges.

a. Cost of repairs and time lost in the fulfillment of the contract due to breakage of the
pump by ingestion of oversize debris will be charged to the Contractor.

3. Debris Disposal:

a. Dispose of debris at an approved upland disposal site.

b. Do not dispose of debris in water.

c. Submit receipts for debris disposal to the Engineer.

rU^-v^?/;:'--!
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3.5 WATER QUALITY AND TURBIDITY

A. Conduct dredging operations to ensure adherence to turbidity and water quality requirements.
Prevent resuspension of material in the vicinity of the site.

I. The Contractor shall develop a contingency plan with dredge procedures for reducing
turbidity in the event of a work shutdown resulting from water quality violations.
Submit the contingency plan at the preconstruction meeting.

B. Work in the dredging area shall be done so as to minimize turbidity increases in the water mat
would degrade water quality and damage aquatic life, erosion of banks or bottom, or other
water quality impacts. Turbidity shall not exceed 10 percent above natural stream turbidities,
except as allowed by OAR 340-4 1-442. The Contractor shall take all normal precautions to
prevent turbidity at the dredging site including, but not limited to, making each pass of the
bucket complete including dredging and dumping to the barge, and bringing the bucket fully
over the barge before discharging. There shall be no filling of the barge which will result in
water overflow from the material cell of the barge. The bucket shall be placed on the bottom
rather than dropped unless dropping is required to excavate the sediments. Vertical bucket
retrieval shall be at moderate speed to minimize the erosion of materials from the bucket
Retrieval speed of the bucket shall be reduced if water quality monitoring indicates increased
levels of turbidity.

C. The Contractor shall keep an operator's log and a daily progress chart aboard the dredge at all
times for inspection. These documents will be submitted to the Port for retention with the
contract file at the completion of the dredging work. The Engineer will provide daily
inspections to assure conformance with the log and progress chart.

D. Water quality monitoring will be conducted during dredging as described in the permits.

3.6 REPORTING REQUIREMENTS

A. A daily report of operations shall be prepared and maintained and copies submitted to the
Engineer. Further instructions on the preparation of the report will be furnished at the
preconstruction conference.

END OF SECTION
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