

PROJECT NO. _____

16220398

AGREEMENT OF INDEMNIFICATION

WHEREAS, E. I. DU PONT DE NEMOURS AND COMPANY, a corporation of the State of Delaware, hereinafter referred to as "Du Pont", furnishes emergency first-aid, and related services to its employees on the premises at its PLANT near PAPLIN, NEW JERSEY and

WHEREAS, SCIENTIFIC CHEMICAL PROCESSING, INC., hereinafter referred to as the "Contractor", will perform certain work or furnish certain services upon such premises, and

WHEREAS, Contractor desires that such emergency first-aid treatment and related services be made available to his employees on such premises.

NOW, THEREFORE, in consideration of the rendering by Du Pont of emergency first-aid and related services to the employees of the Contractor to the same extent that such emergency first-aid and related services would be available to an employee of Du Pont on such premises, the Contractor, his successors and assigns hereby assume full and complete responsibility and liability for all injuries and damages to any of his employees arising out of or allegedly attributable in any way to such emergency first-aid treatment and services. The Contractor further undertakes and agrees to indemnify and save harmless Du Pont, its employees, contractors, successors and assigns, from any and all actions, rights of action, suits, debts, claims, damages, expenses and demands whatsoever with respect to or on account of any injury to or the death of any employee of the Contractor in any way attributable to or in connection with the performance of such emergency first-aid treatment, and related services of Du Pont, whether or not such injury, damage or death is caused by or alleged to have been caused by negligence of Du Pont.

Nothing contained herein shall be construed as imposing any duty upon Du Pont to provide facilities necessary to furnish emergency first-aid treatment or related services to Contractor's employees or to make such facilities and services available to Contractor's employees.

IN WITNESS WHEREOF, Contractor has caused this instrument to be duly executed this _____ day of _____, 19____.

ATTEST:

BY: _____

SEMS DocID

644610