

**TETRA TECH EM INC.
COI SCREENING**

Client Name:	U.S. EPA Region 5
Contract No.	EP-S5-13-01 – START IV
P Number	157773
Work assignment	0001/S05-0001-1502-007 - Support an emergency response at the Olympic Oil Antifreeze site, 5000 West 41st Street, Cicero, IL.

COI Screening Step Completed:

EMI database site screening completed	x
EMI database client screening completed	x
Sent to Tetra Tech, Inc.	x
Information entered into EMI database	x
Results received from Tetra Tech, Inc.	x

Results:

EMI COI		Yes	x	No		See below
Other Tetra Tech Companies COI		Yes	x	No		See below

Additional Information (if needed):



Screener's Signature

February 25, 2015

Date



**Superfund Technical Assessment and Response Team
Contractor Technical Direction Document Conflict of Interest and
Acceptance Response Form**

Contract Information Section

Contract Number: EP-S5-13-01

Contractor Name: Tetra Tech EM, Inc.

Technical Direction Document Number: 0001/S05-0001-1502-007

Technical Direction Document Name: Olympic Oil Antifreeze - ER

Contractor Conflict of Interest Section

During the past three (3) calendar years has your company, or any of your employees that will be working at this site, previously performed work at this site/facility?

X Yes
No*

*Selecting "No" on this form does not satisfy any contract conflict of interest certification requirements. Contract specific certification requirements should be fulfilled and conveyed to the contracting officer and project officer as specified in the contract.

Contractor Acceptance Section*

Contractor Acceptance: Accepted

Name: Linda Zimnicki – COI Coordinator

Date: February 25, 2015

*Contractor shall complete, sign, and return to the contracting officer and project officer as specified in the contract.
Tetra Tech EMI supported a previous oil spill response at this site in September 2014.



**Superfund Technical Assessment and Response Team
Contractor Technical Direction Document Conflict of Interest and
Acceptance Response Form**

Contract Information Section

Contract Number: EP-S5-13-01

Contractor Name: Tetra Tech EM, Inc.

Technical Direction Document Number: 0001/S05-0001-1502-007, Amendment 001

Technical Direction Document Name: Olympic Oil Antifreeze - ER

Contractor Conflict of Interest Section

During the past three (3) calendar years has your company, or any of your employees that will be working at this site, previously performed work at this site/facility?

X Yes
No*

*Selecting "No" on this form does not satisfy any contract conflict of interest certification requirements. Contract specific certification requirements should be fulfilled and conveyed to the contracting officer and project officer as specified in the contract.

Contractor Acceptance Section*

Contractor Acceptance: Accepted

Name: Linda Zimnicki – COI Coordinator

Date: February 25, 2015

*Contractor shall complete, sign, and return to the contracting officer and project officer as specified in the contract.



**Superfund Technical Assessment and Response Team
Contractor Technical Direction Document Conflict of Interest and
Acceptance Response Form**

Contract Information Section

Contract Number: EP-S5-13-01

Contractor Name: Tetra Tech EM, Inc.

Technical Direction Document Number: 0001/S05-0001-1502-007, Amendment 002

Technical Direction Document Name: Olympic Oil Antifreeze - ER

Contractor Conflict of Interest Section

During the past three (3) calendar years has your company, or any of your employees that will be working at this site, previously performed work at this site/facility?

X Yes
No*

*Selecting "No" on this form does not satisfy any contract conflict of interest certification requirements. Contract specific certification requirements should be fulfilled and conveyed to the contracting officer and project officer as specified in the contract.

Contractor Acceptance Section*

Contractor Acceptance: Accepted

Name: Linda Zimnicki – COI Coordinator

Date: April 2, 2015

*Contractor shall complete, sign, and return to the contracting officer and project officer as specified in the contract.

Tetra Tech EMI supported a previous oil spill response at this site in September 2014.



**Superfund Technical Assessment and Response Team
Contractor Technical Direction Document Conflict of Interest and
Acceptance Response Form**

Contract Information Section

Contract Number: EP-S5-13-01

Contractor Name: Tetra Tech EM, Inc.

Technical Direction Document Number: 0001/S05-0001-1502-007, Amendment 003

Technical Direction Document Name: Olympic Oil Antifreeze - ER

Contractor Conflict of Interest Section

During the past three (3) calendar years has your company, or any of your employees that will be working at this site, previously performed work at this site/facility?

X Yes
No*

*Selecting "No" on this form does not satisfy any contract conflict of interest certification requirements. Contract specific certification requirements should be fulfilled and conveyed to the contracting officer and project officer as specified in the contract.

Contractor Acceptance Section*

Contractor Acceptance: Accepted

Name: Linda Zimnicki – COI Coordinator

Date: May 4, 2015

*Contractor shall complete, sign, and return to the contracting officer and project officer as specified in the contract.



**Superfund Technical Assessment and Response Team
Contractor Technical Direction Document Conflict of Interest and
Acceptance Response Form**

Contract Information Section

Contract Number: EP-S5-13-01

Contractor Name: Tetra Tech EM, Inc.

Technical Direction Document Number: 0001/S05-0001-1502-007, Amendment 004

Technical Direction Document Name: Olympic Oil Antifreeze - ER

Contractor Conflict of Interest Section

During the past three (3) calendar years has your company, or any of your employees that will be working at this site, previously performed work at this site/facility?

X Yes
No*

*Selecting "No" on this form does not satisfy any contract conflict of interest certification requirements. Contract specific certification requirements should be fulfilled and conveyed to the contracting officer and project officer as specified in the contract.

Contractor Acceptance Section*

Contractor Acceptance: Accepted

Name: Linda Zimnicki – COI Coordinator

Date: November 9, 2016

*Contractor shall complete, sign, and return to the contracting officer and project officer as specified in the contract.