



**ADDENDUM NO.1
TO THE BID DOCUMENTS
FOR ASBESTOS ASSESSMENT SERVICES
AT BUNKER HILL SUPERFUND SITE
KELLOGG, IDAHO**

**Date: August 10, 1994
Project: NPE69242.01.02**

ATTENTION: Prospective Bidders

Please be advised that Solicitation No. 150 for asbestos assessment services at the Bunker Hill Superfund Site has been changed. The following changes, additions, and/or deletions are hereby made a part of the Bid Documents for the above-referenced Bunker Hill Superfund Site Project, dated July 1994, as fully and completely as if the same were fully set forth therein:

INSTRUCTIONS TO BIDDERS

1. 1.2 Submission of Bids (page 1)

ADD the following sentence: "The Bidder shall submit two bid packages (including technical proposal and cost proposal) to the Contractor (CH2M HILL)."

2. 1.3 Bids to Remain Subject to Acceptance (page 2)

DELETE the words "and return the bid security" in the third line.

3. 4.1 Project Schedule (page 7)

1st Bullet: **DELETE** the word "and" in the first line.

5th Bullet: **DELETE** the first sentence in this paragraph, and **REPLACE** the word "six" with the word "eight" in the second sentence of this paragraph.

4. 5.2 Technical Proposal (page 8)

REPLACE "Proposed sub-subcontractors 10 points" with "Proposed sub-subcontractors 5 points"

5. 5.3 Price Proposal (page 8)

ADD the following at the end of the last line: "in accordance with the following formula:
Proposer's points = (Low Bidder's Price/Proposer's Price) x 50 points"

6. 8.1 Period of Performance (page 9)

REPLACE the date "October 15, 1994" in the second line with the date "November 1, 1994."

7. 8.2 Period of Performance (page 9)

REPLACE the following beginning on the second line: "...subcontractor's performance and payment bonds, insurance certificates, health and safety plan, and decontamination plan." with

"...subcontractor's insurance certificates and health and safety plan."

SCOPE OF WORK

8. **Coordination Meeting, Asbestos Assessment, and Sampling Work Plan and Health and Safety Plan (page 2)**
 - 2nd Bullet: **REPLACE** the reference "26 CFR 1910.120" with "29 CFR 1910.120".
 - 4th Bullet: **REPLACE** "Asbestos Inventory and Sampling Work Plan" with "Asbestos Assessment and Sampling Work Plan".
9. **Field Sampling (pages 2-3)**

ADD the following bullet:

 - "• All work shall be performed in accordance with all applicable regulations."
 - 1st Bullet: **DELETE** "within 15 calendar days".
 - 2nd Bullet: **REPLACE** second bullet with "Perform a comprehensive asbestos assessment survey to identify ACMs. Locate potential ACMs, sample those materials by destructive sampling methods for laboratory analysis, record the number and location of the samples for each types of material, and record the extent, including the size and quantity, of the suspected ACMs. Locations of suspected ACMs that cannot be sampled due to safety or access issues shall be noted, including material descriptions, size, quantity, and description of access barriers or safety issues."
 - 3rd Bullet: **DELETE** sentence 5, "Clean up debris created during each sampling event."
10. **Laboratory Testing (page 4)**
 - 3rd Bullet: **ADD** "If one or more samples in a triad of samples is negative, the remaining samples in the triad will be analyzed before the homogeneous material is considered not asbestos containing."
11. **Report Preparation and Submittal (pages 4-5)**
 - 3rd Bullet: **REPLACE** sentence 1, "Within 20 calendar days of completion of field sampling activities, the Subcontractor shall submit two copies of the Draft Asbestos Assessment Report for review by the Contractor." with "Within 50 calendar days after the effective date of the Notice to Proceed, the Subcontractor shall submit two copies of the Draft Asbestos Assessment Report for review by the Contractor."
 - 4th Bullet: **REPLACE** sentence 1 with "Within 5 working days after the Contractor provides comments on the draft report, incorporate the comments, finalize the report, and submit five (5) copies (3 bound, 2 unbound), original photographs and one electronic copy (on 3.5-inch floppy diskettes) of all data tables, text, and drawings (if computer drawings/graphics employed) of the final report to the Contractor."

SCHEDULE OF PRICES

12. **BID Schedule A**

Item 2. **REPLACE** estimated quantity "TBD" with "5,000".

Item 3. **REPLACE** estimated quantity "TBD" with "3,500".

Footnote: **DELETE** the footnote in its entirety.

12. **BID Schedule B**

ADD the words "Optional Services" in the heading at the top of the page.

CONDITIONS OF THE SUBCONTRACT

13. **4.3 Cleaning Up (page 4)**

ADD the words "or as found" on the fifth line following the existing words "...and orderly condition."

* * * * * END * * * * *

❖CONFIDENTIAL LIST❖

Final Potential Bidders for RFP #150
Asbestos Surveing, Inspection, & Monitoring at Bunker Hill
NPE69242.01.02

Company/Address	Contact	Phone No.	RFP Copy	Prebid Mtg
(b) (6)				

❖CONFIDENTIAL LIST❖

(b) (6)



Also fax to SEA
ATTN: Marion McDermott