

ORDER FOR SUPPLIES AND SERVICES				IMPORTANT: See instructions in GSAR 553.370-300-1 for distribution		PAGE 1 OF 1 PAGE(S)	
1. DATE OF ORDER 11/10/2010		2. ORDER NUMBER GST0511BM0013		3. CONTRACT NUMBER GS00Q09BGD0019		4. ACT NUMBER A22123088	
FOR GOVERNMENT USE ONLY	5. ACCOUNTING CLASSIFICATION				6. FINANCE DIVISION		
	FUND 299X	ORG CODE A05VR112	B/A CODE F6	O/C CODE 25	AC	SS	VENDOR NAME
	FUNC CODE C01	C/E CODE H08	PROJ./PROS. NO.	CC-A	MDL	FI	G/L DEBT
	W/ITEM	CC-B	PRT./CRFT	AI	LC	DISCOUNT	
7. TO: CONTRACTOR (Name, address and zip code) (b) (4) BOOZ ALLEN HAMILTON INC. 8283 GREENSBORO DRIVE MCLEAN, VA 22102-4904 United States (703) 902-5000					8. TYPE OF ORDER B. DELIVERY Please furnish the following on the terms specified on both sides of the order and the attached sheets, if any, including delivery as indicated. This delivery order is subject to instructions contained on this side only of this form and is issued subject to the terms and conditions of the above numbered contract.		
9A. EMPLOYER'S IDENTIFICATION NUMBER 362513626					9B. CHECK, IF APPROP WITHHOLD 20%		Except as provided herein, all terms and conditions of the original order, as heretofore modified, remain unchanged.
10A. CLASSIFICATION B. Other than Small Business					10B. TYPE OF BUSINESS ORGANIZATION C. Corporation		
11. ISSUING OFFICE (Address, zip code, and telephone no) GSA FTS Region 5 Mara Shultz 1710 Corporate Crossing, Suite 3 O Fallon, IL 62269-3734 United States (618) 622-5808		12. REMITTANCE ADDRESS (MANDATORY) BOOZ ALLEN HAMILTON INC. P.O. BOX 8500 (S-2725) PHILADELPHIA, PA 19178-2725 United States		13. SHIP TO (Consignee address, zip code and telephone no) USDA-FSA-ITSD 6501 BEACON DRIVE KANSAS CITY, MO 64133 United States (816) 926-1639			
14. PLACE OF INSPECTION AND ACCEPTANCE Julie F Hilding USDA - FSA - ITSD/BAO 6501 Beacon Drive Kansas City, MO 64133 United States				15. REQUISITION OFFICE (Name, symbol and telephone no) Wendi M. Borrenpohl GSA Region 5 1710 Corporate Crossing O Fallon, IL 62269 United States (618) 622-5806			
16. F.O.B. POINT Destination		17. GOVERNMENT B/L NO.		18. DELIVERY F.O.B. POINT ON OR BEFORE 11/30/2011		19. PAYMENT/DISCOUNT TERMS NET 30 DAYS / % 0 DAYS / % 0 DAYS	
20. SCHEDULE The purpose of this action is to award ITSS Order ID 5TS12100284 to USDA Farm Service Agency, Production Adjustment & Risk Management Office Systems Support Services. Refer to the attached continuation for the details of the award.							
ITEM NO. (A)	SUPPLIES OR SERVICES (B)	QUANTITY ORDERED (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)		
T0001	Base Period.	1	lot	\$1,756,796.12	\$1,756,796.12		
21. RECEIVING OFFICE (Name, symbol and telephone no.) US Department of Agriculture, (816) 926-1639					TOTAL From 300-A(s)		
22. SHIPPING POINT Specified in QUOTE		23. GROSS SHIP WT.			GRAND TOTAL \$ (b) (4)		
24. MAIL INVOICE TO: (Include zip code) Finance Operations and Disbursement Branch (BCEB)		25A. FOR INQUIRIES REGARDING PAYMENT CONTACT: GSA Finance Customer Support			25B. TELEPHONE NO. 816-926-7287		

299X PO Box 219434 Kansas City, MO 641219434 United States	26A. NAME OF CONTRACTING/ORDERING OFFICER(<i>Type</i>) Mara Shultz	26B. TELEPHONE NO. (618) 622-5808
	26C. SIGNATURE Mara Shultz 11/10/2010	
GENERAL SERVICES ADMINISTRATION	1. PAYING OFFICE	GSA FORM 300 (REV. 2-93)

ITSS Task Identification: 5TS12100284
Alliant Contract Number: GS00Q09BGD0019
Task Order Number: GST0511BM0013
Date: 10 November 2010

ITSS Order ID 5TS12100284 – USDA Farm Service Agency, Production Adjustment & Risk Management Office Systems Support Services

The Government accepts and incorporates Booz Allen Hamilton Inc. (BAH), technical and cost quote, dated 20 October 2010 and supplemented with clarification response dated 1 November 2010, submitted under the Alliant Contract GS00Q09BGD0019, in response to task identification number 5TS12100284, Request for Quote (RFQ). The RFQ, including Amendment 1 through Amendment 7, the Performance Work Statement (PWS), dated 13 October 2010, and Service Delivery Summary (SDS), dated 13 October 2010, are hereby incorporated into the task order award. The time and material cost quote accepted by the Government includes a base period of performance (1 December 2010 through 30 November 2011,) and four, one year option periods.

Services will be incrementally funded. A total of \$(b) (4) is obligated as the initial funding to support the base period task performance. The and client will manage labor hours within the available funded labor hour ceiling. The labor hours will be monitored and reconciled on an individual labor category basis.

The awarded labor categories, hourly rates, and estimated hours are identified as follows:

summary

Labor Category	CLIN	BAH Hours	BAH Total
Applications Systems Analyst - Master	103G-4	(b) (4)	
Applications Systems Analyst - Senior	103G-3		
Applications Systems Analyst - Journeyman	103G-2		
Information Assurance / Security Specialist - Senior	123G-3		
Project Manager	128G		
Quality Assurance Specialist - Senior	129G-3		
Quality Assurance Specialist - Journeyman	129G-2		
Subject Matter Expert - Journeyman	132G-1		
Test Engineer - Senior	136G-3		
Test Engineer - Journeyman	136G-2		
Test Engineer - Entry Level	136G-1		
Core Subtotals			
Core CAF			
Optional Growth ((b) (4) Increase)			
Optional Growth CAF			
Subtotal Labor			
Subtotal CAF			
Totals			

base

Labor Category	CLIN	BAH Hours (low)	BAH Rate (low)	BAH Total (low)	BAH Hours (high)	BAH Rate (high)	BAH Total (high)	BAH Hours	BAH Total
Applications Systems Analyst - Master	103G-4	<div>(b) (4)</div>							
Applications Systems Analyst - Senior	103G-3								
Applications Systems Analyst - Journeyman	103G-2								
Information Assurance / Security Specialist - Senior	123G-3								
Project Manager	128G								
Quality Assurance Specialist - Senior	129G-3								
Quality Assurance Specialist - Journeyman	129G-2								
Subject Matter Expert - Journeyman	132G-1								
Test Engineer - Senior	136G-3								
Test Engineer - Journeyman	136G-2								
Test Engineer - Entry Level	136G-1								
Core Subtotals									
Core CAF									
Optional Growth (b) increase)									
Optional Growth CAF									
Subtotal Labor									
Subtotal CAF									
Totals									

option #1

Labor Category	CLIN	BAH Hours (low)	BAH Rate (low)	BAH Total (low)	BAH Hours (high)	BAH Rate (high)	BAH Total (high)	BAH Hours	BAH Total
Applications Systems Analyst - Master	103G-4	(b) (4)							
Applications Systems Analyst - Senior	103G-3								
Applications Systems Analyst - Journeyman	103G-2								
Information Assurance / Security Specialist - Senior	123G-3								
Project Manager	128G								
Quality Assurance Specialist - Senior	129G-3								
Quality Assurance Specialist - Journeyman	129G-2								
Subject Matter Expert - Journeyman	132G-1								
Test Engineer - Senior	136G-3								
Test Engineer - Journeyman	136G-2								
Test Engineer - Entry Level	136G-1								
Core Subtotals									
Core CAF									
Optional Growth (b) % increase)									
Optional Growth CAF									
Subtotal Labor									
Subtotal CAF									
Totals									

option #2

Labor Category	CLIN	BAH Hours (low)	BAH Rate (low)	BAH Total (low)	BAH Hours (high)	BAH Rate (high)	BAH Total (high)	BAH Hours	BAH Total
Applications Systems Analyst - Master	103G-4	(b) (4)							
Applications Systems Analyst - Senior	103G-3								
Applications Systems Analyst - Journeyman	103G-2								
Information Assurance / Security Specialist - Senior	123G-3								
Project Manager	128G								
Quality Assurance Specialist - Senior	129G-3								
Quality Assurance Specialist - Journeyman	129G-2								
Subject Matter Expert - Journeyman	132G-1								
Test Engineer - Senior	136G-3								
Test Engineer - Journeyman	136G-2								
Test Engineer - Entry Level	136G-1								
Core Subtotals									
Core CAF									
Optional Growth (b) % increase)									
Optional Growth CAF									
Subtotal Labor									
Subtotal CAF									
Totals									

option #3

Labor Category	CLIN	BAH Hours (low)	BAH Rate (low)	BAH Total (low)	BAH Hours (high)	BAH Rate (high)	BAH Total (high)	BAH Hours	BAH Total
Applications Systems Analyst - Master	103G-4	(b) (4)							
Applications Systems Analyst - Senior	103G-3								
Applications Systems Analyst - Journeyman	103G-2								
Information Assurance / Security Specialist - Senior	123G-3								
Project Manager	128G								
Quality Assurance Specialist - Senior	129G-3								
Quality Assurance Specialist - Journeyman	129G-2								
Subject Matter Expert - Journeyman	132G-1								
Test Engineer - Senior	136G-3								
Test Engineer - Journeyman	136G-2								
Test Engineer - Entry Level	136G-1								
Core Subtotals									
Core CAF									
Optional Growth (b) % increase)									
Optional Growth CAF									
Subtotal Labor									
Subtotal CAF									
Totals									

option #4

Labor Category	CLIN	BAH Hours (low)	BAH Rate (low)	BAH Total (low)	BAH Hours (high)	BAH Rate (high)	BAH Total (high)	BAH Hours	BAH Total
Applications Systems Analyst - Master	103G-4	(b) (4)							
Applications Systems Analyst - Senior	103G-3								
Applications Systems Analyst - Journeyman	103G-2								
Information Assurance / Security Specialist - Senior	123G-3								
Project Manager	128G								
Quality Assurance Specialist - Senior	129G-3								
Quality Assurance Specialist - Journeyman	129G-2								
Subject Matter Expert - Journeyman	132G-1								
Test Engineer - Senior	136G-3								
Test Engineer - Journeyman	136G-2								
Test Engineer - Entry Level	136G-1								
Core Subtotals									
Core CAF									
Optional Growth (b) (4) increase)									
Optional Growth (b) (4)									
Subtotal Labor									
Subtotal CAF									
Totals									

ITSS Task Identification: 5TS12100284
Alliant Contract Number: GS00Q09BGD0019
Task Order Number: GST0511BM0013
Date: 10 November 2010

The task order award ceiling is established as (b) (4)

No notice, communication, or representation in any form or from any person other than the Contracting Officer, shall affect the amount allotted by the Government in the contract. In the absence of the specified notice, the Government is not obligated to reimburse the Contractor for any costs in excess of the total amount allotted by the Government in the contract, whether incurred during the course of the contract or as a result of termination.

The following clauses are incorporated in the task order award document by reference, with the same force and effect as if provided in full text:

FAR:

- 52.204-9, Personal Identity Verification of Contractor Personnel (Sep 2007)
- 52.215-1, Instructions to Offerors—Competitive Acquisition (Jan 2004) Alternate I (Oct 1997)
- 52.215-2, Audit and Records—Negotiation (Mar 2009)
- 52.217-5, Evaluation of Option (Jul 1990)
- 52.217-8, Option to Extend Services (Nov 1999)
- 52.217-9, Option to Extend the Term of the Contract (Mar 2000)
- 52.227-14, Rights in Data—General (Dec 2007) Alternate II (Dec 2007)
- 52.232-7, Payments under Time-and-Materials and Labor-Hour Contracts. (Feb 2007)
- 52.232-18, Availability of Funds (Apr 1984)
- 52.232-19, Availability of Funds for Next Fiscal Year (Apr 1984)
- 52.232-33, Payment by Electronic Funds Transfer – Central Contractor Registration (Oct 2003)
- 52.243-3, Changes—Time-and-Materials or Labor-Hours. (Sep 2000)
- 52.246-6, Inspection—Time-and-Material and Labor-Hour (May 2001)

AGAR:

- 452.204-71, Personal Identity Verification of Contractor Employees (Oct 2007)
(d) The PIV Sponsor will be available to receive contractor identity information, at Government client site, during normal work hours.

GSAM:

- 552-237-73, Restriction on Disclosure of Information (September 1999)

INCREMENTAL FUNDING – TIME AND MATERIAL/LABOR HOURS

ITSS Task Identification: 5TS12100284
Alliant Contract Number: GS00Q09BGD0019
Task Order Number: GST0511BM0013
Date: 10 November 2010

The project may be incrementally funded. If incremental funded, funds shall be added to the contract/order via a unilateral modification as the funds become available. The contractor shall not perform work resulting in charges to the Government that exceed obligated funds.

The Contractor shall notify the Contracting Officer in writing whenever it has reason to believe that the costs it expects to incur under this contract in the next 60 days, when added to all costs previously incurred, will exceed 75 percent of the total amount so far allotted to the contract/order by the Government. The notice shall state the estimated amount of additional funds required to continue performance of the contract/order for the specified period of performance or completion of that task.

Sixty days before the end of the period specified in the Schedule, the Contractor shall notify the Contracting Officer in writing of the estimated amount of additional funds, if any, required to continue timely performance under the contract or for any further period specified in the Schedule or otherwise agreed upon, and when the funds will be required.

The Government is not obligated to reimburse the contractor for charges in excess of the contract/order funded amount and the contractor is not obligated to continue performance or otherwise incur costs that could result in charges to the Government in excess of the obligated amount under the contract/order. (end)