

1-17-89
12.380.4

JANUARY 17, 1989

ATTN: MR. KEN RONE
ASHGROVE CEMENT, INC.
3801 E. MARGINAL WAY
SEATTLE, WA 98134

**safe
environment
inc.**

5907 S. CARVER STREET
SEATTLE, WA 98118
206/763-7771
OIR# SAFER-122 OM

RE: ASBESTOS REMOVAL @ PERCIPITATOR, COAL MILL, BURNER
AND CLINKER STORAGE BUILDINGS;

DEAR MR. RONE:

WE PROPOSE TO SUPPLY PLANT, LABOR, MATERIAL AND EQUIPMENT AS
FOLLOWS:

- * TO PROPERLY REMOVE AND DISPOSE OF CEMENT ASBESTOS SIDING
AT REFERENCED BUILDINGS FOR THE SUM OF (\$ 66,000) SIXTY-
SIX THOUSAND AND NO/100 DOLLARS, PLUS W.S.S.T.
- * TO PROPERLY REMOVE AND DISPOSE OF ASBESTOS CONTAINING
INSULATION THAT MAY HAVE FALLEN FROM THE TOP OF THE
DUST/PRECIPITATOR DOWN BETWEEN IT AND THE EXTERIOR WALLS;
AS A PART OF THE BASIC BID.
- * TO PROPERLY REMOVE AND DISPOSE OF ASBESTOS CONTAINING
GASKET MATERIAL AT DOORS TO FIKE BOX IN BURNER BUILDING;
AS A PART OF THE BASIC BID.
- * TO PROPERLY REMOVE AND DISPOSE OF ASBESTOS CONTAINING
SHEETS ON COUNTER TOPS AT OFFICE BUILDING LAB ROOM; AS A
PART OF THE BASIC BID.
- * TO PROPERLY REMOVE AND DISPOSE OF ASBESTOS CONTAMINATED
FIBERGLASS AND ASBESTOS CONTAINING BLOCK INSULATION ON THE
TOP OF THE DUST/PRECIPITATOR FOR THE SUM OF (\$ 12,840)
TWELVE THOUSAND EIGHT HUNDRED FORTY AND NO/100 DOLLARS,
PLUS W.S.S.T.
- * TO PROPERLY REMOVE AND DISPOSE OF ASBESTOS CONTAINING
GASKETS AT ACCESS PANELS, PENETRATIONS AND PIPE FLANGES ON
THE TOP OF THE DUST/PRECIPITATOR FOR THE SUM OF (\$ 1,870)
ONE THOUSAND EIGHT HUNDRED SEVENTY AND NO/100 DOLLARS,
PLUS W.S.S.T.

\$14,710

SAFE Solutions for ALL Asbestos Problems.

USEPA SF



1261313

AGC2E000214

ATTN: MR. KEN RONE

PAGE 2 OF 2

RE: ASBESTOS REMOVAL @ PERCIPITATOR, COAL MILL, BURNER
AND CLINKER STORAGE BUILDINGS:

- * TO PROPERLY REMOVE AND DISPOSE OF ASBESTOS CONTAINING
INSULATION AT FURNACE IN LAB AT OFFICE BUILDING FOR THE
SUM OF (\$ 1,000) ONE THOUSAND AND NO/100 DOLLARS, PLUS
W.S.S.T.
- * TO PROPERLY REMOVE 15 SHEETS AND DISPOSE OF 10 DAMAGED
SHEETS AND THEN REPLACE 15 UNDAMAGED SHEETS OF CEMENT
ASBESTOS SIDING AT CLINKER STORAGE BUILDING FOR THE SUM
OF (\$ 4,357) FOUR THOUSAND THREE HUNDRED FIFTY-SEVEN AND
NO/100 DOLLARS, PLUS W.S.S.T.

IN ORDER TO PROVIDE THE OPPORTUNITY TO REDUCE THE EXPENSE OF
THIS WORK TO ASHGROVE CEMENT WE PROPOSE THE FOLLOWING:

- * THAT ANY EQUIPMENT WE NEED TO RENT (e.g. forklift,
scaffolding, generators, etc.) BE RENTED FROM ASHGROVE AT
FAIR MARKET VALUE, AND THE COST DEDUCTED FROM THE CONTRACT
PRICE.

PREFERRED TERMS: 10% MOBILIZATION - BIMONTHLY BILLINGS ON %
COMPLETE, LESS 5% RETAINAGE; NET 15 DAYS,
RETAINAGE NET 30 DAYS OF COMPLETION.

TERMS SUBJECT TO NEGOTIATION.

ALL ASBESTOS WORK TO BE DONE BY WASHINGTON STATE CERTIFIED
ASBESTOS WORKERS IN STRICT COMPLIANCE WITH ALL GOVERNMENTAL
RULES AND REGULATIONS.

IF YOU HAVE ANY QUESTIONS OR COMMENTS CONCERNING THE QUOTE
PRESENTED IN THIS LETTER, PLEASE DO NOT HESITATE TO CONTACT
US.

SINCERELY,



JAMES A. WALSH
ADMINISTRATOR