1Proposect Technologies, LLC

Navy

Center for Naval Analysis (CNA) Comprehensive Review Support

Proposal Volume

Solicitation No.: N00014-19-R-SS14 Solicitation Due Date: August 1, 2019

Revised Price

Grand Total (Excluding Option) \$ 896,058.25 Grand Total (Including Option) \$ 1,155,298.00

Section B - Supplies or Services/Prices CLINs/SLINs

Item Number	Description	Quantity	Unit	Unit Price	Amount
0001		9	МО	(b)(4)	
	The Contractor shall furnish the necessary				
	personnel to conduct the work described in the				
	PWS, Attachment 1, and in accordance with				
	Exhibit A to perform the following: Monthly				
	Project and Financial Status Reports				
	Award Type: Firm-fixed-price				
	Product/Service Code: R410				
0002		1	EA		
	The Contractor shall furnish the necessary				
	personnel to conduct the work described in the				
	PWS, Attachment 1, and in accordance with				
	Exhibit A to perform the following: Kickoff				
	Meeting, Kickoff Meeting Summary Report,				
	and Quality Control Plan				
	Award Type: Firm-fixed-price				
	Product/Service Code: R410				
0003		1	EA		
	The Contractor shall furnish the necessary				
	personnel to conduct the work described in the				
	PWS, Attachment 1, and in accordance with				
	Exhibit A to perform the following: Study Plan				
	Draft				
	Award Type: Firm-fixed-price				
	Product/Service Code: R410				
0004		1	EA	\$ -	\$ -
	Intentionally left blank (Task removed from				
	PWS by the Government)				
	Award Type: Firm-fixed-price				
	Product/Service Code: R410				
0005		1	EA	(b)(4)	
	The Contractor shall furnish the necessary				
	personnel to conduct the work described in the				
	PWS, Attachment 1, and in accordance with				
	Exhibit A to perform the following: Summary				
	of Required Core Competencies and Changes				
	Award Type: Firm-fixed-price				
	Product/Service Code: R410				
0006		1	EA		
	The Contractor shall furnish the necessary				
	personnel to conduct the work described in the				
	PWS, Attachment 1, and in accordance with				
	Exhibit A to perform the following: Summary				
	of Suitability of Alternative Sources				
	Award Type: Firm-fixed-price				
	Product/Service Code: R410				
0007		1	EA		
	The Contractor shall furnish the necessary				
	personnel to conduct the work described in the				
	PWS, Attachment 1, and in accordance with				
	Exhibit A to perform the following: Summary				

Item	Description	Quantity	Unit	Unit Price	Amount	
Number	of FFRDC Effectiveness					
	Award Type: Firm-fixed-price					
	Product/Service Code: R410					
0008		1	EA	(b)(4)		
	The Contractor shall furnish the necessary					
	personnel to conduct the work described in the					
	PWS, Attachment 1, and in accordance with					
	Exhibit A to perform the following: Summary					
	of FFRDC Efficiency					
	Award Type: Firm-fixed-price					
	Product/Service Code: R410			_		
0009		1	EA			
	The Contractor shall furnish the necessary					
	personnel to conduct the work described in the					
	PWS, Attachment 1, and in accordance with					
	Exhibit A to perform the following: Summary					
	of FFRDC Management Controls Award Type: Firm-fixed-price					
	Product/Service Code: R410					
0010	Floduct/Service Code. R410	1	Г.	Φ.	Φ.	
0010	Intentionally left blank (Took nameyod from	1	EA	\$ -	\$	-
	Intentionally left blank (Task removed from PWS by the Government)					
	Award Type: Firm-fixed-price					
	Product/Service Code: R410					
	110000000000000000000000000000000000000					
0011		1	EA	\$ -	\$	-
	Intentionally left blank (Task removed from					
	PWS by the Government)					
	Award Type: Firm-fixed-price Product/Service Code: R410					
	Troduct/Betvice Code. R410			(1-) (4)		
0012		1	LO	(b)(4)		
	Other Direct Costs (Travel, Material,					
	Reproduction), Not-to-Exceed (Cost					
	Reimbursement, No Fee) associated with					
	support services under CLINs 0001-0011 and 0013-0014 (if exercised).					
	Award Type: Firm-fixed-price					
	Product/Service Code: R410					
0013	110445511166 0046111110	1	EA	_		
0013	Option I (If Exercised): The Contractor shall	1	LA			_
	furnish the necessary personnel to conduct the					
	work described in the PWS, Attachment 1, and					
	in accordance with Exhibit A to perform the					
	following: Draft Report of Government					
	Management Controls Review and Suggestions					
	Award Type: Firm-fixed-price					
	Option Line Item)					
	Product/Service Code: R410					
0014		1	EA	\$ -	\$	-
	Intentionally left blank (Task removed from					
	PWS by the Government)					
	Award Type: Firm-fixed-price					
	Product/Service Code: R410					

		Amount
TOTAL LABOR (EXCLUDING OPTIONS	(b)(4)	
ODCS/TRAVEL		
OPTION I	\$	259,239.75
OPTION II	\$	-
GRAND TOTAL	\$	1,155,298.00

CLINs/SLINs Summary

Item Number.	Description	Hours	Monthly	Amount
			Amount	
CLIN 0001	Monthly Interim Project Reviews (IPRs), Monthly Project and Financial Status Reports	(b)(4)	(b)(4)	(b)(4)
CLIN 0002	Kickoff Meeting, Kickoff Report, Quality Control Plan		N/A	
CLIN 0003	Create a comprehensive review study plan and guidelines (Draft)		N/A	
CLIN 0004	Create a comprehensive review study plan and guidelines (Final)		N/A	
CLIN 0005	Determine the need for and specify FFRDC core competencies		N/A	
CLIN 0006	Determine the ability of alternative sources to meet the Dept of Navy's needs		N/A	
CLIN 0007	Assess the effectiveness of the FFRDC		N/A	
CLIN 0008	Assess the efficiency of the FFRDC		N/A	
CLIN 0009	Assess the FFRDC's management controls		N/A	
CLIN 0010	Draft FFRDC Assessment Report		N/A	
CLIN 0011	Final FFRDC Assessment Report		N/A	
CLIN 0012	Other Direct Costs (ODCs)		N/A	
CLIN 0013 - Option	Assess the effectiveness of government management controls (Draft) (Concurrent with Base if exercised)		N/A	
CLIN 0014 - Option	Assess the effectiveness of government management controls(Option) (Concurrent with Base if exercised)		N/A	

Total	(b)(4)	\$ 1,155,298.00
Labor Sub-Total (Excluding Option)	(b)(4)	(b)(4)
Other Direct Costs (ODCs) (CLIN 0012)		
Travel, Materials, Reproduction Costs		
Grand Total (Excluding Option)	(b)(4)	\$ 896,058.25
Grand Total (Including Option)	(b)(4)	\$ 1,155,298.00

Amendment 1 August 1, 2019

				August 1, 201
Price Estimate Template	1		1	July 19, 201
Requirement Title: Center for Naval Analysis Comprehensive Review				
Company: 1 Prospect Technologies, LLC, DBA One Prospect Technologies (Cage Code 3B3Y0)				
Date Revision Provided: 7/31/2019				
		Base Period, 9 months		
Tasks		Hours	Rate	T/B Total
2.4 Create a comprehensive review at why plan and avidalines (CLIN 0003 (Draft))				
2.1 Create a comprehensive review study plan and guidelines (CLIN 0003 (Draft)) Review research approaches and methodologies	2.1	(b) (4)	(b) (4)	(b) (4)
Identify sample populations	2.1			(2) (1)
Suggest sampling designs	2.1	_	_	-
Prepare study plan documents	2.1			-
2.1 Sub-Total (CLIN 0003)	2.1 sub-total		-1	-
2.1 Create a comprehensive review study plan and guidelines (CLIN 0004 (Final))				
Review research approaches and methodologies	2.1			
Identify sample populations	2.1			
Suggest sampling designs	2.1			_
Prepare study plan documents	2.1 2.1 sub-total	_	_	_
2.1 Sub-Total (CLIN 0004)	2.1 Sub-total	 		
2.2 Determine the need for and specify FFRDC core competencies(CLIN 0005)	İ			
Examine Dept of Navy's special technical needs and mission requirements currently performed by the FFRDC				
D. I. LEFERRO	2.2			
Review suggested FFRDC core competencies	2.2			
Identify potential new FFRDC core competencies	2.2			
2.2 Sub-Total (CLIN 0005)	2.2 Sub-total			
2.3 Determine the ability of alternative sources to meet the Dept of Navy's needs (CLIN 0006)	-			
Review the special research, engineering or analytical skills and capabilities required to accomplish FFRDC tasks		 	_	-
Treview the special research, engineering of analytical skills and capabilities required to accomplish in those tasks	2.3			
Suggest whether government, for-profit, not-for-profit, university-affiliated or other FFRDCs can meet those				
requirements	2.3			_
Document results and alternatives considered	2.3			
Sub-Total 2.3 (CLIN 0006)	2.3 sub-total	_	_	_
			_	_
2.4 Assess the effectiveness of the FFRDC (CLIN 0007)		<u> </u>	_	-
Review and summaries FFRDC accomplishments	2.4			
Suggest methods/processes for ongoing customer feedback and experience capture	2.4			
Collect and analyze customer feedback/experience for review purposes	2.4		_	-
2.4 Sub-Total (CLIN 0007)	2.4 Sub-total			
2.5 Assess the efficiency of the FFRDC(CLIN 0008)			_	
Review the timelines, dollar value and performance from task 2.4 and determine return on investment (ROI)	2.5			
Compare FFRDC ROI with potential ROI from other sources of support	2.5	_	_	_
Document results and alternatives considered	2.5	 	-	-
Sub-Total 2.5 (CLIN 0008)		 		
2.6 Assess the FFRDC's management controls (CLIN 0009)		 	_	-
Review the FFRDC management controls	2.6			
Review the FFRDC overhead costs and fees	2.6			
Document results	2.6			
Sub-Total 2.6 (CLIN 0009)	2.6 sub-total			
2.1~2.6 Draft FFRDC Assessment Report (CLIN 0010)				
Prepare and submit Draft FFRDC Assessment Report	2.1-2.6 2.1-2.6			
Sub-Total 2.1 - 2.6 (CLIN 0010)	2.1-2.6 sub-total			
V1 - 11 - 17				
2.1 - 2.6 Final FFRDC Assessment Report (CLIN 0011)				
Prepare and Submit Final FFRDC Assessment Report	2.1-2.6			
0.17 (10.4.00/01/1904)	2.1-2.6			
Sub-Total 2.1 - 2.6 (CLIN 0011)	sub-total			-
	1			
2.7 Assess the effectiveness of government management controls (Option)				
Period of Performance 2 months (if exercised) (CLIN 0013 (Draft))	2.7			
Review the Navy's policies, processes and procedures for managing it's FFRDC	2.7	_		
Identify best practices for FFRDC management	2.7	_		-
Suggest improvements to Navy management and assessment methodologies Sub-Total 2-7 (CLIN 0013-Option)	2.7			<u> </u>
Sub-Total 2.7 (CLIN 0013-Option)	2.7 sub-total			
2.7 Assess the effectiveness of government management controls (Option)			<u>-</u>	
Period of Performance 2 months (Concurrent with Base if exercised) (CLIN 0014 (Final))	2.7			
	0.7			
Review the Navy's policies, processes and procedures for managing it's FFRDC	2.7	<u> </u>		
Review the Navy's policies, processes and procedures for managing it's FFRDC Identify best practices for FFRDC management	2.7			
Review the Navy's policies, processes and procedures for managing it's FFRDC				

CNA Comprehensive Review Solicitation No. N00014-19-R-SS14

Amendment 1 August 1, 2019

				August 1, 20
				July 19, 20
2.8 Monthly Interim Project Reviews (IPRs), Monthly Project and Financial Status Reports (CLIN 0001)	2.8			(1.) (4)
Prepare for and participate in IPRs; Prepare and Submit Monthly Project and Financial Status Reports	2.8	(b)(4)	(b)(4)	(b)(4)
Sub-Total 2.8 (CLIN 0001)	2.8 sub-total			
		-		
2.8 Kickoff Meeting, Kickoff Report, Quality Control Plan (CLIN 0002)	2.8		(lp) (1)	
Participate in Kickoff Meeting, Prepare and Submit Kickoff Report and Quality Control Plan	2.8		(b)(4)	
Sub-Total 2.8 (CLIN 0002)	2.8 sub-total	-		
Labor Sub-Total (Excluding Option)		Labor Total		
Other Direct Costs (ODCs) (CLIN 0012)				
Travel, Materials, Reproduction Costs		Travel/Material/Reproduction		
		Other Direct Costs (ODCs) Total		
Grand Total (Excluding Option)				\$896,058.2