



2006297

Please type. Signatures and dates must appear clearly on all copies.

Please read instructions on the reverse.



United States Environmental Protection Agency
OWPE/Contracts Management Section (WH-527)
Washington, DC 20460

Technical Enforcement Support at Hazardous Waste Sites

1. Funding 09/10/92 11:36:47		2. TES Number 11		4. Work Assignment Number C08055	
<input checked="" type="checkbox"/> CERCLA <input type="checkbox"/> RCRA <input checked="" type="checkbox"/> Other		3. Contract Number 68-W9-0008		5. <input type="checkbox"/> Original <input checked="" type="checkbox"/> Amendment Number 00004	
6. Account Number (for "Other") 2TGBO8LB00		7. Prime Contractor Name SAIC		8. Priority <input type="checkbox"/> Normal <input checked="" type="checkbox"/> Expedite* <input type="checkbox"/> Emergency*	
9. Site/Facility or Project Name Richardson Flat Tailing		10. Location (City or County) Richardson Flat Tailings		11. State UT	
12. Region/HQ 08		13. EPA Site/Facility ID Number UTD980952840		14. NPL Site (Final or Proposed List) <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	
15. RCRA Facility <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No		16. CERCLA Only: FMS Site/Spill ID Number 8894		17. CERCLIS OP Unit No. 01	
18. CERCLIS/Event/Enforcement Activity/NSS 2101		19. CERCLIS/Event/Enforcement Activity/NSS 1701 NS01		NSS	
19. Purpose <input type="checkbox"/> Initiate New Work Assignment <input type="checkbox"/> Work Plan Revision* <input type="checkbox"/> Notification of a Change in WA Manager <input type="checkbox"/> Cancel Work Assignment <input type="checkbox"/> Work Plan Approval <input checked="" type="checkbox"/> Revised Work Plan Approval <input type="checkbox"/> Disapprove Work Plan (Contractor will immediately stop work) <input type="checkbox"/> Work Assignment Revision <input type="checkbox"/> Change Period of Performance* <input type="checkbox"/> Close Out Work Assignment (All final deliverables received)					
20. Statement of Work Summary (SOW) (Attach a Detailed SOW) (See Reporting Requirements)					
21. Task Type (Must identify task type and number according to TES User's Guide to show activity is within the overall TES contract SOW) Responsible Party Search					22. Task Number 01
23. Summary/Comments <p>This amendment approves revised work plan dated September 1, 1992. Request is made that Contracting Officer give contractor verbal approval as soon as this is signed due to budget being exhausted.</p> <p style="text-align: center; font-size: 2em;">PUBLIC DOCUMENT</p>					
24. Base Period		LOE		Cost/Fee	
Previously Approved		1,826		67,982	
This Action		35		-10	
Total		1,861		67,972	
25. Option Period		LOE		Cost/Fee	
Previously Approved		0		0	
This Action		0		0	
Total		0		0	
26. Period of Performance					
From		To		09/01/93	
Effective date below (#41)					
(closeout date not to exceed base period ending date)				(closeout date not to exceed contract end date)	
27. Number of Pages To Follow (Including SOW) 0		28. Reference Information <input type="checkbox"/> Attached <input checked="" type="checkbox"/> Transmitted Separately <input type="checkbox"/> Pick Up From			
29. Reporting Requirements <input type="checkbox"/> Briefing(s) <input type="checkbox"/> Letter Report <input type="checkbox"/> Draft Report <input checked="" type="checkbox"/> Final Report** <input type="checkbox"/> Other					
These deliverables will be treated as Enforcement Confidential unless otherwise specified.					
30. Initiator: Work Assignment Manager (WAM) Gregory Phoebe		31. Address 999 18th St., Suite 500, Denver, CO. 80202		32. Date 09/10/92	
33. Phone No. (FTS) 8-294-7036		34. Phone No. (Off-Net) 303-294-7036			
35. Approval: Regional Project Officer or HQPO (RPO/HQPO) Samuel Marquez		36. Address 999 18th St., Suite 500, Denver, CO. 80202		37. Date 09/10/92	
38. Phone No. (FTS) 8-330-7151		39. Phone No. (Off-Net) 303-294-7151			
40. Contracting Officer (CO) Kerrie Burnham		41. Date (Effective Date) 9-27-92			
42. Contractor Acknowledgement of Receipt (Signature and Title)		43. Date			

Please type. Signatures and dates must appear clearly on all copies.

Please read instructions on the reverse.


 United States Environmental Protection Agency
 OWPE/Contracts Management Section (WH-527)
 Washington, DC 20460

Technical Enforcement Support at Hazardous Waste Sites

1. Funding 09/10/92 11:36:47			2. TES Number 11			4. Work Assignment Number C08055		
<input checked="" type="checkbox"/> CERCLA <input type="checkbox"/> RCRA <input checked="" type="checkbox"/> Other			3. Contract Number 68-W9-0008			5. <input type="checkbox"/> Original <input checked="" type="checkbox"/> Amendment Number 00004		
6. Account Number (for 'Other') 2TGB08LB00			7. Prime Contractor Name SAIC			8. Priority <input type="checkbox"/> Normal <input checked="" type="checkbox"/> Expedite* <input type="checkbox"/> Emergency*		
9. Site/Facility or Project Name Richardson Flat Tailing			10. Location (City or County) Richardson Flat Tailings			11. State UT		12. Region/HQ 08
13. EPA Site/Facility ID Number UTD980952840			14. NPL Site (Final or Proposed List) <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No			15. RCRA Facility <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No		
16. CERCLA Only: FMS Site/Spill ID Number 8B94			17. CERCLIS OP Unit No. 01		18. CERCLIS/Event/Enforcement Activity/NSS 2101 1701 NS01 NSS			
19. Purpose <input type="checkbox"/> Initiate New Work Assignment <input type="checkbox"/> Work Plan Revision* <input type="checkbox"/> Notification of a Change in WA Manager <input type="checkbox"/> Cancel Work Assignment <input type="checkbox"/> Work Plan Approval <input checked="" type="checkbox"/> Revised Work Plan Approval <input type="checkbox"/> Disapprove Work Plan (Contractor will immediately stop work) <input type="checkbox"/> Work Assignment Revision <input type="checkbox"/> Change Period of Performance* <input type="checkbox"/> Close Out Work Assignment (All final deliverables received)								
20. Statement of Work Summary (SOW) (Attach a Detailed SOW) (See Reporting Requirements)								
21. Task Type (Must identify task type and number according to TES User's Guide to show activity is within the overall TES contract SOW) Responsible Party Search							22. Task Number 01	
23. Summary/Comments This amendment approves revised work plan dated September 1, 1992. Request is made that Contracting Officer give contractor verbal approval as soon as this is signed due to budget being exhausted.								
24. Base Period			LOE		Cost/Fee		25. Option Period	
Previously Approved			1,826		67,982		Previously Approved	
This Action			35		-10		This Action	
Total			1,861		67,972		Total	
26. Period of Performance								
From			To			Period of Performance		
Effective date below (#41)			09/01/93			Effective date below (#41)		
(closeout date not to exceed base period ending date)						(closeout date not to exceed contract end date)		
27. Number of Pages To Follow (Including SOW) 0			28. Reference Information <input type="checkbox"/> Attached <input checked="" type="checkbox"/> Transmitted Separately <input type="checkbox"/> Pick Up From					
29. Reporting Requirements <input type="checkbox"/> Briefing(s) <input type="checkbox"/> Letter Report <input type="checkbox"/> Draft Report <input checked="" type="checkbox"/> Final Report** <input type="checkbox"/> Other								
These deliverables will be treated as Enforcement Confidential unless otherwise specified.								
30. Initiator: Work Assignment Manager (WAM) Gregory Phoebe			31. Address 999 18th St., Suite 500, Denver, CO. 80202			32. Date 09/10/92		
35. Approval: Regional Project Officer or HQPO (RPO/PO) Samuel Marquez			36. Address 999 18th St., Suite 500, Denver, CO. 80202			33. Phone No. (FTS) 8-294-7036		
40. Contracting Officer (CO) Kerrie Burnham						34. Phone No. (Off-Net) 303-294-7036		
						37. Date 09/10/92		
						38. Phone No. (FTS) 8-330-7151		
						39. Phone No. (Off-Net) 303-294-7151		
						41. Date (Effective Date)		
42. Contractor Acknowledgement of Receipt (Signature and Title)						43. Date		