

## **5.1 PRICE TABLE**

Offeror is to provide a crosswalk of GSA's labor category to the offeror's labor category listed in its MOBIS Schedule, if names of labor categories are different. Offerors may submit their Price Proposal Table in their own similar format; however all elements, notations, and instructions as shown shall be included.

### **Legend:**

AAS = Assisted Acquisition Services Division

BMD = Business Management Division

FSSI = Federal Strategic Sourcing Initiative

AO = Office of General Supply & Services Acquisition Center

RC = Regional Commissioner

NTE = Not-to-Exceed

## RFQ# 02QFA150010\_SECTION 5.1 PRICE TABLE

Base Period (From 12/14/2015 to 10/31/2016)						
Contract Type: Labor-Hour						
<u>CLIN</u>	<u>Description</u>	<u>Unit of Issue</u>	<u>MOBIS Hourly Rates (Pricelist)</u>	<u>Offered Hourly Rates for This RFQ (With Discount)</u>	<u>Hours</u>	<u>Total NTE Cost</u>
1L	LABOR					
1L.1	Contract Administrator Senior (AAS)	Hour	\$	\$	1,896	\$
1L.2	Contract Administrator Intermediate (AAS)	Hour	\$	\$	1,896	\$
1L.3	Contract Administrator Intermediate (AAS)	Hour	\$	\$	1,896	\$
1L.4	Administrative Program Assistant Senior (RC)	Hour	\$	\$	1,896	\$
1L.5	Corporate Communication Consultant (RC)	Hour	\$	\$	1,896	\$
1L.6	Communications Customer Service Consultant Intermediate (FSSI)	Hour	\$	\$	1,896	\$
1L.7	Program Analyst Senior (FSSI)	Hour	\$	\$	1,896	\$
1L.8	Program Analyst Senior (FSSI)	Hour	\$	\$	1,896	\$
1L.9	Contract Administrator Intermediate (AO)	Hour	\$	\$	1,896	\$
1L.10	Contract Administrator Intermediate (AO)	Hour	\$	\$	1,896	\$
1L.11	Contract Administrator Intermediate	Hour	\$	\$	1,896	\$

RFQ# 02QFA150010\_SECTION 5.1 PRICE TABLE

	(AO)					
1L.12	Contract Administrator Intermediate (AO)	Hour	\$	\$	1,896	\$
1L.13	Program Analyst Entry Level (AO)	Hour	\$	\$	1,896	\$
Total NTE Labor Cost All CLIN 1L						\$

<b><u>CLIN</u></b>	<b><u>Description</u></b>	<b><u>Unit of Issue</u></b>	<b><u>Total NTE Cost</u></b>
1T.1	AAS Travel.	1 Lot	\$3,000.00
1T.2	FSSI Travel	1 Lot	\$3,000.00
Total NTE Travel Ceiling All CLIN 1T (see Note 1 below)			\$6,000.00

<b>TOTAL BASE PERIOD NTE COST ALL CLINs</b>	\$
---	----

Note 1: Applicable for travel by direct labor only (i.e., Contract Administrator, Program Analyst, Consultant). Travel shall be done on an as needed basis and only as directed by the Government. Travel by project manager and/or other corporate officers are considered to be overhead and indirect cost, and shall be absorbed by contractor.

## RFQ# 02QFA150010\_SECTION 5.1 PRICE TABLE

<b>Option Period 1 (12 Months from 11/01/2016 to 10/31/2017)</b>						
<b>Contract Type: Labor-Hour</b>						
<b><u>CLIN</u></b>	<b><u>Description</u></b>	<b><u>Unit of Issue</u></b>	<b><u>MOBIS Hourly Rates (Pricelist)</u></b>	<b><u>Offered Hourly Rates for This RFQ (With Discount)</u></b>	<b><u>Hours</u></b>	<b><u>Total NTE Cost</u></b>
2L	LABOR					
2L.1	Contract Administrator Senior (AAS)	Hour	\$	\$	1,936	\$
2L.2	Contract Administrator Intermediate (AAS)	Hour	\$	\$	1,936	\$
2L.3	Contract Administrator Intermediate (AAS)	Hour	\$	\$	1,936	\$
2L.4	Administrative Program Assistant Senior (RC)	Hour	\$	\$	1,936	\$
2L.5	Corporate Communication Consultant (RC)	Hour	\$	\$	1,936	\$
2L.6	Communications Customer Service Consultant Intermediate (FSSI)	Hour	\$	\$	1,936	\$
2L.7	Program Analyst Senior (FSSI)	Hour	\$	\$	1,936	\$
2L.8	Program Analyst Senior (FSSI)	Hour	\$	\$	1,936	\$
2L.9	Contract Administrator Intermediate (AO)	Hour	\$	\$	1,936	\$
2L.10	Contract Administrator Intermediate (AO)	Hour	\$	\$	1,936	\$
2L.11	Contract Administrator Intermediate (AO)	Hour	\$	\$	1,936	\$

## RFQ# 02QFA150010\_SECTION 5.1 PRICE TABLE

2L.12	Contract Administrator Intermediate (AO)	Hour	\$	\$	1,936	\$
2L.13	Program Analyst Entry Level (AO)	Hour	\$	\$	1,936	\$
Total NTE Labor Cost All CLIN 2L						\$

<u>CLIN</u>	<u>Description</u>	<u>Unit of Issue</u>	<u>Total NTE Cost</u>
2T.1	AAS Travel.	1 Lot	\$3,000.00
2T.2	FSSI Travel	1 Lot	\$3,000.00
Total NTE Travel Ceiling All CLIN 2T (see Note 1 below)			\$6,000.00

<b>TOTAL OPTION PERIOD 1 NTE COST ALL CLINs</b>	\$
---	----

Note 1: Applicable for travel by direct labor only (i.e., Contract Administrator, Program Analyst, Consultant). Travel shall be done on an as needed basis and only as directed by the Government. Travel by project manager and/or other corporate officers are considered to be overhead and indirect cost, and shall be absorbed by contractor.

## RFQ# 02QFA150010\_SECTION 5.1 PRICE TABLE

<b>Option Period 2 (12 Months from 11/01/2017 to 10/31/2018)</b>						
<b>Contract Type: Labor-Hour</b>						
<b><u>CLIN</u></b>	<b><u>Description</u></b>	<b><u>Unit of Issue</u></b>	<b><u>MOBIS Hourly Rates (Pricelist)</u></b>	<b><u>Offered Hourly Rates for This RFQ (With Discount)</u></b>	<b><u>Hours</u></b>	<b><u>Total NTE Cost</u></b>
3L	LABOR					
3L.1	Contract Administrator Senior (AAS)	Hour	\$	\$	1,936	\$
3L.2	Contract Administrator Intermediate (AAS)	Hour	\$	\$	1,936	\$
3L.3	Contract Administrator Intermediate (AAS)	Hour	\$	\$	1,936	\$
3L.4	Administrative Program Assistant Senior (RC)	Hour	\$	\$	1,936	\$
3L.5	Corporate Communication Consultant (RC)	Hour	\$	\$	1,936	\$
3L.6	Communications Customer Service Consultant Intermediate (FSSI)	Hour	\$	\$	1,936	\$
3L.7	Program Analyst Senior (FSSI)	Hour	\$	\$	1,936	\$
3L.8	Program Analyst Senior (FSSI)	Hour	\$	\$	1,936	\$
3L.9	Contract Administrator Intermediate (AO)	Hour	\$	\$	1,936	\$
3L.10	Contract Administrator Intermediate (AO)	Hour	\$	\$	1,936	\$
3L.11	Contract Administrator Intermediate (AO)	Hour	\$	\$	1,936	\$

## RFQ# 02QFA150010\_SECTION 5.1 PRICE TABLE

3L.12	Contract Administrator Intermediate (AO)	Hour	\$	\$	1,936	\$
3L.13	Program Analyst Entry Level (AO)	Hour	\$	\$	1,936	\$
Total NTE Labor Cost All CLIN 3L						\$

<u>CLIN</u>	<u>Description</u>	<u>Unit of Issue</u>	<u>Total NTE Cost</u>
3T.1	AAS Travel.	1 Lot	\$3,000.00
3T.2	FSSI Travel	1 Lot	\$3,000.00
Total NTE Travel Ceiling All CLIN 3T (see Note 1 below)			\$6,000.00

<b>TOTAL BASE PERIOD 2 NTE COST ALL CLINs</b>	\$
---	----

Note 1: Applicable for travel by direct labor only (i.e., Contract Administrator, Program Analyst, Consultant). Travel shall be done on an as needed basis and only as directed by the Government. Travel by project manager and/or other corporate officers are considered to be overhead and indirect cost, and shall be absorbed by contractor.

## RFQ# 02QFA150010\_SECTION 5.1 PRICE TABLE

<b>Option Period 3 (12 Months from 11/01/2018 to 10/31/2019)</b>						
<b>Contract Type: Labor-Hour</b>						
<b><u>CLIN</u></b>	<b><u>Description</u></b>	<b><u>Unit of Issue</u></b>	<b><u>MOBIS Hourly Rates (Pricelist)</u></b>	<b><u>Offered Hourly Rates for This RFQ (With Discount)</u></b>	<b><u>Hours</u></b>	<b><u>Total NTE Cost</u></b>
4L	LABOR					
4L.1	Contract Administrator Senior (AAS)	Hour	\$	\$	1,936	\$
4L.2	Contract Administrator Intermediate (AAS)	Hour	\$	\$	1,936	\$
4L.3	Contract Administrator Intermediate (AAS)	Hour	\$	\$	1,936	\$
4L.4	Administrative Program Assistant Senior (RC)	Hour	\$	\$	1,936	\$
4L.5	Corporate Communication Consultant (RC)	Hour	\$	\$	1,936	\$
4L.6	Communications Customer Service Consultant Intermediate (FSSI)	Hour	\$	\$	1,936	\$
4L.7	Program Analyst Senior (FSSI)	Hour	\$	\$	1,936	\$
4L.8	Program Analyst Senior (FSSI)	Hour	\$	\$	1,936	\$
4L.9	Contract Administrator Intermediate (AO)	Hour	\$	\$	1,936	\$
4L.10	Contract Administrator Intermediate (AO)	Hour	\$	\$	1,936	\$
4L.11	Contract Administrator Intermediate (AO)	Hour	\$	\$	1,936	\$



RFQ# 02QFA150010\_SECTION 5.1 PRICE TABLE

4L.12	Contract Administrator Intermediate (AO)	Hour	\$	\$	1,936	\$
4L.13	Program Analyst Entry Level (AO)	Hour	\$	\$	1,936	\$
Total NTE Labor Cost All CLIN 4L						\$

<u>CLIN</u>	<u>Description</u>	<u>Unit of Issue</u>	<u>Total NTE Cost</u>
4T.1	AAS Travel.	1 Lot	\$3,000.00
4T.2	FSSI Travel	1 Lot	\$3,000.00
Total NTE Travel Ceiling All CLIN 4T (see Note 1 below)			\$6,000.00

<b>TOTAL BASE PERIOD 3 NTE COST ALL CLINs</b>	\$
---	----

Note 1: Applicable for travel by direct labor only (i.e., Contract Administrator, Program Analyst, Consultant). Travel shall be done on an as needed basis and only as directed by the Government. Travel by project manager and/or other corporate officers are considered to be overhead and indirect cost, and shall be absorbed by contractor.

## RFQ# 02QFA150010\_SECTION 5.1 PRICE TABLE

<b>Option Period 4 (12 Months from 11/01/2019 to 10/31/2020)</b>						
<b>Contract Type: Labor-Hour</b>						
<b><u>CLIN</u></b>	<b><u>Description</u></b>	<b><u>Unit of Issue</u></b>	<b><u>MOBIS Hourly Rates (Pricelist)</u></b>	<b><u>Offered Hourly Rates for This RFQ (With Discount)</u></b>	<b><u>Hours</u></b>	<b><u>Total NTE Cost</u></b>
5L	LABOR					
5L.1	Contract Administrator Senior (AAS)	Hour	\$	\$	1,936	\$
5L.2	Contract Administrator Intermediate (AAS)	Hour	\$	\$	1,936	\$
5L.3	Contract Administrator Intermediate (AAS)	Hour	\$	\$	1,936	\$
5L.4	Administrative Program Assistant Senior (RC)	Hour	\$	\$	1,936	\$
5L.5	Corporate Communication Consultant (RC)	Hour	\$	\$	1,936	\$
5L.6	Communications Customer Service Consultant Intermediate (FSSI)	Hour	\$	\$	1,936	\$
5L.7	Program Analyst Senior (FSSI)	Hour	\$	\$	1,936	\$
5L.8	Program Analyst Senior (FSSI)	Hour	\$	\$	1,936	\$
5L.9	Contract Administrator Intermediate (AO)	Hour	\$	\$	1,936	\$
5L.10	Contract Administrator Intermediate (AO)	Hour	\$	\$	1,936	\$
5L.11	Contract Administrator Intermediate (AO)	Hour	\$	\$	1,936	\$

## RFQ# 02QFA150010\_SECTION 5.1 PRICE TABLE

5L.12	Contract Administrator Intermediate (AO)	Hour	\$	\$	1,936	\$
5L.13	Program Analyst Entry Level (AO)	Hour	\$	\$	1,936	\$
Total NTE Labor Cost All CLIN 5L						\$

<u>CLIN</u>	<u>Description</u>	<u>Unit of Issue</u>	<u>Total NTE Cost</u>
5T.1	AAS Travel.	1 Lot	\$3,000.00
5T.2	FSSI Travel	1 Lot	\$3,000.00
Total NTE Travel Ceiling All CLIN 5T (see Note 1 below)			\$6,000.00

<b>TOTAL BASE PERIOD 4 NTE COST ALL CLINs</b>	\$
---	----

Note 1: Applicable for travel by direct labor only (i.e., Contract Administrator, Program Analyst, Consultant). Travel shall be done on an as needed basis and only as directed by the Government. Travel by project manager and/or other corporate officers are considered to be overhead and indirect cost, and shall be absorbed by contractor.