

SCHEDULE Continued

ITEM NO.	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001	FOB 10A - Wilbur Wright Building PR NUMBER: WPMD-12-0696 DELIVERY DATE: 03/31/2014 SHIP TO: 800 INDEPENDENCE AVE WASHINGTON DC 20591-0001	12.00	MO		
0002	FOB 10B - Wilbur Wright Building DELIVERY DATE: 03/31/2014 SHIP TO: 600 INDEPENDENCE SW FOB10B WASHINGTON DC 20003-0000 Other Contract Services - Locations = FOB 10A and FOB 10B	12.00	MO		
0003	Plow Truck, 4X4 DELIVERY DATE: 03/31/2014	0.00	HR		
0004	Plow/Spreader Truck DELIVERY DATE: 03/31/2014	0.00	HR		
0005	Bobcat DELIVERY DATE: 03/31/2014	0.00	HR		
0006	Moving Equipment Into The Site DELIVERY DATE: 03/31/2014	0.00	HR		
0007	Moving Equipment Off Site DELIVERY DATE: 03/31/2014	0.00	HR		
0008	Sand DELIVERY DATE: 03/31/2014	0.00	TN		
0009	Ice Melt DELIVERY DATE: 03/31/2014	0.00	BG		
0010	Urea DELIVERY DATE: 03/31/2014	0.00	BG		
0011	Laborer (After Normal Working Hours) DELIVERY DATE: 03/31/2014	0.00	HR		
0012	Laborer With Snow Blower DELIVERY DATE: 03/31/2014	0.00	HR		
0013	Carpet Shampooing DELIVERY DATE: 03/31/2014	0.00	SF		
0014	Floor Stripping/Refinishing DELIVERY DATE: 03/31/2014	0.00	SF		

SCHEDULE Continued

ITEM NO.	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015	Venetian Blind Washing DELIVERY DATE: 03/31/2014	0.00	SF		
0016	Window Washing DELIVERY DATE: 03/31/2014	0.00	SF		
0017	Provide general utility cleaning above the standard levels of cleaning. DELIVERY DATE: 03/31/2014	8320.00	HR		
0018	Provide above standard level cleaning above the standard levels of cleaning in the FOB 10A Building. DELIVERY DATE: 03/31/2014 SHIP TO: 800 INDEPENDENCE AVE WASHINGTON DC 20591-0001	591936.00	SF		
0019	Provide above standard level cleaning above the standard levels of cleaning in the FOB 10B Building. DELIVERY DATE: 03/31/2014 SHIP TO: 600 INDEPENDENCE SW FOB10B WASHINGTON DC 20003-0000	165000.00	SF		
0020	Provide associated materials, equipment and supervisory requirements. DELIVERY DATE: 03/31/2014	12.00	MO		
0021	Provide above standard level unscheduled carpet cleaning for the 10A and 10B buildings per Agency request. DELIVERY DATE: 03/31/2014	378468.00	SF		
0022	FOB 10A - Wilbur Wright Building DELIVERY DATE: 03/31/2015 SHIP TO: 800 INDEPENDENCE AVE WASHINGTON DC 20591-0001 Period of Performance: 04/01/2014 to 03/31/2015	12.00	MO		OPT
0023	FOB 10B - Wilbur Wright Building DELIVERY DATE: 03/31/2015 SHIP TO: 600 INDEPENDENCE SW FOB10B WASHINGTON DC 20003-0000 Period of Performance: 04/01/2014 to 03/31/2015 Other Contract Services - Locations = FOB 10A and FOB 10B	12.00	MO		OPT
0024	Plow Truck, 4X4	0.00	HR		OPT

SCHEDULE Continued

ITEM NO.	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
	DELIVERY DATE: 03/31/2015 Period of Performance: 04/01/2014 to 03/31/2015				
0025	Plow/Spreader Truck	0.00	HR		OPT
	DELIVERY DATE: 03/31/2015 Period of Performance: 04/01/2014 to 03/31/2015				
0026	Bobcat	0.00	HR		OPT
	DELIVERY DATE: 03/31/2015 Period of Performance: 04/01/2014 to 03/31/2015				
0027	Moving Equipment Into The Site	0.00	HR		OPT
	DELIVERY DATE: 03/31/2015 Period of Performance: 04/01/2014 to 03/31/2015				
0028	Moving Equipment Off Site	0.00	HR		OPT
	DELIVERY DATE: 03/31/2015 Period of Performance: 04/01/2014 to 03/31/2015				
0029	Sand	0.00	TN		OPT
	DELIVERY DATE: 03/31/2015 Period of Performance: 04/01/2014 to 03/31/2015				
0030	Ice Melt	0.00	BG		OPT
	DELIVERY DATE: 03/31/2015 Period of Performance: 04/01/2014 to 03/31/2015				
0031	Urea	0.00	BG		OPT
	DELIVERY DATE: 03/31/2015 Period of Performance: 04/01/2014 to 03/31/2015				
0032	Laborer (After Normal Working Hours)	0.00	HR		OPT
	DELIVERY DATE: 03/31/2015 Period of Performance: 04/01/2014 to 03/31/2015				
0033	Laborer With Snow Blower	0.00	HR		OPT
	DELIVERY DATE: 03/31/2015 Period of Performance: 04/01/2014 to 03/31/2015				
0034	Carpet Shampooing	0.00	SF		OPT
	DELIVERY DATE: 03/31/2015 Period of Performance: 04/01/2014 to 03/31/2015				
0035	Floor Stripping/Refinishing	0.00	SF		OPT
	DELIVERY DATE: 03/31/2015				

SCHEDULE Continued

ITEM NO.	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0036	Period of Performance: 04/01/2014 to 03/31/2015 Venetian Blind Washing DELIVERY DATE: 03/31/2015 Period of Performance: 04/01/2014 to 03/31/2015	0.00	SF		OPT
0037	Window Washing DELIVERY DATE: 03/31/2015 Period of Performance: 04/01/2014 to 03/31/2015	0.00	SF		OPT
0038	Provide general utility cleaning above the standard levels of cleaning. DELIVERY DATE: 03/31/2015 Period of Performance: 04/01/2014 to 03/31/2015	8320.00	HR		OPT
0039	Provide above standard level cleaning above the standard levels of cleaning in the FOB 10A Building. DELIVERY DATE: 03/31/2015 SHIP TO: 800 INDEPENDENCE AVE WASHINGTON DC 20591-0001 Period of Performance: 04/01/2014 to 03/31/2015	591936.00	SF		OPT
0040	Provide above standard level cleaning above the standard levels of cleaning in the FOB 10B Building. DELIVERY DATE: 03/31/2015 SHIP TO: 600 INDEPENDENCE SW FOB10B WASHINGTON DC 20003-0000 Period of Performance: 04/01/2014 to 03/31/2015	165000.00	SF		OPT
0041	Provide associated materials, equipment and supervisory requirements. DELIVERY DATE: 03/31/2015 Period of Performance: 04/01/2014 to 03/31/2015	12.00	MO		OPT
0042	Provide above standard level unscheduled carpet cleaning for the 10A and 10B buildings per Agency request. DELIVERY DATE: 03/31/2015 Period of Performance: 04/01/2014 to 03/31/2015	378468.00	SF		OPT