

EPA United States Environmental Protection Agency Washington, DC 20460 Work Assignment						Work Assignment Number 4-03	
						<input type="checkbox"/> Other <input type="checkbox"/> Amendment Number:	
Contract Number EP-W-10-016		Contract Period 08/09/2010 To 07/31/2017 Base Option Period Number 4		Title of Work Assignment/SF Site Name HRS Revisions			
Contractor CSC GOVERNMENT SOLUTIONS LLC				Specify Section and paragraph of Contract SOW Task 4			
Purpose: <input checked="" type="checkbox"/> Work Assignment <input type="checkbox"/> Work Assignment Close-Out <input type="checkbox"/> Work Assignment Amendment <input type="checkbox"/> Incremental Funding <input type="checkbox"/> Work Plan Approval						Period of Performance From 08/01/2016 To 07/31/2017	
Comments: Award Term 2							
<input checked="" type="checkbox"/> Superfund Accounting and Appropriations Data <input type="checkbox"/> Non-Superfund							
Note: To report additional accounting and appropriations data use EPA Form 1900-69A.							
SFO <input type="checkbox"/> (Max 2)							
Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars) (Cents) Site/Project (Max 8) Cost Org/Code
1							
2							
3							
4							
5							
Authorized Work Assignment Ceiling							
Contract Period:		Cost/Fee:		LOE:			
08/09/2010 To 07/31/2017							
This Action:							
Total:							
Work Plan / Cost Estimate Approvals							
Contractor WP Dated:		Cost/Fee		LOE:			
Cumulative Approved:		Cost/Fee		LOE:			
Work Assignment Manager Name Jennifer Wendel <div style="display: flex; justify-content: space-between;"> <div>_____ (Signature)</div> <div>_____ (Date)</div> </div>						Branch/Mail Code:	
						Phone Number: 404-562-8799	
						FAX Number:	
Project Officer Name Crystal Gatson <div style="display: flex; justify-content: space-between;"> <div>_____ (Signature)</div> <div>_____ (Date)</div> </div>						Branch/Mail Code:	
						Phone Number: 703-603-9023	
						FAX Number:	
Other Agency Official Name <div style="display: flex; justify-content: space-between;"> <div>_____ (Signature)</div> <div>_____ (Date)</div> </div>						Branch/Mail Code:	
						Phone Number:	
						FAX Number:	
Contracting Official Name Mark Heare <div style="display: flex; justify-content: space-between;"> <div>_____ (Signature)</div> <div>_____ (Date)</div> </div>						Branch/Mail Code:	
						Phone Number: 202-564-4774	
						FAX Number:	

Performance Work Statement
Work Assignment Number: 4-03
August 1, 2016-July 31, 2017

I. ADMINISTRATIVE

A. Title: HRS Revisions

B. Work Assignment Contracting Officer Representative (WA COR):

Terry Jeng
EPA/OSRTI (5204P)
1200 Pennsylvania Ave. NW
Washington DC, 20460
Work: (703) 603-8852, Fax (703) 603-9112
Email: jeng.terry@epa.gov

Alternate WA COR:

Jennifer Wendel
EPA/OSRTI (5204P)
1200 Pennsylvania Ave. NW
Washington DC, 20460
Work: (404) 562-8799, Fax (404) 562-8788
Email: wendel.jennifer@epa.gov

II. OBJECTIVE

This work assignment supports the Agency in its effort to revise the Hazard Ranking System.

The contractor shall support OSRTI in revising or modifying the HRS, and support OSRTI in developing alternative ranking systems if EPA believes revisions is necessary. In general, the contractor shall perform the following tasks:

- Develop and/or analyze technical revisions to the HRS;
- Provide technical background studies;
- Support OSRTI in workgroup deliberations as technical experts on the HRS;
- Respond to public comments;
- Develop a legal defense of the revised HRS; and
- Review petition(s) to determine if technical issues are accurate.

For planning purposes, the contractor shall anticipate that work for this task will vary, though the LOE for this task should range between 6,000-10,000 hours for the performance period.

Subtask 1 - Support Revision of HRS for Vapor Intrusion

The contractor shall support EPA in its effort to revise the Hazard Ranking System (HRS) to include Vapor Intrusion. As part of this effort, the contractor shall offer possible schedules for the completion of the initiative, a framework for creating the pathway, status reports on work being completed on the revisions, and any other related deliverables to be determined necessary

after future deliberation. Additionally, the contractor shall attend any meetings deemed relevant by the WA COR via technical direction.

III. SCHEDULE OF DELIVERABLES

The deliverables shall be due as stated below. The contractor shall provide the WA COR all deliverables and drafts in electronic format only. Electronic files shall also be provided upon completion of the work assignment.

Due Date

Subtask 1

Deliverable due dates will be negotiated with contractor prior to the start of work either verbally or via technical direction issued by either WA COR or Alternate WA COR

EPA United States Environmental Protection Agency Washington, DC 20460 Work Assignment		Work Assignment Number 4-03								
		<input type="checkbox"/> Other <input checked="" type="checkbox"/> Amendment Number: 000001								
Contract Number EP-W-10-016	Contract Period 08/09/2010 To 01/31/2018 Base Option Period Number 4	Title of Work Assignment/SF Site Name HRS Revisions								
Contractor CSRA LLC		Specify Section and paragraph of Contract SOW Task 4								
Purpose: <input type="checkbox"/> Work Assignment <input type="checkbox"/> Work Assignment Close-Out <input checked="" type="checkbox"/> Work Assignment Amendment <input type="checkbox"/> Incremental Funding <input type="checkbox"/> Work Plan Approval		Period of Performance From 08/01/2016 To 01/31/2018								
Comments: The purpose of this work assignment amendment is to extend the period of performance of this WA 4-03 to January 31, 2018. The contractor shall submit a revised cost estimate for the period of the extension. All other task requirements from the WA 4-03 PWS remain unchanged.										
<input checked="" type="checkbox"/> Superfund Accounting and Appropriations Data <input type="checkbox"/> Non-Superfund										
SFO <input type="checkbox"/> Note: To report additional accounting and appropriations date use EPA Form 1900-69A. (Max 2)										
Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code
1										
2										
3										
4										
5										
Authorized Work Assignment Ceiling										
Contract Period:		Cost/Fee:		LOE:						
08/09/2010 To 01/31/2018										
This Action:										
Total:										
Work Plan / Cost Estimate Approvals										
Contractor WP Dated:		Cost/Fee		LOE:						
Cumulative Approved:		Cost/Fee		LOE:						
Work Assignment Manager Name Jennifer Wendel							Branch/Mail Code:			
_____ (Signature) (Date)							Phone Number: 404-562-8799			
							FAX Number:			
Project Officer Name Crystal Mitchell							Branch/Mail Code:			
_____ (Signature) (Date)							Phone Number: 703-603-9023			
							FAX Number:			
Other Agency Official Name							Branch/Mail Code:			
_____ (Signature) (Date)							Phone Number:			
							FAX Number:			
Contracting Official Name Jose E. Ortiz							Branch/Mail Code:			
_____ (Signature) (Date)							Phone Number: 202-564-6762			
							FAX Number:			

EPA United States Environmental Protection Agency Washington, DC 20460 Work Assignment		Work Assignment Number 4-03								
		<input type="checkbox"/> Other <input checked="" type="checkbox"/> Amendment Number: 000002								
Contract Number EP-W-10-016	Contract Period 08/09/2010 To 05/31/2019 Base Option Period Number 4	Title of Work Assignment/SF Site Name Support for NPL Updates								
Contractor CSRA LLC		Specify Section and paragraph of Contract SOW Task 1, 4-7								
Purpose: <input type="checkbox"/> Work Assignment <input type="checkbox"/> Work Assignment Close-Out <input checked="" type="checkbox"/> Work Assignment Amendment <input type="checkbox"/> Incremental Funding <input type="checkbox"/> Work Plan Approval		Period of Performance From 08/01/2016 To 06/14/2018								
Comments: In accordance with Mod 66, the purpose of this amendment is to extend the period of performance through June 14, 2018.										
<input checked="" type="checkbox"/> Superfund Accounting and Appropriations Data <input type="checkbox"/> Non-Superfund										
Note: To report additional accounting and appropriations data use EPA Form 1900-69A.										
SFO <input type="checkbox"/> (Max 2)										
Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code
1										
2										
3										
4										
5										
Authorized Work Assignment Ceiling										
Contract Period:		Cost/Fee:		LOE:						
08/09/2010 To 05/31/2019										
This Action:										
Total:										
Work Plan / Cost Estimate Approvals										
Contractor WP Dated:		Cost/Fee		LOE:						
Cumulative Approved:		Cost/Fee		LOE:						
Work Assignment Manager Name Jennifer Wendel							Branch/Mail Code:			
_____ (Signature) (Date)							Phone Number: 404-562-8799			
							FAX Number:			
Project Officer Name Crystal Mitchell							Branch/Mail Code:			
_____ (Signature) (Date)							Phone Number: 703-603-9023			
							FAX Number:			
Other Agency Official Name							Branch/Mail Code:			
_____ (Signature) (Date)							Phone Number:			
							FAX Number:			
Contracting Official Name Jose E. Ortiz							Branch/Mail Code:			
_____ (Signature) (Date)							Phone Number: 202-564-6762			
							FAX Number:			

**Performance Work Statement
Work Assignment Number: 4-03
February 1, 2018 to May 31, 2018**

I. ADMINISTRATIVE

A. Title: HRS Revisions

B. Work Assignment Manager:

Terry Jeng
EPA/OSRTI (5204P)
1200 Pennsylvania Ave. NW
Washington DC, 20460
Work: (703) 603-8852, Fax (703) 603-9112
email: jeng.terry@epa.gov

Alternate Work Assignment Manager:

Jennifer Wendel
EPA/OSRTI (5204P)
1200 Pennsylvania Ave. NW
Washington DC, 20460
Work: (703) 603-8861
email: wendel.jennifer@epa.gov

II. OBJECTIVE

This work assignment supports the Agency in its effort to revise the Hazard Ranking System.

The contractor shall support OSRTI in revising or modifying the HRS, and support OSRTI in developing alternative ranking systems if EPA believes revisions is necessary. In general, the contractor shall support OSRTI to:

- Develop and/or analyze technical materials for the revised HRS;
- Provide technical background studies;
- Support OSRTI in workgroup deliberations as technical experts on the revised HRS;
- Develop materials and support OSRTI in delivery of Informational Briefings;
- Develop Implementation Guidelines for the revised HRS.
-

For planning purposes, the contractor should anticipate that work for this task will vary, though LOE for this task should range from 3,000-5,000 hours for the performance period.

Task 1: Support Development of materials for the Revised HRS

EPA requests the contractor support EPA in its effort to develop Informational Guidelines, and to develop materials and support EPA conduct of Informational Briefings for the revised HRS. As part of this effort, EPA may request the contractor offer possible schedules for the developing and delivering the briefings and support materials. Additionally, EPA requests the contractor attend any meetings deemed relevant by the WAM.

III. SCHEDULE OF DELIVERABLES

The deliverables shall be due as stated below. The contractor shall provide the WAM all deliverables and drafts in electronic format only. Electronic files must also be provided upon completion of the work assignment.

Due Date

Subtask 1

Deliverable due dates will be negotiated with contractor prior to the start of work either verbally or via TD, issued by either WAM or alternate.

EPA United States Environmental Protection Agency Washington, DC 20460 Work Assignment						Work Assignment Number 4-03				
						<input type="checkbox"/> Other <input checked="" type="checkbox"/> Amendment Number: 000003				
Contract Number EP-W-10-016			Contract Period 08/09/2010 To 05/31/2019			Title of Work Assignment/SF Site Name				
			Base Option Period Number 4			NPL Response to Comments				
Contractor CSRA LLC					Specify Section and paragraph of Contract SOW Task 1, 4-7					
Purpose: <input type="checkbox"/> Work Assignment <input type="checkbox"/> Work Assignment Close-Out <input checked="" type="checkbox"/> Work Assignment Amendment <input type="checkbox"/> Incremental Funding <input type="checkbox"/> Work Plan Approval					Period of Performance From 08/01/2016 To 05/31/2019					
Comments: In accordance with Mod 67, the purpose of this amendment is to extend the period of performance through May 31, 2019.										
<input checked="" type="checkbox"/> Superfund Accounting and Appropriations Data <input type="checkbox"/> Non-Superfund										
SFO <input type="checkbox"/> (Max 2) Note: To report additional accounting and appropriations date use EPA Form 1900-69A.										
Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code
1										
2										
3										
4										
5										
Authorized Work Assignment Ceiling										
Contract Period: Cost/Fee: LOE: 08/09/2010 To 05/31/2019										
This Action: 										
Total:										
Work Plan / Cost Estimate Approvals										
Contractor WP Dated: Cost/Fee LOE:										
Cumulative Approved: Cost/Fee LOE:										
Work Assignment Manager Name Jennifer Wendel <div style="display: flex; justify-content: space-between;"> <div>_____ (Signature)</div> <div>_____ (Date)</div> </div>							Branch/Mail Code: Phone Number: 404-562-8799 FAX Number:			
Project Officer Name Jennifer Wendel <div style="display: flex; justify-content: space-between;"> <div>_____ (Signature)</div> <div>_____ (Date)</div> </div>							Branch/Mail Code: Phone Number: 404-562-8799 FAX Number:			
Other Agency Official Name <div style="display: flex; justify-content: space-between;"> <div>_____ (Signature)</div> <div>_____ (Date)</div> </div>							Branch/Mail Code: Phone Number: FAX Number:			
Contracting Official Name Marneice Bivins <div style="display: flex; justify-content: space-between;"> <div>_____ (Signature)</div> <div>_____ (Date)</div> </div>							Branch/Mail Code: Phone Number: 202-564-4513 FAX Number:			