Delivery Order Information

Recommended Contractor	**EQM, Inc. EP-S9-1201**
Task Order Number	1201-9XXX (BLee will complete)
Amendment Number	(BLee will complete)
Date of Order	(BLee will complete)
Contractor Activation Date	July 17, 2017)
OSC Name, Phone, Email	Robert Wise, 562-889-2572, wise.robert@epa.gov
Date and Time Contractor Required on Site	July 17, 2016, 1900 hours
Required Work Completion Date	September 30, 2016 (OSC complete)
Site Name	Fruitland Magnesium Fire Incident
Response Location, include zip code plus four digit extension	3570 Fruitland Ave., Maywood, Los Angeles County, CA 90270
SSID	Pending
TO Ceiling Amount	$185,000
Funding Amount	$185,00

Statement of Work: (The contractor shall furnish necessary paperwork, materials, services, facilities, and otherwise do all things necessary for, or incident to, the performance of the work set forth below:)

Activities authorized in this TO include but are not limited to

- **Decontaminate ash impacted areas of Fruitland Ave. Everett Street, Maywood Street and 52nd Street. Dispose of decon areas as directed by OSC;**
- **Apply soil tacifier to waste pile at 3570 Fruitland Ave.**
- **Decontaminate the inside of residential houses that are contaminated with contaminated ash from the fire.**
- **Remove all contaminated debris and soil from homes of 52nd Street impacted by the fire.**
- **Provide technical assistance to EPA.**
- **Provide portable toilets, generator for EPA command post and any other logistical needs as directed by OSC.**
- **Provide technical assistance as directed by OSC.**