

Delivery Order Information

Recommended Contractor	EQM, Inc. EP-S9-1201
Task Order Number	1201-9001
Amendment Number	038
Date of Order	06/15/2016
Time of Initial Order	N/A
OSC	Robert Wise, 562-733-0466, wise.robert@epa.gov
Date and Time Contractor Required on Site	06/17/2016, 10:00 PDT
Required Work Completion Date	07/01/2016
Site Name	Fruitland Magnesium Fire Incident
Response Location	3570 Fruitland Ave., Maywood, CA 90270
SSID	A9AP
TO Ceiling and Funding Amount	\$7,000
<p>Statement of Work: (The contractor shall furnish necessary paperwork, materials, services, facilities, and otherwise do all things necessary for, or incident to, the performance of the work set forth below) :</p> <p>Activities authorized in this subtask include but are not limited to the following:</p> <ul style="list-style-type: none">• Conduct removal pre-planning site visit with OSC at date TBD.• Review data and research disposal options.• Generate a removal work plan to include a disposal plan and HASP.• Determine logistical needs for removal action.• Provide technical assistance in removal planning as directed by OSC.	