

U.S. EPA, Region 3  
1650 Arch Street  
Philadelphia, PA 19103

TDD # : 0001/W501-15-07-026  
Amendment # :  
Contract # : EP-S3-15-02

Vendor : WESTON SOLUTIONS, INC.

TDD Title : Miller Chemical Homewell Sampling Review and  
Purpose : TDD INITIATION

Verbal Date :  
Start Date : 07/13/2015  
Completion Date : 06/30/2016  
Effective Date : 07/13/2015

Priority : MEDIUM

Overtime Authorized : No

Invoice Unit :

SSID : A34B  
Project/Site Name : Miller Chemical Homewell Sampling  
Project Address : 120 Radio Road  
County : Adams  
City : Hanover  
State : PA  
Zip Code :

Work Area : Response / Removal  
Work Area Code :  
Activity : Removal Ass'mnt w/On-Site (walk,survey, or sample  
Activity Code : RS  
Operable Unit :  
Emergency Code :  
FPN :  
Performance Based : No

Authorized TDD Ceiling :	Amount	LOE (Hours)
Previous Action(s) :	\$0.00	0.00
This Action :	\$5,022.00	80.00
New Total :	\$5,022.00	80.00

Specific Elements :

Description of Work :  
See Schedule

Region Specific :  
CERCLIS: Misc 2 :

Accounting and Appropriation Information:										SFO:
Line	Budget / FY	Approp. Code	Budget Org.	Program Element	Object Class	Site Project	Cost Org.	DCN Line-ID	Funding Category	TDD Amount
1	15	T	3AS0	303DC6	2505	03WQWQ00	C089	153ASD1016-002	REMOVAL SUPPORT	\$5,022.00

--

U.S. EPA, Region 3  
1650 Arch Street  
Philadelphia, PA 19103

TDD #: 0001/W501-15-07-026

Amendment #:

Contract #: EP-S3-15-02

Vendor: WESTON SOLUTIONS, INC.

<b>Project Officer :</b> <div style="border: 1px dashed black; padding: 2px; display: inline-block;"><b>Ex. 4 - CBI</b></div> <div style="display: flex; justify-content: space-between; width: 100%;"> <div>_____ (Signature)</div> <div>_____ (Date)</div> </div>	<b>Branch Mail Code:</b> <b>Phone Number :</b> 215-814-2336 <b>Fax Number :</b>
<b>Contracting Officer Representative :</b> Greg Ham <div style="display: flex; justify-content: space-between; width: 100%;"> <div>_____ (Signature)</div> <div>_____ (Date)</div> </div>	<b>Branch Mail Code :</b> <b>Phone Number :</b> 410-305-2776 <b>Fax Number :</b>
<b>Contract Specialist:</b> <div style="border: 1px dashed black; padding: 2px; display: inline-block;"><b>Ex. 4 - CBI</b></div> <div style="display: flex; justify-content: space-between; width: 100%;"> <div>_____ (Signature)</div> <div>_____ (Date)</div> </div>	<b>Branch Mail Code :</b> <b>Phone Number :</b> 215-814-5126 <b>Fax Number :</b> 215-814-5211
<b>Contracting Officer :</b> <div style="border: 1px dashed black; padding: 2px; display: inline-block;"><b>Ex. 4 - CBI</b></div> <div style="display: flex; justify-content: space-between; width: 100%;"> <div>Electronically Signed By: KYAH R. PARKER _____ (Signature)</div> <div>07/13/2015 _____ (Date)</div> </div>	<b>Branch Mail Code :</b> <b>Phone Number :</b> 215-814-5126 <b>Fax Number :</b> 215-814-5211
<b>Other Agency Official :</b> <div style="display: flex; justify-content: space-between; width: 100%;"> <div>_____ (Signature)</div> <div>_____ (Date)</div> </div>	<b>Branch Mail Code :</b> <b>Phone Number :</b> <b>Fax Number :</b>

Description of Work: Miller Chemical Homewell Sampling Review and Reporting

TDD Ceiling is 80 hours and \$5,022.

Please contact WAM for any Fixed Rate Equipment needs.

Labor Categories: (7-13-15)

Env Tech - 20

Sampling Coord - 5

Env Scientist - 40

GIS/Mapping Spec - 10

Chemist - 5

Total - 80 hours

The Miller Chemical Company mixes and warehouses fertilizers at its Hanover, PA facility. A fire destroyed the warehouse on June 8, 2015. Runoff from the fire entered a local tributary to Conewago Creek, and flow downstream towards the Susquehanna River. There are a number of home wells along the creek. START sampled home wells identified by the OSC under a previous TDD. The contractor shall complete the review of data and reporting for the sampling event.