

EPA United States Environmental Protection Agency Washington, DC 20460 Work Assignment						Work Assignment Number 3-38																																																																					
						<input type="checkbox"/> Other <input type="checkbox"/> Amendment Number:																																																																					
Contract Number EP-D-14-032			Contract Period 09/16/2014 To 09/15/2019 Base Option Period Number 3			Title of Work Assignment/SF Site Name USEPA Africa Megacity Partner																																																																					
Contractor INDUSTRIAL ECONOMICS, INCORPORATED					Specify Section and paragraph of Contract SOW 2, 3, 7, 13, 14																																																																						
Purpose: <input checked="" type="checkbox"/> Work Assignment <input type="checkbox"/> Work Assignment Close-Out <input type="checkbox"/> Work Assignment Amendment <input type="checkbox"/> Incremental Funding <input type="checkbox"/> Work Plan Approval						Period of Performance From 09/16/2017 To 09/15/2018																																																																					
Comments: THE WORK ASSIGNMENT INCLUDES 200 HOURS FOR PREPARATION OF THE WORKPLAN/COST ESTIMATE AND TO BEGIN THE WORK ASSIGNMENT. THE CONTRACTOR SHALL PROPOSE THE HOURS NECESSARY TO COMPLETE ALL TASKS. NO PREVIOUSLY PERFORMED WORK SHALL BE DUPLICATED. SEE ATTACHED SOW.																																																																											
<input type="checkbox"/> Superfund Accounting and Appropriations Data <input checked="" type="checkbox"/> Non-Superfund																																																																											
SFO <input type="checkbox"/> Note: To report additional accounting and appropriations date use EPA Form 1900-69A.																																																																											
<table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th>Line</th> <th>DCN (Max 6)</th> <th>Budget/FY (Max 4)</th> <th>Appropriation Code (Max 6)</th> <th>Budget Org/Code (Max 7)</th> <th>Program Element (Max 9)</th> <th>Object Class (Max 4)</th> <th>Amount (Dollars)</th> <th>(Cents)</th> <th>Site/Project (Max 8)</th> <th>Cost Org/Code</th> </tr> </thead> <tbody> <tr><td>1</td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td></tr> <tr><td>2</td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td></tr> <tr><td>3</td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td></tr> <tr><td>4</td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td></tr> <tr><td>5</td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td></tr> </tbody> </table>										Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code	1											2											3											4											5										
Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code																																																																	
1																																																																											
2																																																																											
3																																																																											
4																																																																											
5																																																																											
Authorized Work Assignment Ceiling																																																																											
Contract Period: Cost/Fee: LOE: 09/16/2014 To 09/15/2019																																																																											
This Action:																																																																											
Total:																																																																											
Work Plan / Cost Estimate Approvals																																																																											
Contractor WP Dated: Cost/Fee LOE:																																																																											
Cumulative Approved: Cost/Fee LOE:																																																																											
Work Assignment Manager Name Sara Terry <div style="display: flex; justify-content: space-between;"> <div>_____ (Signature)</div> <div>_____ (Date)</div> </div>							Branch/Mail Code:																																																																				
							Phone Number: 919-541-7576																																																																				
							FAX Number:																																																																				
Project Officer Name Carolyn Blake <div style="display: flex; justify-content: space-between;"> <div>_____ (Signature)</div> <div>_____ (Date)</div> </div>							Branch/Mail Code:																																																																				
							Phone Number: 919-541-5256																																																																				
							FAX Number:																																																																				
Other Agency Official Name <div style="display: flex; justify-content: space-between;"> <div>_____ (Signature)</div> <div>_____ (Date)</div> </div>							Branch/Mail Code:																																																																				
							Phone Number:																																																																				
							FAX Number:																																																																				
Contracting Official Name Natalia Fisher-Jackson <div style="display: flex; justify-content: space-between;"> <div>_____ (Signature)</div> <div>_____ (Date)</div> </div>							Branch/Mail Code:																																																																				
							Phone Number: 919-541-3564																																																																				
							FAX Number:																																																																				