

Delivery Order Information

Recommended Contractor	EQM, Inc. EP-S9-1201
Task Order Number	1201-9019
Subtask Number	20
Date of Order	10/6/2016
Contractor Activation Date	October 6, 2016
OSC Name, Phone, Email	Bret Moxley, 415-971-7720, moxley.bret@epa.gov
Date and Time Contractor Required on Site	October 6, 2016
Required Work Completion Date	Approximately October 17, 2016
Site Name	Vessel Spirit of Sacramento
Response Location, include zip code plus four digit extension	Army Corps of Engineers, Bay Model Facility, Sausalito, CA
SSID	A9AX
Subtask Ceiling and Funding Amount	\$2000
OT Approved (Y/N)	Yes, if needed
<p>Statement of Work: (The contractor shall furnish necessary paperwork, materials, services, facilities, and otherwise do all things necessary for, or incident to, the performance of the work set forth below:)</p> <p>Activities authorized in this subtask include but are not limited to:</p> <ul style="list-style-type: none">• Providing 4 float actuated 6" impellar electric pumps placed in the hull of the Spirit of Sacramento to ensure that if the vessel begins to take on water that the cause of the flooding can be rectified prior to the vessel sinking at the dock. <p><u>Info for CO's office only:</u> Pumps are needed to ensure boat stays afloat until EPA can remove the hazmat. Rental of 4 pumps is estimated to be [REDACTED]</p>	