United States Environmental Protection Agency Washington, DC 20460 **Work Assignment**	Work Assignment Number: 3-11 (PR) ☒ Original Amendment No. ☐ Amendment
Contract Number / Contract Period Option 3: 7/1/11-6/30/12 Option 3	SF Site Name: N/A
Title of Work Assignment: Re-grading Surface Soil on the property of Ms. (b)(6) privacy	
Suggested Source	Specify Section and Paragraph of Contract SOW: Sections B,C, and D
Purpose: ☑ Initiation ☐ WA Close-out ☐ Amendment ☐ Incremental Funding ☐ WP Approval	Period of Performance From: 03/12/2011 To: 6/30/12
Comments:	Does WP Require Subcontractor or Consultant? ☐ Yes ☐ No If Yes, has subcontractor/consultant been incorporated into the contract? ☐ Yes ☐ No

Note: To report additional accounting and appropriations data use EPA Form 1900-69A.

SFO 22 (Max 2) ☐ Superfund **Accounting and Appropriations Data** ☐ Non-Superfund

DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount	Sites/Project (Max 8)	Cost Org/Code (Max 7)

Authorized Work Assignment Ceiling

	Cost/Fee	LOE
Previously Approved		
This Action		80
Total		

Work Plan/Cost Estimate Approvals

Contractor WP Dated:	Cost/Fee:	$3,000	LOE:
Cumulative Approved:	Cost/Fee:		LOE:

Work Assignment Manager Name: Dominic Digiulio (Signature) 3/8/12 (Date)	Branch: IO Phone Number: 580/436-8605 Fax Number: 580/436-8528
Branch Chief Name: David Jewett (Signature) 3/9/12 (Date)	Branch: TASS Phone Number: 580/436-8560 Fax Number: 580/436-8528
Division Director Name: David Jewett (Signature) 3/9/12 (Date)	Branch Phone Number: 580/436-8560 Fax Number: 580/436-8528
Project Officer Name: Cindy Paul (Signature) (Date)	Branch: TASS Phone Number: 580/436-8556 Fax Number: 580/436-8703
Contracting Official Name: Mark Cranley (Signature) (Date)	Branch Phone Number: 513/487-2351 Fax Number: 513/487-2109
Contractor Acknowledgement of Receipt and Approval of Workplan (Signature and Title)	Date