Table Of Contents

		Page Number
Section A	Contract Form	1
Section B	Schedule	3
Section C	Clauses	4

GENERAL SERVICES ADMINISTRATI

ORDER	R FOR SU	PPLIES AND SI	ERVICES	REQUISITION/R EQ2PCD-20-000		IUMBER	PAGE 1	OF PAC	GES	
1. DATE OF ORDER 2. ORDER NU			NUMBER		3. CONTRACT NUMBER		4. PDN NU			
		47PC0620F0084		GS-02-P-17-PI-D	0-0001		EP-47PC0	620F0084		
		5. ACCOUNT	ING AND APPROP	RIATION DATA	4		ı			
FOR GOVERNMENT	FUND	FUNCTION CODE	B/A CODE	CC-A	C/E C	ODE	FY		REGION	
USE ONLY	CC-B	PROJ./PROS NO.	O/C CODE	ORG. CODE	W/ITE	EM	PRT./0	CRFT		
6. TO: CONTRACTO	R (Name, addre	ess and zip code)	1	1		7.	TYPE OF	ORDER	•	
RMA ARCHITECTS, F	P.S.C.				A.	PURCHA	SE			
501 CALLE PERSEO SAN JUAN, PR 92042	2					e furnish the follo				
USA					B.		Y (For Sup	•	ing delivery as indica	
CAGE Code: 1U7M9					This		issued subje	. ,	s and conditions	
8A. Data Universal Nu	ımbering Syster	m (DUNS) Number 8B.	Taxpayer Identification Nu	ımber (TIN)	C.	X TASK OF	DER (For S	Services)		
038764317						task order is isse above number	ued subject to		nd conditions	
9A. BUSINESS CLAS					D. M	ODIFICATION N		AUTHORI	TY FOR ISSUING	
a. SMALL	t	o. OTHER THAN SMA	ALL c. SMALL	DISADVANTAGI						
X d. WOMAN-OV	VNED	e. HUBZone	f. EMERG	SING SMALL	order	Except as provided herein, all terms and conditions of the original order, as heretofore mentioned, remain unchanged.				
g. VETERAN	□ I	n. SERVICE DISABLE	D VETERAN			START DATE:		/2020		
10. ISSUING OFFICE (Ad	Idress, Zip Code,	and Telephone Number)	11. REMITTANCE ADDR	RESS (MANDATOR		COMPLETION D		8/2020 Code and Telep	hone Number)	
CARIBBEAN ACQUIS	ITION UNIT		RULLAN MARIN & ASS	•	,		•		•	
GSA, PUBLIC BUILDI 150 CARLOS E. CHAI			PO BOX 10992 CAPARI	RA HEIGHTS STAT	TON					
HATO REY, PR 00918		E, ROOM 339	SAN JUAN, PR 00922-0)992						
13. PLACE OF INSPE	CTION AND A	CCEPTANCE		14. REQUISITIO	N OFFICE (N	ame Symbol ar	ıd Telenhone	Number)		
		GIONAL CHIEF ARCHITI	ECT BRANCH ONE WTO		,	•	•		EW YORK, NY 1027	
15. F.O.B. POINT		16. GC	VERNMENT B/L NUMBE	R 17. DELIV	/ERY F.O.B. F	POINT	18. PAYM SB15/NON	ENT/DISCOU	INT TERMS	
			19. S	CHEDULE						
ITEM NUI			SUPPLIES OR SERVICE	S			IIT PRICE	,	AMOUNT	
(A)			(B)		ORDERED (C)	(D)	(E)		(F) 	
		See below for addit	ional information							
20. RECEIVING OFFI	CE (Name, Syr	nbol and Telephon						\Rightarrow		
21. MAIL INVOICE TO GENERAL SERVI			6)							
BCFA BCFA	CES ADMINIS	TRATION (b)	6)							
PBS Payments Brancl	h									
P.O. Box 17181 Ft. Worth, TX 76102-0)181									
25A. NAME AND TITE	E OF OFFERO	DR/CONTRACTOR								
25B. SIGNATURE										

GSA300 List of Accounting Strings

Accounting String Amount Obligated

EP-47PC0620F0084.2020.192X.02.P02T0001.PG61.PG161.J38.Y20QUAKE.PR0017ZZ....... \$16,808.68

ORDER FOR SUPPLIES AND SERVICES (Continuation)

THIS NUMBER MUST APPEAR ON ALL PACKAGES AND PAPERS
RELATING TO THIS ORDER
PDN NUMBER
DATE
01/09/2020
ORDER NUMBER
PAGES 1

SERVICES (Continuation)		PDN NUMBER	PDN NUMBER DATE 01/09/2020			ORDER NUMBER				
ITEM NO. (a)	SUPF	PLIES OR SERVICES (b)	<u> </u>	I	QUANTI ORDER (c)	ITY ED	UNIT (d)	UNIT PRICE (e)	AMOUNT (f)	
0001	Post-Earthquake Assessment Post-Earthquake Assessment of the following GSA Buildings: Toledo, Degetau, Nazario, Child Care, Parking Garage and GSA Center. Deliverable PSC: C219 ARCHITECT AND ENGINEERING- GENERAL: OTHER Contract Type: Firm Fixed Price EP-47PC0620F0084.2020.192X.02.P02T0001.PG61.PG161.J38.Y20QUAKE.PR0017ZZ						LS	\$16,808.68	\$16,808.68	
	Obligated: \$16,808.68 PoP: 01/09/2020 - 01/28/2020									

Statement of Work Post-Earthquake Assessment 1/8/2020

U.S. General Services Administration Public Buildings Service

A/E Services Post-Earthquake Facility Assessment

for

GSA Facilities in Puerto Rico

PROJECT IDENTIFICATION

Project Name: Puerto Rico Post-Earthquake Federal Facility Assessment

Project Number: TBD

Region: Northeast and Caribbean (02) - Design & Construction Division

Building Name: Multiple Buildings

Building Addresses: (b) (4), (b) (5), (b) (7)(F)

Building Numbers: (b) (4), (b) (5), (b) (7)(F)

Statement of Work

Post-Earthquake Assessment

1/8/2020


Introduction:

Following the seismic events of January 7, 2020, the U.S. General Services Agency (GSA) requires the Architectural and Engineering (A/E) services to provide Post Earthquake Assessment of GSA Federal Buildings in Puerto Rico.

Assessment Locations:

The following Federal Facilities are included in the scope of this assessment (each is further described below):

- 1. The Jose Toledo Post Office and U.S. Courthouse, Old San Juan
- 2. Federico Degetau Building, Hato Rey
- 3. Clemente Ruiz Nazario Courthouse, Hato Rey (including the single story link connecting to the Degetau building)
- 4. Child Care Center, Hato Rey




Statement of Work

Post-Earthquake Assessment

1/8/2020

(b) (4), (b) (5), (b) (7)(F)

The buildings to



Olga Rodriguez

Statement of Work

Post-Earthquake Assessment

1/8/2020

(b) (6)

(b) (6) @gsa.gov

Project Manager/COR:

Karin Reed

(b) (6)

(b) (6) @gsa.gov

Building Management:

Edwin Rios

(b) (6) @gsa.gov

(b) (6)

Egidio Fantauzzi

(b) (6) <u>i@gsa.gov</u>

(b) (6)

(b) (4), (b) (5), (b) (7)(F)



General Services Administration Caribbean Property Management Center

GSA Federal Center - (b) (7)(F), (b) (4), (b) (5)

(b) (7)(F), (b) (4), (b) (5), Guaynabo, Puerto Rico

Post-Earthquake Assessment

January 28, 2020

General Services Administration

Attention: Eng. Karin Reed, Project Manager Ms. Olga Rodriguez, Contracting Officer

Submitted By:



RMA ARCHITECTS, P.S.C.

P.O. BOX 10992 CAPARRA HEIGHTS STATION SAN JUAN, PUERTO RICO 00922-0992 T. 787-749-1960, T. 787-749-1965

SENSITIVE BUT UNCLASSIFIED (SBU)
PROPERTY OF THE UNITED STATES GOVERNMENT
COPYING, DISSEMINATION, OR DISTRIBUTION OF THIS DOCUMENT
TO UNAUTHORIZED RECIPIENTS IS PROHIBITED
Do Not Remove This Notice
Properly Destroy or Return Documents When No Longer needed

Post-Earthquake Facility Assessment for GSA Facilities in Puerto Rico

Project Name: Puerto Rico Post-Earthquake Federal Facility Assessment

Project Number: TBD

Region: Northeast and Caribbean (02) - Design & Construction Division

Building Name: Multiple Buildings

Building Addresses: (b) (7)(F), (b) (4), (b) (5)

Building Numbers: (b) (7)(F), (b) (4), (b) (5)

Na	ime	Year Built	Stories	GSF	Construct	ion	
(t	o) (7)(F	-) ₋ (k	(a)	4)	(b)	(5)
		/\"	/		• / ,		

Executive Summary

(b) (7)(F), (b) (4), (b) (5)


Post Earthquake

Assessment of GSA Federal Buildings in Puerto Rico.

Project Scope


Methodology


GSA Documents




Building Background Information

Findings
















(b) (7)(F), (b) (4), (b) (5)



























General
Services
Administration
Caribbean Property
Management Center

Federico Degetau Federal Office Building & Clemente Ruiz Nazario Courthouse

(b) (7)(F), (b) (4), (b) (5

(b) (7)(F), (b) (4), (b) (5)., Hato Rey, Puerto Rico

Post-Earthquake Assessment

January 28, 2020

General Services Administration

Caribbean Property Management Center 150 Carlos Chardon Ave., Room 359 Hato Rey, PR 00918

Attention: Eng. Karin Reed, Project Manager Ms. Olga Rodriguez, Contracting Officer

Submitted By:



RMA ARCHITECTS, P.S.C.

P.O. BOX 10992 CAPARRA HEIGHTS STATION SAN JUAN, PUERTO RICO 00922-0992 T. 787-749-1960, T. 787-749-1965

SENSITIVE BUT UNCLASSIFIED (SBU)
PROPERTY OF THE UNITED STATES GOVERNMENT
COPYING, DISSEMINATION, OR DISTRIBUTION OF THIS DOCUMENT
TO UNAUTHORIZED RECIPIENTS IS PROHIBITED
Do Not Remove This Notice
Properly Destroy or Return Documents When No Longer needed

Post-Earthquake Facility Assessment for GSA Facilities in Puerto Rico

Project Name: Puerto Rico Post-Earthquake Federal Facility Assessment

Project Number: TBD

Region: Northeast and Caribbean (02) - Design & Construction Division

Building Name: Multiple Buildings


Building Addresses:

(b) (7)(F), (b) (4), (b) (5)

Building Numbers: (b) (7)(F), (b) (4), (b) (5)


Name		Year Built	Stories		GSF	Construct	ion	
(b)	(7))(F		(b		4)	(b)	(5)
		' '	/ •			• / ,		

Executive Summary



Project Scope

Methodology



GSA Documents


Building Background Information

Findings




(b) (7)(F), (b) (4), (b) (5)
















General
Services
Administration
Caribbean Property
Management Center

Jose V. Toledo U.S. Post Office & U.S. Courthouse

(b) (7)(F), (b) (4), (b) (5)

(b) (7)(F), (b) (4), (b) (5) San Juan, Puerto Rico

Post-Earthquake Assessment

January 28, 2020

General Services Administration

Caribbean Property Management Center 150 Carlos Chardon Street, [1070] (100) Hato Rey, PR 00918

Attention: Karin Reed, Project Manager Ms. Olga Rodriguez, Contracting Officer

Submitted By:



RMA ARCHITECTS, P.S.C.

P.O. BOX 10992 CAPARRA HEIGHTS STATION SAN JUAN, PUERTO RICO 00922-0992 T. 787-749-1960, T. 787-749-1965

SENSITIVE BUT UNCLASSIFIED (SBU)
PROPERTY OF THE UNITED STATES GOVERNMENT
COPYING, DISSEMINATION, OR DISTRIBUTION OF THIS DOCUMENT
TO UNAUTHORIZED RECIPIENTS IS PROHIBITED
Do Not Remove This Notice
Properly Destroy or Return Documents When No Longer needed

Post-Earthquake Facility Assessment for GSA Facilities in Puerto Rico

Project Name: Puerto Rico Post-Earthquake Federal Facility Assessment

Project Number: TBD

Region: Northeast and Caribbean (02) - Design & Construction Division

Building Name: Multiple Buildings


Building Addresses: (b) (7)(F), (b) (4), (b) (5)

Building Numbers: (b) (7)(F), (b) (4), (b) (5)

Name Year Built Stories GSF Construction


(b) (7)(F), (b) (4), (b) (5)

Executive Summary




Project Scope

Methodology





GSA Documents




Building Background Information

Findings











General Services Administration Caribbean Property Management Center

Child Care Center

(b) (7)(F), (b) (4), (b) (5

(b) (7)(F), (b) (4), (b) (5)., Hato Rey, Puerto Rico

Post-Earthquake Assessment

January 28, 2020

General Services Administration

Caribbean Property Management Center 150 Carlos Chardon Street, Octobro Blato Rey, PR 00918

Attention: Eng. Karin Reed, Project Manager
Ms. Olga Rodriguez, Contracting Officer

Submitted By:



RMA ARCHITECTS, P.S.C. P.O. BOX 10992 GAPARRA HEIGHTS STATION

SAN JUAN, PUERTO RICO 00922-0992 T. 787-749-1960, T. 787-749-1965

SENSITIVE BUT UNCLASSIFIED (SBU)
PROPERTY OF THE UNITED STATES GOVERNMENT
COPYING, DISSEMINATION, OR DISTRIBUTION OF THIS DOCUMENT
TO UNAUTHORIZED RECIPIENTS IS PROHIBITED
Do Not Remove This Notice
Properly Destroy or Return Documents When No Longer needed

Post-Earthquake Facility Assessment for GSA Facilities in Puerto Rico

Project Name: Puerto Rico Post-Earthquake Federal Facility Assessment

Project Number: TBD

Region: Northeast and Caribbean (02) - Design & Construction Division

Building Name: Multiple Buildings


Building Addresses

(b) (7)(F), (b) (4), (b) (5)

Building Numbers: (b) (7)(F), (b) (4), (b) (5)

Name		Year Built	Stories	GSF	Construction	on	
(h)	(7)	(F), (k) (4)	(h)	(5)
			/; (k		• / ,		


Executive Summary



Project Scope


Methodology


GSA Documents




Findings

(b) (7)(F), (b) (4), (b) (5)
















(b) (7)(F), (b) (4), (b) (5)












































(b) (6) PBS Office of Design & Construction

January 29, 2020

Summary & Findings


Following a series of earthquakes over the time period late December 2019 to early January 2020, William Earl was requested to conduct inspections of the Federal buildings in the greater San Juan, PR area (b) (7)(F), (b) (4), (b) (5)

A total of 6 facilities were increased. William Farl portion at the inspection of 4 of the facilities during the

inspected. William Earl participated in the inspection of 4 of the facilities during the period of January 13, 2020 thru January 15, 2020.

Toledo USCH


(b) (6) , PBS Office of Design & Construction




(b) (6) PBS Office of Design & Construction



(b) (6) PBS Office of Design & Construction



(b) (6) PBS Office of Design & Construction




(b) (6) PBS Office of Design & Construction



(b) (6) PBS Office of Design & Construction

January 29, 2020


Nazzario USCH



(b) (6) PBS Office of Design & Construction



(b) (6) PBS Office of Design & Construction




(b) (6) PBS Office of Design & Construction




(b) (6) PBS Office of Design & Construction

January 29, 2020

Degetau FOB



(b) (6) PBS Office of Design & Construction



(b) (6) PBS Office of Design & Construction



(b) (6) PBS Office of Design & Construction


January 29, 2020

GSA Center


(b) (6) PBS Office of Design & Construction



(b) (6) PBS Office of Design & Construction



(b) (6) PBS Office of Design & Construction



(b) (6) PBS Office of Design & Construction



, PBS Office of Design & Construction



(b) (6) PBS Office of Design & Construction





General
Services
Administration
Caribbean Property
Management Center

Parking Garage

(b) (7)(F), (b) (4), (b) (5

(b) (7)(F), (b) (4), (b) (5) Hato Rey, Puerto Rico

Post-Earthquake Assessment

January 28, 2020

General Services Administration

Attention: Eng. Karin Reed, Project Manager Ms. Olga Rodriguez, Contracting Officer

Submitted By:



RMA ARCHITECTS, P.S.C.

P.O. BOX 10992 CAPARRA HEIGHTS STATION SAN JUAN, PUERTO RICO 00922-0992 T. 787-749-1960, T. 787-749-1965

SENSITIVE BUT UNCLASSIFIED (SBU)
PROPERTY OF THE UNITED STATES GOVERNMENT
COPYING, DISSEMINATION, OR DISTRIBUTION OF THIS DOCUMENT
TO UNAUTHORIZED RECIPIENTS IS PROHIBITED
Do Not Remove This Notice
Properly Destroy or Return Documents When No Longer needed

Post-Earthquake Facility Assessment for GSA Facilities in Puerto Rico

Project Name: Puerto Rico Post-Earthquake Federal Facility Assessment

Project Number: TBD

Region: Northeast and Caribbean (02) - Design & Construction Division

Building Name: Multiple Buildings

Building Addresses: (b) (7)(F), (b) (4), (b) (5)

Building Numbers: (b) (7)(F), (b) (4), (b) (5)

Name	Year Built	Stories	GSF	Construction	
(b) (7)(F	-) ₋ (k)	4) (h	(5)
	/\ •	/		'), (2	

Executive Summary


(b) (7)(F), (b) (4), (b) (5)

Post Earthquake Assessment of GSA Federal Buildings in Puerto Rico. (b) (7)(F), (b) (4), (b) (5)


(b) (7)(F), (b) (4), (b) (5)

Project Scope

Methodology



GSA Documents




Building Background Information


(b) (7)(F), (b) (4), (b) (5)

Findings













(b) (7)(F), (b) (4), (b) (5)

