

Plan Revision Number: 1  
Plan Revision Date: 6/30/21

## YAMS CO2 Sequestration Project

### Financial Assurance Estimate Summary

Date of Estimate: 06/01/2021

Company Providing Estimate: Oxy Low Carbon Ventures, LLC

Activity	Cost	Phase			
		As Needed	During Operation	At Site Closure	PISC
Performing Corrective Action on Wells in AOR					
Plugging Injection Wells					
Post Injection Site Care					
Site Closure					
Emergency and Remedial Response Actions					
Endangerment of USDWs					
<b>Total \$</b>					