

Karine A. Papikian

From: Brian Smith <BSSmith@insituform.com>
Sent: Monday, June 20, 2016 12:19 PM
To: Karine A. Papikian
Cc: Matt Thomas; Howard Hawkins; Mark Schmidt; Brian McCrary
Subject: RE: KCMO 5600 Mission Dr

City Wide Sewer Main Rehabilitation Fiscal Year 2015
Contract No. 1130 / Project No. 81000728

Attached is our price estimate for the CIPP rehabilitation (KS27-063 to KS27-170) of the 24" sewer line at 5600 Mission Road.

Description	Measure	Quantity	Bid Unit Price	Total
CIPP 24" x 13.5MM, > 600'	LF	1041	\$ 82.00	\$ 85,362.00
Raise MH, Access & Restoration of Golf Course Easement	LS	1	\$ 79,338.00	\$ 79,338.00
Temporary Wastewater Bypass	LS	1	\$ 14,201.80	\$ 14,201.80
Surface Video, Pre & Post	LS	1	\$ 814.50	\$ 814.50
			TOTAL PRICE	\$ 179,716.30

Subcontractors are G & G Mechanical Contractors, Water Movers, and PtN.

Let me know how you wish to proceed.

Thanks,
Brian Smith | Senior Project Manager | **Insituform Technologies USA, LLC**
Post Office Box 377 | Belton, Missouri 64012
Ph: 816.318.8477 | Cell: 913.669.4749 | Fax: 816.318.8495 | www.insituform.com
bssmith@insituform.com



From: Brian Smith
Sent: Friday, June 17, 2016 4:19 PM
To: Karine Papikian <karine.papikian@kcmo.org>
Cc: 'Matt Thomas' <Matt.Thomas@kcmo.org>; Howard Hawkins <HHawkins@insituform.com>; Mark Schmidt <MSchmidt@insituform.com>; Michael Rossignol <MRossignol@insituform.com>
Subject: KCMO 5600 Mission Dr

Karine

We received our final pricing need to prepare our proposal to the City of Kansas City today.
I anticipate having our proposal finalized and to you on Monday 6/20.