

ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

1

2

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

1. DATE OF ORDER 09/21/2018		2. CONTRACT NO. (If any) EP-S4-16-04		6. SHIP TO: a. NAME OF CONSIGNEE Not Applicable	
3. ORDER NO. 68HE0618F0308		4. REQUISITION/REFERENCE NO. PR-R6-18-00658		b. STREET ADDRESS c. CITY d. STATE e. ZIP CODE	
5. ISSUING OFFICE (Address correspondence to) Region 6 US Environmental Protection Agency 1445 Ross Avenue Suite 1200 Dallas TX 75202-2733				f. SHIP VIA	
7. TO: EVAN WORTMAN a. NAME OF CONTRACTOR ENVIRONMENTAL RESTORATION, L.L.C. b. COMPANY NAME c. STREET ADDRESS 1666 FABICK DRIVE				8. TYPE OF ORDER <input type="checkbox"/> a. PURCHASE REFERENCE YOUR: Please furnish the following on the terms and conditions specified on both sides of this order and on the attached sheet, if anv. including delivery as indicated. <input checked="" type="checkbox"/> b. DELIVERY Except for billing instructions on the reverse, this delivery order is subject to instructions contained on this side only of this form and is issued subject to the terms and conditions of the above-numbered contract.	
d. CITY FENTON		e. STATE MO		f. ZIP CODE 63026	
9. ACCOUNTING AND APPROPRIATION DATA See Schedule				10. REQUISITIONING OFFICE Region 6	
11. BUSINESS CLASSIFICATION (Check appropriate box(es)) <input checked="" type="checkbox"/> a. SMALL <input type="checkbox"/> b. OTHER THAN SMALL <input type="checkbox"/> c. DISADVANTAGED <input type="checkbox"/> d. WOMEN-OWNED <input type="checkbox"/> e. HUBZone <input type="checkbox"/> f. SERVICE-DISABLED VETERAN-OWNED <input type="checkbox"/> g. WOMEN-OWNED SMALL BUSINESS (WOSB) ELIGIBLE UNDER THE WOSB PROGRAM <input type="checkbox"/> h. EDWOSB				12. F.O.B. POINT	

13. PLACE OF a. INSPECTION Destination		b. ACCEPTANCE Destination		14. GOVERNMENT B/L NO.		15. DELIVER TO F.O.B. POINT ON OR BEFORE (Date)		16. DISCOUNT TERMS	
--	--	------------------------------	--	------------------------	--	--	--	--------------------	--

17. SCHEDULE (See reverse for Rejections)

ITEM NO. (a)	SUPPLIES OR SERVICES (b)	QUANTITY ORDERED (c)	UNIT (d)	UNIT PRICE (e)	AMOUNT (f)	QUANTITY ACCEPTED (g)
	DUNS Number: PBI/Ex. 4 F.J. Doyle Salvage Site The Statement of Work is attached. TOCOR: Gary Moore Max Expire Date: 05/28/2021 Invoice Approver: William LaBombard Alt Invoice App: Henry Thompson Continued ...					

SEE BILLING INSTRUCTIONS ON REVERSE	18. SHIPPING POINT		19. GROSS SHIPPING WEIGHT		20. INVOICE NO.		17(h) TOTAL (Cont. pages)
	21. MAIL INVOICE TO:						
	a. NAME RTP Finance Center						\$1,600,000.00
	b. STREET ADDRESS (or P.O. Box) US Environmental Protection Agency RTP-Finance Center (AA216-01) 109 TW Alexander Drive www2.epa.gov/financial/contracts						\$1,600,000.00
c. CITY Durham			d. STATE NC	e. ZIP CODE 27711		17(i) GRAND TOTAL	

22. UNITED STATES OF
AMERICA BY (Signature)

09/21/2018

ELECTRONIC
SIGNATURE

23. NAME (Typed)

Latrice Williams

TITLE: CONTRACTING/ORDERING OFFICER

ORDER FOR SUPPLIES OR SERVICES
SCHEDULE - CONTINUATION

PAGE NO
2

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER 09/21/2018	CONTRACT NO. EP-S4-16-04	ORDER NO. 68HE0618F0308
-----------------------------	-----------------------------	----------------------------

ITEM NO. (a)	SUPPLIES/SERVICES (b)	QUANTITY ORDERED (c)	UNIT (d)	UNIT PRICE (e)	AMOUNT (f)	QUANTITY ACCEPTED (g)
0001	Admin Office: Region 6 US Environmental Protection Agency 1445 Ross Avenue Suite 1200 Dallas TX 75202-2733 Accounting Info: 18-T-6A00E-000DC6-2505-061DRV00-C001-186ARVC 054-001 BFY: 18 Fund: T Budget Org: 6A00E Program (PRC): 000DC6 Budget (BOC): 2505 Job #: 061DRV00 Cost: C001 DCN - Line ID: 186ARVC054-001 Period of Performance: 09/21/2018 to 03/31/2019 F.J. Doyle Salvage Site Removal - new TO under EP-S4-16-04				1,600,000.00	

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

\$1,600,000.00

AUTHORIZED FOR LOCAL REPRODUCTION
 PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rev. 4/2006)
 Prescribed by GSA FAR (48 CFR) 53.213(f)

ED_002624_00005574-00002

STATEMENT OF WORK

Contract No: EP-S4-16-04
Task Order No: 68HE0618F0308
DOL Labor: SCA; DBA; X Both
OT Approved: X yes; no
Daily Work Order or Daily Work Proposal: X Required; Not Required (Explain)
Personnel Background Checks for Contractor Employees: X Level 1; Level 2 (Sensitive Sites)
TO Pricing: ID/IQ fixed T&D ; Fixed Price TO: No; Performance Based TO: No
Health and Safety Plan: Required
Conflict of Interest Certification: Required
Performance and Payment Bond: Not required unless construction costs exceed SAT

SS ID: 061D Activity Code: RV OU: 00
CERCLIS #: TXD980865109
Name: F.J. Doyle Salvage Site
Address: 905 N. Poplar
City: Leonard
State: TX
Zip Code: 75452
County: Fannin

Site Background Information:

The site is a former transformer salvage company that operated from the early 1970s to 1999. The company operations involved stripping out-of-service power transmission transformers for recoverable metals. The facility property consists of a transformer storage shop/office with a surrounding yard used for transformer off-loading and storage. The property has a secondary containment where is stored tanks which held the removed transformer oil. The contamination associated with the site involves both on and off-site soil contamination. The site is bordered by residential properties, daycare center and high school which will complicate the cleanup activities. Additionally, an alleyway with underground utilities will also require excavation.

The EPA intends to address on-site contamination and off-site contamination that has migrated or was otherwise deposited off-site in residential yards, drainage ditches, and an alleyway.

The contaminant of concern is PCBs, but other contaminants are co-located and may drive the depth of excavation necessary.

The contractor shall:

1. Coordinate with OSC for a site visit;
2. Develop a removal action plan which includes schedule, personnel plan, subcontract plan, health and safety plan, and detailed cost estimate for the conduct of the EPA defined actions identified below:
 - a. Excavation and Disposal of TSCA and Non-TSCA Soils (2500 ton TSCA soil, 4100 ton Non-TSCA soils) from designated areas (residential properties, alleyway, drainage ditches, and facility property):
 - b. Demolition of on-site building and removal of concrete slab and containment structure;
 - c. Provide for office setup – location will be identified (i.e. Container office 40 x 8)
 - d. Consider security fencing around site location to restrict access from school children;
 - e. May need signage to restrict flow of traffic;

- f. Restoration to pre-removal conditions;
 - g. Evaluate the ability to relocate storage sheds located on private property to allow access to soil beneath those structures;
 - h. Provide removal action plan within 14 days of site visit;
- 3. Implement removal action plan once approved by the OSC; and
- 4. Complete closeout documentation, including State required disposal reporting.