



United States Fish and Wildlife Service
EPA R6 IA

Summary Report -- By Project

TAR CREEK SUPERFUND SITE OU5

Cost Category		Amount
Labor and Benefits		\$17,439.00
Travel		\$1,229.00
Contracts		\$0.00
Supplies and Equipment		\$0.00
Land and Structures		\$0.00
Vehicles		\$0.00
FWS Indirect Support		\$3,836.58
TOTAL PROJECT COST with Inflation		\$22,774.96
CONTINGENCY COSTS	10.00%	\$2,277.50
TOTAL PROJECT COST with Contingency		\$25,052.46



United States Fish and Wildlife Service
EPA R6 IA

Summary Report -- By Project

EPA-6 SUPPORT (WILCOX OIL SITE)

Cost Category		Amount
Labor and Benefits		\$6,684.95
Travel		\$1,095.50
Contracts		\$0.00
Supplies and Equipment		\$0.00
Land and Structures		\$0.00
Vehicles		\$0.00
FWS Indirect Support		\$1,470.69
TOTAL PROJECT COST with Inflation		\$9,492.15
CONTINGENCY COSTS	10.00%	\$949.21
TOTAL PROJECT COST with Contingency		\$10,441.36



United States Fish and Wildlife Service
EPA R6 IA

Summary Report -- By Project

DELTA SHIPYARD

Cost Category		Amount
Labor and Benefits		\$12,788.60
Travel		\$3,093.00
Contracts		\$0.00
Supplies and Equipment		\$0.00
Land and Structures		\$0.00
Vehicles		\$0.00
FWS Indirect Support		\$2,813.49
TOTAL PROJECT COST with Inflation		\$19,375.55
CONTINGENCY COSTS	10.00%	\$1,937.56
TOTAL PROJECT COST with Contingency		\$21,313.11