




ecology and environment, inc.

CLOVERLEAF BUILDING 3, 6405 METCALF, OVERLAND PARK, KANSAS 66202, TEL. 913/432-9961

International Specialists in the Environment



June 28, 1991


Mike Sieczkowski
Remediation Services, Inc.
11401 Moog Drive
St. Louis, Missouri 63146

SUBJECT: Final Tabulations for bid package.

Dear Mr. Sieczkowski:

This letter is intended to convey the range of bid quotes received on the following bid package: Laclede Coal Gas Site/Drum Removal. Because of scheduling conflicts or technical difficulties the other subcontractors solicited at this time (Heritage Remediation, Solvent Recovery Corporation, and Chemical Waste Management) declined to bid. I appreciate your efforts in responding to our bid package. I am happy to inform you that your firm has been selected as the proposed subcontractor for this project. We will submit an approval package to EPA Headquarters and we will inform you if any changes in project scope occur. The proposed start date for this project is July 22, 1991. Please note that Keith Brown is the project manager for this site. If you have any questions regarding the subcontract material, please contact me at (913) 432-9961. I look forward to future work with your company.

Sincerely,


Wesley McCall
Regional Subcontracts Manager

WM/bm

0724



0400

10.0

ES

June 28, 1991

Mike Sieczkowski
Remediation Services, Inc.
11401 Moog Drive
St. Louis, Missouri 63146

SUBJECT: Final Tabulations for bid package.

Dear Mr. Sieczkowski:

This letter is intended to convey the range of bid quotes received on the following bid package: Laclede Coal Gas Site/Drum Removal. Because of scheduling conflicts or technical difficulties the other subcontractors solicited at this time (Heritage Remediation, Solvent Recovery Corporation, and Chemical Waste Management) declined to bid. I appreciate your efforts in responding to our bid package. I am happy to inform you that your firm has been selected as the proposed subcontractor for this project. We will submit an approval package to EPA Headquarters and we will inform you if any changes in project scope occur. The proposed start date for this project is July 22, 1991. Please note that Keith Brown is the project manager for this site. If you have any questions regarding the subcontract material, please contact me at (913) 432-9961. I look forward to future work with your company.

Sincerely,

Wesley McCall
Regional Subcontracts Manager

WM/bm