

ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

1

6

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

1. DATE OF ORDER 08/20/2013		2. CONTRACT NO. (If any) EP-W-10-055		6. SHIP TO: a. NAME OF CONSIGNEE HPOD RRB	
3. ORDER NO. 0064		4. REQUISITION/REFERENCE NO. PR-OSWER-13-00420			
5. ISSUING OFFICE (Address correspondence to) SRRPOD US Environmental Protection Agency Superfund/RCRA Regional Procurement Operations 1200 Pennsylvania Ave, NW Washington DC 20460				b. STREET ADDRESS US Environmental Protection Agency USEPA Ronald Reagan Building (RRB) 1300 Pennsylvania Avenue NW	
				c. CITY Washington	d. STATE dc
				e. ZIP CODE 20004	
7. TO: a. NAME OF CONTRACTOR EASTERN RESEARCH GROUP, INC.				f. SHIP VIA	
b. COMPANY NAME				8. TYPE OF ORDER	
c. STREET ADDRESS 110 HARTWELL AVENUE				<input type="checkbox"/> a. PURCHASE <input checked="" type="checkbox"/> b. DELIVERY REFERENCE YOUR: Please furnish the following on the terms and conditions specified on both sides of this order and on the attached sheet, if any, including delivery as indicated. Except for billing instructions on the reverse, this delivery order is subject to instructions contained on this side only of this form and is issued subject to the terms and conditions of the above-numbered contract.	
d. CITY LEXINGTON		e. STATE MA	f. ZIP CODE 024213136		
9. ACCOUNTING AND APPROPRIATION DATA See Schedule				10. REQUISITIONING OFFICE ORCR	

11. BUSINESS CLASSIFICATION (Check appropriate box(es)) <input type="checkbox"/> a. SMALL <input checked="" type="checkbox"/> b. OTHER THAN SMALL <input type="checkbox"/> c. DISADVANTAGED <input type="checkbox"/> d. WOMEN-OWNED <input type="checkbox"/> e. HUBZone <input type="checkbox"/> f. SERVICE-DISABLED <input type="checkbox"/> g. WOMEN-OWNED SMALL BUSINESS (WOSB) <input type="checkbox"/> h. EDWOSB <input type="checkbox"/> i. VETERAN-OWNED <input type="checkbox"/> j. ELIGIBLE UNDER THE WOSB PROGRAM						12. F.O.B. POINT Destination	
13. PLACE OF a. INSPECTION Destination			14. GOVERNMENT B/L NO. b. ACCEPTANCE Destination		15. DELIVER TO F.O.B. POINT ON OR BEFORE (Date) 08/01/2014		
16. DISCOUNT TERMS							

17. SCHEDULE (See reverse for Rejections)

ITEM NO. (a)	SUPPLIES OR SERVICES (b)	QUANTITY ORDERED (c)	UNIT (d)	UNIT PRICE (e)	AMOUNT (f)	QUANTITY ACCEPTED (g)
	DUNS Number: 112947395 Task Order Title: Analysis of Scrap Metal, Spent Lead Acid Battery, and Drum Recycling The terms and conditions of contract EP-W-10-055 are hereby incorporated by Continued ...					

SEE BILLING INSTRUCTIONS ON REVERSE	18. SHIPPING POINT		19. GROSS SHIPPING WEIGHT		20. INVOICE NO.		17(h) TOTAL (Cont. pages)
	21. MAIL INVOICE TO:						
	a. NAME RTP Finance Center						\$60,864.00
	b. STREET ADDRESS (or P.O. Box) US Environmental Protection Agency RTP-Finance Center Mail Drop D143-02 109 TW Alexander Drive						\$60,864.00
c. CITY Durham			d. STATE NC	e. ZIP CODE 27711		17(i) GRAND TOTAL	

22. UNITED STATES OF AMERICA BY (Signature)

23. NAME (Typed)
Rayna Brown
TITLE: CONTRACTING/ORDERING OFFICER

**ORDER FOR SUPPLIES OR SERVICES
SCHEDULE - CONTINUATION**

PAGE NO

2

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER 08/20/2013	CONTRACT NO. EP-W-10-055	ORDER NO. 0064
-----------------------------	-----------------------------	-------------------

ITEM NO. (a)	SUPPLIES/SERVICES (b)	QUANTITY ORDERED (c)	UNIT (d)	UNIT PRICE (e)	AMOUNT (f)	QUANTITY ACCEPTED (g)
	<p>reference.</p> <p>The Contractor shall perform services in accordance with the attached Statement of Work (SOW) dated 07/12/13 (3 pages) and the Contractor's proposal dated 07/23/13 in the amount of \$60,864.00.</p> <p>The task order obligation/funding ceiling is established at \$59,928.00, which the Contractor is not authorized to exceed. Any expendiutre above this amount is at the Contractor's own risk.</p> <p>The task order ceiling price is \$60,864.00.</p> <p>This is a time-and-materials (T&M) task order.</p> <p>This task order is hereby fully funded.</p> <p>Services rendered under this task order are for non-severable services.</p> <p>TOPO: Amanda Kohler Max Expire Date: 08/01/2014</p> <p>Admin Office: SRRPOD US Environmental Protection Agency Superfund/RCRA Regional Procurement Operations 1200 Pennsylvania Ave, NW Washington DC 20460</p> <p>Period of Performance: 08/20/2013 to 08/01/2014</p>					
0001	<p>Analysis of Scrap Metal, Spent Lead Acid Battery, and Drum Recycling</p> <p>Accounting Info: 13-14-B-31H-302DA1-2585---1331HMP007-0 01 BFY: 13 EFY: 14 Fund: B Budget Org: 31H Program (PRC): 302DA1 Budget (BOC): 2585 DCN - Line ID: 1331HMP007-001 Funding Flag: Partial Funded: \$60,864.00 Continued ...</p>				60,864.00	

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

\$60,864.00

ORDER FOR SUPPLIES OR SERVICES
SCHEDULE - CONTINUATION

PAGE NO

3

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER

CONTRACT NO.

ORDER NO.

08/20/2013

EP-W-10-055

0064

ITEM NO. (a)	SUPPLIES/SERVICES (b)	QUANTITY ORDERED (c)	UNIT (d)	UNIT PRICE (e)	AMOUNT (f)	QUANTITY ACCEPTED (g)
	The obligated amount of award: \$60,864.00. The total for this award is shown in box 17(i).					
TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))					\$0.00	

Task Order Statement of Work

Analysis of Scrap Metal, Spent Lead Acid Battery, and Drum Recycling

OBJECTIVE

This Statement of Work requests support for research and analysis on three recycling exclusions: scrap metal (§ 261.4(a)(13) and § 261.6(a)(3)(ii)), spent lead acid batteries (§266.80), and empty containers (§ 261.7). This task will be completed in phases. First, the contractor shall collect information related to these three exclusions from the damage cases and then research best management practices and state programs associated with the three recycling exclusions. Second, the contractor shall perform certain analysis on the damage case study related to the information gathered in the first phase. Next, if directed by the TOCOR, the contractor will develop a list of data needs and gaps that would need to be filled for EPA to proceed with a regulatory action or voluntary program related to the three recycling exclusions: scrap metal, spent lead acid batteries, and empty drums.

BACKGROUND

As part of EPA's effort to revise the current "definition of solid waste" in the 2008 *Revisions to the Definition of Solid Waste Final Rule*, also known as the "DSW rule," EPA undertook an extensive damage case study looking at environmental damages caused by recycling hazardous secondary materials from 1982 to the present. The information in the report helped the Agency to craft the specific conditions for recycling hazardous secondary materials. The report was initially completed in January 2007 and updated in 2008, 2011, and 2012 (which has not yet been published). A copy of the 2012 report and an accompanying damage case database will be provided by EPA.

On January 29, 2009, the Sierra Club submitted an administrative petition requesting that EPA repeal the DSW rule, arguing that the revised regulations are unlawful and that they increase threats to public health and the environment without producing compensatory benefits and, therefore, should be repealed. On July 22, 2011, EPA issued a proposed rule proposing to revise certain exclusions from the definition of solid waste for hazardous secondary materials being recycled. Along with the proposed revisions to the 2008 DSW exclusions, EPA also requested comment on revisions that would affect other definition of solid waste exclusions and hazardous waste exemptions for recyclable materials, including potentially applying speculative accumulation recordkeeping, notification, and containment standards to these existing recycling exclusions.

As part of the DSW rulemaking process and to better inform future program activities regarding hazardous secondary material recycling, EPA wishes to gather information and analyze the top three recycling exclusions associated with the damage case study.

TASKS

Task 1: Information Gathering (Task Area Seven of Base Contract SOW)

(1) Collect more information on several scrap metal cases already in the damage case study: four existing scrap metal damage cases that have little information and several existing damage cases where fires occurred at metals facilities to determine if scrap metal was a factor. Add this

information to the Summary of Scrap Metal Damage Cases Table, which will be provided by EPA.

(2) Collect information from the drum recycler/reconditioner damage cases, tabling relevant information from each case for easy comparison (e.g., date, facility type, permit status, materials handled, and cause of damage). Use the same format as the Summary of Scrap Metal Damage Cases Table and the Summary of Battery Recycling Damage Cases Table templates, which will be provided by EPA.

(3) Research best management practices (such as those promoted by Institute of Scrap Recycling Industries (ISRI), Association of Battery Recyclers (ABR), and/or other relevant associations) for scrap metal, spent lead acid battery and drum recycling management practices.

(4) Research state regulatory and voluntary programs aimed at proper management and environmental compliance of scrap metal, spent lead acid batteries, and drum recyclers.

(5) Research international standards and programs aimed at proper management and environmental compliance of scrap metal, spent lead acid batteries, and drum recyclers.

Task 2: Analysis (Task Area 6 of the Base Contract SOW)

(1) Match the damage cases at battery facilities that are secondary lead smelters to how they were handling the materials, particularly the regulatory status of the lead plates and groups (i.e., as part of the exempt recycling process, as newly generated hazardous waste, or as hazardous waste immediately subject to a permit).

(2) Look for trends as to whether any of the best management practices published by the associations for any of these three waste streams weren't followed when damages occurred at these types of facilities.

(3) Develop a report that describes the landscape of scrap metal, spent lead acid battery, and drum recycling. The report shall pull together all data collected in Task 1 and include analysis developed under Task 2.

Task 3: Create a list of data gaps and needs (Task Area 5 of the Base Contract SOW)

The contractor shall not begin Task 3 unless given direction to do so by the TOCOR.

Based on the results of the contractor's research and analysis produced as part of Tasks 1-2 above, the contractor shall propose a list of information that EPA would be interested in attaining (such as in a Notice of Data Availability) related to the recycling of scrap metal, spent lead acid batteries, and drum recyclers and possible data gaps that would need to be addressed in any future regulatory action or voluntary program.

The contractor may also meet with EPA in order to further understand EPA's comments. The contractor should expect no more than two rounds of comments from EPA.

SCHEDULE OF DELIVERABLES

(Schedule dates are negotiable upon agreement by the TOCOR.)

Task Number	Deliverable	Due Date
Task 1	Collect information related to the 3 recycling exclusions as outlined above, including best management practices and state programs.	4 weeks after receipt of TOCOR direction to start task
Task 2	Provide analysis related to the 3 recycling exclusions, identified best management practices, and associated damage cases as outlined above.	8 weeks after receipt of TOCOR comments on Task 1
<i>The contractor shall not start Task 3 until given direction to do so by the TOCOR.</i>		
Task 3	Identify a list of data gaps and needs related to the 3 recycling exclusions.	4 weeks after receipt of TOCOR direction to start task

TECHNICAL DIRECTION

In accordance with EPAAR 1552.237-71—*Technical Direction*, the Task Order Contracting Officer's Representative (TOCOR) will provide Technical Direction during performance of this task order.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE		PAGE OF PAGES 1 2	
2. AMENDMENT/MODIFICATION NO. 001		3. EFFECTIVE DATE 08/27/2013		4. REQUISITION/PURCHASE REQ. NO.	
6. ISSUED BY SRRPOD US Environmental Protection Agency Superfund/RCRA Regional Procurement Operations 1200 Pennsylvania Ave, NW Washington DC 20460		CODE SRRPOD		5. PROJECT NO. (If applicable)	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) EASTERN RESEARCH GROUP, INC. 110 HARTWELL AVENUE LEXINGTON MA 024213136		(x)		9A. AMENDMENT OF SOLICITATION NO.	
				9B. DATED (SEE ITEM 11)	
		x		10A. MODIFICATION OF CONTRACT/ORDER NO. EP-W-10-055 0064	
				10B. DATED (SEE ITEM 13) 08/20/2013	
CODE 112947395		FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<input type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. ACCOUNTING AND APPROPRIATION DATA (If required) See Schedule					
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.					
CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
X	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).				
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
	D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input checked="" type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ 0 _____ copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) DUNS Number: 112947395 Task Order Title: Analysis of Scrap Metal, Spent Lead Acid Battery, and Drum Recycling The purpose of this administrative modification is as follows: (1) to correct the task order obligation/funding ceiling incorrectly stated in the text as \$59,928.00 on page 2 of 6 of the original task order instead of correctly stating as \$60,864.00. The task order obligation/funding ceiling is hereby corrected to \$60,864.00, which the Contractor is not authorized to exceed. Any expenditure above this amount is at the Continued ... Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
			Rayna Brown		
15B. CONTRACTOR/OFFEROR		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA	
(Signature of person authorized to sign)				(Signature of Contracting Officer)	
				16C. DATE SIGNED 08/27/2013	

CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

EP-W-10-055/0064/001

PAGE OF

2

2

NAME OF OFFEROR OR CONTRACTOR

EASTERN RESEARCH GROUP, INC.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	<p>Contractor's own risk.</p> <p>All other terms and conditions remains unchanged and in full force and effect.</p> <p>TOPO: Amanda Kohler Max Expire Date: 08/01/2014</p> <p>LIST OF CHANGES:</p> <p>Reason for Modification : Other Administrative Action</p> <p>Total Amount for this Modification: \$0.00</p> <p>New Total Amount for this Version: \$0.00</p> <p>New Total Amount for this Award: \$60,864.00</p> <p>Payment:</p> <p>RTP Finance Center</p> <p>US Environmental Protection Agency</p> <p>RTP-Finance Center</p> <p>Mail Drop D143-02</p> <p>109 TW Alexander Drive</p> <p>Durham NC 27711</p> <p>Period of Performance: 08/20/2013 to 08/01/2014</p>				

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE		PAGE OF PAGES 1 2	
2. AMENDMENT/MODIFICATION NO. 002		3. EFFECTIVE DATE 09/05/2013		4. REQUISITION/PURCHASE REQ. NO.	
5. PROJECT NO. (If applicable)		6. ISSUED BY SRRPOD		7. ADMINISTERED BY (If other than Item 6)	
US Environmental Protection Agency Superfund/RCRA Regional Procurement Operations 1200 Pennsylvania Ave, NW Washington DC 20460					
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) EASTERN RESEARCH GROUP, INC. 110 HARTWELL AVENUE LEXINGTON MA 024213136		(x)		9A. AMENDMENT OF SOLICITATION NO.	
				9B. DATED (SEE ITEM 11)	
		x		10A. MODIFICATION OF CONTRACT/ORDER NO. EP-W-10-055 0064	
				10B. DATED (SEE ITEM 13) 08/20/2013	
CODE 112947395		FACILITY CODE			

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended. ☐ is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
X	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor ☒ is not. ☐ is required to sign this document and return _____ 0 _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 112947395

Task Order Title: Analysis of Scrap Metal, Spent Lead Acid Battery, and Drum Recycling

TOPO: Amanda Kohler Max Expire Date: 08/01/2014

The purpose of this administrative modification is as follows:

1) To add Tracy Atagi as Alternate Contracting Officer's Representative (COR).

All other terms and conditions remain unchanged and in full force and effect.

LIST OF CHANGES:

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Rayna Brown	
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA (Signature of Contracting Officer)	16C. DATE SIGNED 09/05/2013

CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

EP-W-10-055/0064/002

PAGE OF

2

2

NAME OF OFFEROR OR CONTRACTOR

EASTERN RESEARCH GROUP, INC.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	Reason for Modification : Other Administrative Action Alternate COR/Project Officer: Tracy Atagi Payment: RTP Finance Center US Environmental Protection Agency RTP-Finance Center Mail Drop D143-02 109 TW Alexander Drive Durham NC 27711 Period of Performance: 08/20/2013 to 08/01/2014				

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE		PAGE OF PAGES 1 2	
2. AMENDMENT/MODIFICATION NO. 003		3. EFFECTIVE DATE 10/30/2013		4. REQUISITION/PURCHASE REQ. NO.	
6. ISSUED BY SRRPOD US Environmental Protection Agency Superfund/RCRA Regional Procurement Operations 1200 Pennsylvania Ave, NW Washington DC 20460		7. ADMINISTERED BY (If other than Item 6)		5. PROJECT NO. (If applicable)	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) EASTERN RESEARCH GROUP, INC. 110 HARTWELL AVENUE LEXINGTON MA 024213136		(x) 9A. AMENDMENT OF SOLICITATION NO.		9B. DATED (SEE ITEM 11)	
CODE 112947395 FACILITY CODE		x 10A. MODIFICATION OF CONTRACT/ORDER NO. EP-W-10-055 0064		10B. DATED (SEE ITEM 13) 08/20/2013	

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended, ☐ is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
X	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: By Mutual Agreement of the Parties; FAR 52.242-15 Stop-Work Order (Aug 1989)
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor ☐ is not, ☒ is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 112947395

Task Order Title: Analysis of Scrap Metal, Spent Lead Acid Battery, and Drum Recycling

The purpose of this no cost bilateral modification is as follows:

- (1) To approve the Contractor's no cost October 22, 2013 partial request for equitable adjustment (REA) pursuant to its rights under the FAR 52.242-15 Stop-Work Order (Aug 1989) clause;
- (2) To modify the deliverable schedule as partial consideration for the delays resulting from the Stop-Work Order.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Rayna Brown	
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA (Signature of Contracting Officer)	16C. DATE SIGNED

CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-10-055/0064/003PAGE OF
2 2NAME OF OFFEROR OR CONTRACTOR
EASTERN RESEARCH GROUP, INC.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	<p>Schedule delays resulted from the Stop-Work Order dated and issued via an emailed letter to the Contractor on October 1, 2013, which was cancelled via an emailed letter on October 17, 2013. The delays impacted performance associated with Task 1; therefore, this modification is solely modifying the following deliverable:</p> <p>Task 1 Deliverable Collect information relatd to the 3 recycling exclusions as outlined above, including best management practices and state programs Due Date: November 15, 2013</p> <p>All other terms and conditions remains unchanged and in full force and effect. TOPO: Amanda Kohler Max Expire Date: 08/01/2014 LIST OF CHANGES: Reason for Modification : Supplemental Agreement for work within scope Payment: RTP Finance Center US Environmental Protection Agency RTP-Finance Center Mail Drop D143-02 109 TW Alexander Drive Durham NC 27711 Period of Performance: 08/20/2013 to 08/01/2014</p>				

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE		PAGE OF PAGES 1 7	
2. AMENDMENT/MODIFICATION NO. 004		3. EFFECTIVE DATE See Block 16C		4. REQUISITION/PURCHASE REQ. NO.	
6. ISSUED BY SRRPOD US Environmental Protection Agency Superfund/RCRA Regional Procurement Operations 1200 Pennsylvania Ave, NW Washington DC 20460		CODE SRRPOD		5. PROJECT NO. (If applicable)	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) EASTERN RESEARCH GROUP, INC. 110 HARTWELL AVENUE LEXINGTON MA 024213136		(x)		9A. AMENDMENT OF SOLICITATION NO.	
				9B. DATED (SEE ITEM 11)	
		x		10A. MODIFICATION OF CONTRACT/ORDER NO. EP-W-10-055 0064	
				10B. DATED (SEE ITEM 13) 08/20/2013	
CODE 112947395		FACILITY CODE			

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended, ☐ is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
x	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: By Mutual Agreement of the Parties
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor ☐ is not, ☒ is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 112947395

Task Order Title: Analysis of Scrap Metal, Spent Lead Acid Battery, and Drum Recycling

TOPO: Robert Drew Lausch Max Expire Date: 08/30/2015

The purpose of this bilateral modification is to:

- 1) Extend the period of performance of the task order;
- 2) Incorporate the revised statement of work (attached, 5 pages); and
- 3) Make administrative changes.

The period of performance end date for this task order is changed from August 1, 2014, to Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Carolyn Mosinski	
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	15C. DATE SIGNED	16B. DATE SIGNED 07/31/2014	16C. DATE SIGNED 07/31/2014

CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-10-055/0064/004PAGE OF
2 7NAME OF OFFEROR OR CONTRACTOR
EASTERN RESEARCH GROUP, INC.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	<p>August 30, 2015. This period of performance extension is at no additional cost to the Government. This extension is due to delays beyond the contractor's control. This extension includes a revision to the statement of work which is attached as pages 3-7 of this mod.</p> <p>This modification also makes administrative changes (see below).</p> <p>All other terms and conditions remain unchanged.</p> <p>LIST OF CHANGES: Reason for Modification : Supplemental Agreement for work within scope Period Of Performance End Date changed from 2014-08-01 to 2015-08-30</p> <p>TOCOR (Task Order Contracting Officer's Representative) changed to: Robert Drew Lausch Alternate COR/Project Officer changed to: Amanda Kohler Maximum Potential Expiration Date changed to: 08/30/2015 Payment: RTP Finance Center US Environmental Protection Agency RTP-Finance Center Mail Drop D143-02 109 TW Alexander Drive Durham NC 27711 Period of Performance: 08/20/2013 to 08/30/2015</p>				

Task Order Statement of Work
Analysis of Scrap Metal, Spent Lead Acid Battery, and Drum Recycling
Modification 1

OBJECTIVE

This Statement of Work requests support for research and analysis on three recycling exclusions: scrap metal (§ 261.4(a)(13) and § 261.6(a)(3)(ii)), spent lead acid batteries (§266.80), and empty containers (§ 261.7). This task will be completed in phases. First, the contractor shall collect information related to these three exclusions from the damage cases and then research best management practices and state programs associated with the three recycling exclusions. Second, the contractor shall perform certain analysis on the damage case study related to the information gathered in the first phase. Next, if directed by the TOCOR, the contractor will develop a list of data needs and gaps that would need to be filled for EPA to proceed with a regulatory action or voluntary program related to the three recycling exclusions: scrap metal, spent lead acid batteries, and empty drums. Finally, the contractor will update EPA's damage case study to include recent damage cases, including damage cases involving recycling exclusions, such as 40 CFR 261.4(a)(22), recycling of cathode ray tubes (CRTs).

BACKGROUND

As part of EPA's effort to revise the current "definition of solid waste" in the 2008 *Revisions to the Definition of Solid Waste Final Rule*, also known as the "DSW rule," EPA undertook an extensive damage case study looking at environmental damages caused by recycling hazardous secondary materials from 1982 to the present. The information in the report helped the Agency to craft the specific conditions for recycling hazardous secondary materials. The report was initially completed in January 2007 and updated in 2008, 2011, and 2012 (which has not yet been published). A copy of the 2012 report and an accompanying damage case database will be provided by EPA.

On January 29, 2009, the Sierra Club submitted an administrative petition requesting that EPA repeal the DSW rule, arguing that the revised regulations are unlawful and that they increase threats to public health and the environment without producing compensatory benefits and, therefore, should be repealed. On July 22, 2011, EPA issued a proposed rule proposing to revise certain exclusions from the definition of solid waste for hazardous secondary materials being recycled. Along with the proposed revisions to the 2008 DSW exclusions, EPA also requested comment on revisions that would affect other definition of solid waste exclusions and hazardous waste exemptions for recyclable materials, including potentially applying speculative accumulation recordkeeping, notification, and containment standards to these existing recycling exclusions.

As part of the DSW rulemaking process and to better inform future program activities regarding hazardous secondary material recycling, EPA wishes to gather information and analyze the top three recycling exclusions associated with the damage case study. EPA also wishes to update the damage case study to include recent damage cases related to recycling exclusions.

TASKS

Task 1: Information Gathering

- (1) Collect more information on several scrap metal cases already in the damage case study: four existing scrap metal damage cases that have little information and several existing damage cases where fires occurred at metals facilities to determine if scrap metal was a factor. Add this information to the Summary of Scrap Metal Damage Cases Table, which will be provided by EPA.
- (2) Collect information from the drum recycler/reconditioner damage cases, tabling relevant information from each case for easy comparison (e.g., date, facility type, permit status, materials handled, and cause of damage). Use the same format as the Summary of Scrap Metal Damage Cases Table and the Summary of Battery Recycling Damage Cases Table templates, which will be provided by EPA.
- (3) Research best management practices (such as those promoted by Institute of Scrap Recycling Industries (ISRI), Association of Battery Recyclers (ABR), and/or other relevant associations) for scrap metal, spent lead acid battery and drum recycling management practices.
- (4) Research state regulatory and voluntary programs aimed at proper management and environmental compliance of scrap metal, spent lead acid batteries, and drum recyclers.
- (5) Research international standards and programs aimed at proper management and environmental compliance of scrap metal, spent lead acid batteries, and drum recyclers.

Task 2: Analysis

- (1) Match the damage cases at battery facilities that are secondary lead smelters to how they were handling the materials, particularly the regulatory status of the lead plates and groups (i.e., as part of the exempt recycling process, as newly generated hazardous waste, or as hazardous waste immediately subject to a permit).
- (2) Look for trends as to whether any of the best management practices published by the associations for any of these three waste streams weren't followed when damages occurred at these types of facilities.
- (3) Develop a report that describes the landscape of scrap metal, spent lead acid battery, and drum recycling. The report shall pull together all data collected in Task 1 and include analysis developed under Task 2.

Task 3: Create a list of data gaps and needs

The contractor shall not begin Task 3 unless given direction to do so by the TOCOR.

Based on the results of the contractor's research and analysis produced as part of Tasks 1-2 above, the contractor shall propose a list of information that EPA would be interested in attaining (such as in a Notice of Data Availability) related to the recycling of scrap metal, spent lead acid batteries, and drum recyclers and possible data gaps that would need to be addressed in any future regulatory action or voluntary program.

The contractor may also meet with EPA in order to further understand EPA's comments. The contractor should expect no more than two rounds of comments from EPA.

Task 4 Update Damage Case Study and Damage Case Database

Subtask A – Identify potential recycling damage cases

The contractor shall compile a list of damage cases that have occurred or have been recorded since July 2011 (when the last update to the damage case study was completed). The contractor shall conduct a search using the internet, EPA databases, and EPA contacts in the Regions. EPA will also provide the contractor a list of 10-20 potential recycling damage cases. Although EPA does not know exactly how many damage cases may exist, we estimate that there may be about 30 total damage cases for the contractor to evaluate. The contractor shall submit the list of potential recycling damage cases to EPA for review, including the name, location, type of damage, and type of hazardous secondary material or recycling involved.

Subtask B – Collect information about each potential damage case

After receiving comments from EPA in subtask A, the contractor shall conduct a search for additional information regarding the damage cases. The contractor may use the internet, EPA databases (e.g., CERCLA/SEMS, RCRAInfo, EPA's OSC website (www.epaossc.org)), and state and Regional staff involved with the damage cases in order to obtain further information. Specifically, the contractor shall strive to obtain the following information regarding each damage case:

- Facility name
- Facility EPA ID
- Facility address and county
- EPA Region of the facility
- Facility type (i.e., generator recycling onsite, generator recycling off-site, intermediate facility, transporter, or reclaimer)
- NACIS code and description
- Whether the site has/had a RCRA permit
- Whether the site went bankrupt
- End date of recycling operation
- Brief site history and description of recycling operation
- Causes of damage (i.e., improper management of hazardous secondary materials, abandoned materials, fire or explosion, accident, leaks or spills, improper management of recycled products, improper disposal of residuals, other)
- Damage description
- Start date of damage
- End date of damage (or if damage is ongoing)
- Funding source for cleanup of damage (Federal, State, Responsible Party)
- Oversight of cleanup (Federal, State, Responsible Party)
- Is the site a RCRA corrective action site?
- Is it in the SEMS database? If so, what is its ID number?
- Is the site on the NPL? Is it proposed to be on the NPL? If so, what is its status?
- Has there been one (or more) CERCLA removal action(s)? If so, what is the status?
- Damage type (i.e., soil, groundwater, sediment, surface water, air, abandoned materials)

- Damage description
- Fatalities?
- Injuries?
- Cleanup costs
- Property and other damages
- Type of recycled materials (i.e., batteries, other metal-bearing wastes, commercial chemical products, drums, spent solvents, spent acids or bases, used oil, other petroleum wastes, scrap metals, precious-metal containing wastes, mercury-containing wastes, other wastes)
- Hazardous waste codes of materials
- Material description
- Regulatory citation the facility was operating under
- Does the contractor believe the facility was legitimately recycling?
- Case Contacts
- Case Sources

EPA notes that not all of the information may be found for each damage case. In these instances, the contractor shall just note "unknown."

The contractor shall evaluate each damage case against EPA's damage case criteria and recommend to EPA whether the damage case should be included in EPA's study or not. The contractor shall submit these recommendations, along with the list of information for each damage case obtained to the TOCOR for review.

Subtask C – Draft narrative profiles of each damage case

After receiving comments from EPA in subtask B, the contractor shall draft a narrative profile of each damage case that fits the criteria of a recycling damage case using the data collected in subtask B above. These profiles will include all known information about each damage case and any links to resources documenting the information. The contractor shall submit the draft narratives to the TOCOR for review.

Subtask D – Revise damage case study and damage case database

After receiving comments from EPA in subtask C, the contractor shall revise the Damage Case Study and damage case database accordingly (EPA will provide current versions of both for the contractor to update). The contractor shall submit the draft Damage Case Study and damage case database to EPA for review. After receiving comments from EPA, the contractor shall provide the final Damage Case Study and damage case database to EPA.

SCHEDULE OF DELIVERABLES

(Schedule dates are negotiable upon agreement by the TOCOR.)

Task Number	Deliverable	Due Date
Task 1	Collect information related to the 3 recycling exclusions as outlined above, including best management practices and state programs.	4 weeks after receipt of TOCOR direction to start task


Task 2	Provide analysis related to the 3 recycling exclusions, identified best management practices, and associated damage cases as outlined above.	8 weeks after receipt of TOCOR comments on Task 1
<i>The contractor shall not start Task 3 until given direction to do so by the TOCOR.</i>		
Task 3	Identify a list of data gaps and needs related to the 3 recycling exclusions.	4 weeks after receipt of TOCOR direction to start task
Task 4A	List of potential recycling damage cases	3 weeks after receipt of TOCOR direction to start task
Task 4B	List of information for each damage case along with contractor recommendation whether to include damage case or not in EPA's damage case study.	4 weeks after receipt of TOCOR comments in subtask A.
Task 4C	Draft narrative profiles of each damage case.	3 weeks after receipt of TOCOR comments in subtask B.
Task 4D	Draft damage case study and database Final damage case study and database	For draft - 2 weeks after receipt of TOCOR comments in subtask C; For final - 2 weeks after receipt of TOCOR comments on drafts.

TECHNICAL DIRECTION

In accordance with EPAAR 1552.237-71–*Technical Direction*, the Task Order Contracting Officer's Representative (TOCOR) will provide Technical Direction during performance of this task order.

PERIOD OF PERFORMANCE

The period of performance end date for this task order will be extended from August 1, 2014, until August 31, 2015.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE		PAGE OF PAGES 1 2	
2. AMENDMENT/MODIFICATION NO. 005		3. EFFECTIVE DATE See Block 16C		4. REQUISITION/PURCHASE REQ. NO.	
6. ISSUED BY SRRPOD US Environmental Protection Agency Superfund/RCRA Regional Procurement Operations 1200 Pennsylvania Ave, NW Washington DC 20460		CODE SRRPOD		5. PROJECT NO. (If applicable)	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) EASTERN RESEARCH GROUP, INC. 110 HARTWELL AVENUE LEXINGTON MA 024213136		(x)		9A. AMENDMENT OF SOLICITATION NO.	
				9B. DATED (SEE ITEM 11)	
		x		10A. MODIFICATION OF CONTRACT/ORDER NO. EP-W-10-055 0064	
				10B. DATED (SEE ITEM 13) 08/20/2013	
CODE 112947395		FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<input type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input type="checkbox"/> is extended. <input type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. ACCOUNTING AND APPROPRIATION DATA (If required) See Schedule Net Decrease: -\$1,425.99					
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.					
CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).				
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
X	D. OTHER (Specify type of modification and authority) FAR 52.232-22 Limitation of Funds (APR 1984)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not. <input checked="" type="checkbox"/> is required to sign this document and return <u>1</u> copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) DUNS Number: 112947395 Task Order Title: Analysis of Scrap Metal, Spent Lead Acid Battery, and Drum Recycling TOCOR: Robert Drew Lausch Max Expire Date: 08/30/2015 The purpose of this modification is to de-obligate funding in the amount of \$1,425.99 from this Task Order. The new total amount of funding obligated is now \$59,438.01. All services have been rendered and all invoices have been paid under this Task Order. These funds are no longer required.					
LIST OF CHANGES: Reason for Modification : Funding Only Action Obligated Amount for this Modification: -\$1,425.99 Continued ...					
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Christie M. Deskiewicz		
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA  (Signature of Contracting Officer)	
				16C. DATE SIGNED 01/20/2016	
NSN 7540-01-152-8070 Previous edition unusable				STANDARD FORM 30 (REV. 10-83) Prescribed by GSA FAR (48 CFR) 53.243	

CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-10-055/0064/005PAGE OF
2 2NAME OF OFFEROR OR CONTRACTOR
EASTERN RESEARCH GROUP, INC.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	<p>New Total Obligated Amount for this Award: \$59,438.01</p> <p>CHANGES FOR ACCOUNTING CODE: 13-14-B-31H-302DA1-2585---1331HMP007-001 Amount changed from \$60,864.00 to \$59,438.01</p> <p>Delivery: 08/01/2014 Delivery Location Code: HPOD RRB HPOD RRB US Environmental Protection Agency USEPA Ronald Reagan Building (RRB) 1300 Pennsylvania Avenue NW Washington dc 20004 USA</p> <p>Payment: RTP Finance Center US Environmental Protection Agency RTP-Finance Center (D143-02) 109 TW Alexander Drive Durham NC 27711</p> <p>FOB: Destination Period of Performance: 08/20/2013 to 08/30/2015</p>				