

ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

1

11

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

1 DATE OF ORDER 12/11/2014		2 CONTRACT NO. (If any) EP-W-14-020		6 SHIP TO: a NAME OF CONSIGNEE Megan Thyng	
3 ORDER NO. 0044		4 REQUISITION/REFERENCE NO. PR-R3-15-00058			
5 ISSUING OFFICE (Address correspondence to) HPOD US Environmental Protection Agency Headquarters Procurement Operations Ariel Rios Building 1200 Pennsylvania Avenue, NW Washington DC 20460				b STREET ADDRESS US Environmental Protection Agency Ariel Rios Building 1200 Pennsylvania Avenue, N. W. Mail Code: 3803R	
				c CITY Washington	d STATE DC
				e ZIP CODE 20460	
7 TO NA				f SHIP VIA	
a NAME OF CONTRACTOR SRA International, Inc.				8 TYPE OF ORDER	
b COMPANY NAME				<input type="checkbox"/> a PURCHASE <input checked="" type="checkbox"/> b DELIVERY	
c STREET ADDRESS 4300 FAIR LAKES COURT				REFERENCE YOUR: Please furnish the following on the terms and conditions specified on both sides of this order and on the attached sheet, if any, including delivery as indicated.	
d CITY Fairfax		e STATE VA	f ZIP CODE 22033		

9 ACCOUNTING AND APPROPRIATION DATA See Schedule				10 REQUISITIONING OFFICE HPOD	
11 BUSINESS CLASSIFICATION (Check appropriate box(es))					
<input type="checkbox"/> a SMALL <input type="checkbox"/> b. OTHER THAN SMALL <input type="checkbox"/> c DISADVANTAGED <input type="checkbox"/> d. WOMEN-OWNED <input type="checkbox"/> e HUBZone <input type="checkbox"/> f SERVICE-DISABLED VETERAN-OWNED <input type="checkbox"/> g. WOMEN-OWNED SMALL BUSINESS (WOSB) ELIGIBLE UNDER THE WOSB PROGRAM <input type="checkbox"/> h. EDWOSB					
13 PLACE OF				14 GOVERNMENT B/L NO	
a INSPECTION Destination		b ACCEPTANCE Destination		15 DELIVER TO F.O.B. POINT ON OR BEFORE (Date)	
				16 DISCOUNT TERMS	

17. SCHEDULE (See reverse for Rejections)

ITEM NO (a)	SUPPLIES OR SERVICES (b)	QUANTITY ORDERED (c)	UNIT (d)	UNIT PRICE (e)	AMOUNT (f)	QUANTITY ACCEPTED (g)
	DUNS Number: 097779698 The purpose of this Task Order is to procure the services of SRA to perform the duties as outlined in the SOW. A Work Plan and Cost Estimate is due to EPA within ten business days from the date of this Order. Continued ...					

SEE BILLING INSTRUCTIONS ON REVERSE	18. SHIPPING POINT		19. GROSS SHIPPING WEIGHT		20. INVOICE NO		17(h) TOTAL (Cont. pages)
	21. MAIL INVOICE TO:						
	a NAME RTP Finance Center						\$3,000.00
	b STREET ADDRESS (or P.O. Box) US Environmental Protection Agency RTP-Finance Center Mail Drop D143-02 109 TW Alexander Drive						\$3,000.00
c CITY Durham		d STATE NC	e ZIP CODE 27711				17(i) GRAND TOTAL

22 UNITED STATES OF AMERICA BY (Signature)

23 NAME (Typed)
Patrice L. Cunningham
TITLE: CONTRACTING/ORDERING OFFICER

**ORDER FOR SUPPLIES OR SERVICES
SCHEDULE - CONTINUATION**

PAGE NO

2

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER
12/11/2014

CONTRACT NO.
EP-W-14-020

ORDER NO.
0044

ITEM NO (a)	SUPPLIES/SERV.CES (b)	QUANTITY ORDERED (c)	UNIT (d)	UNIT PRICE (e)	AMOUNT (f)	QUANTITY ACCEPTED (g)
0001	<p>TOPO: Megan Thyng Max Expire Date: 03/31/2016</p> <p>Admin Office: HPOD US Environmental Protection Agency Headquarters Procurement Operations Ariel Rios Building 1200 Pennsylvania Avenue, NW Washington DC 20460</p> <p>Accounting Info: 15-16-B-03TEXCB-202B63-2505-1503TB1003-001 BFY: 15 EFY: 16 Fund: B Budget Org: 03TEXCB Program (PRC): 202B63 Budget (BOC): 2505 DCN - Line ID: 1503TB1003-001 Period of Performance: 12/11/2014 to 03/31/2016</p> <p>Task Order Funding</p> <p>The obligated amount of award: \$3,000.00. The total for this award is shown in box 17(i).</p>				3,000.00	

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

\$3,000.00

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rev. 4/2008)
Prescribed by GSA FAR (48 CFR) 53.213(f)

Contract EP-W14-020

Task Order

TITLE: Chesapeake Bay Stakeholders Assessment

ABSTRACT: The goal of this project is to complete an assessment of the views of stakeholders in the Chesapeake Bay watershed with regard to achievement of water quality restoration goals. The task order is funded by the Chesapeake Bay Program Office in EPA Region 3. The location of the project is the seven jurisdictions within EPA Regions 2 and 3 that comprise the Chesapeake Bay Watershed.

I. BACKGROUND

Purpose: As part of the Chesapeake Bay Program Water Quality Goal Implementation Team's (WQGIT's) Midpoint Assessment of the Chesapeake Bay TMDL, EPA will be developing expectations for jurisdictions' development of Phase III Watershed Implementation Plans (WIPs). Jurisdictions will develop Phase III WIPs in 2017-2018 in which they will outline a strategy for implementing practices necessary to meet Bay TMDL allocations by 2025. EPA's expectations for Phase I and II WIPs were guided by the Chesapeake Bay Program partnership's intent for the Bay TMDL to accelerate implementation and engage the public.¹ Many Chesapeake Bay Program partners recognize that most jurisdictions' Phase II WIPs did not meaningfully engage local partners, with the possible exceptions of Maryland and DC. This proposal is to secure a "designated neutral" contractor to hold a series of conversations with stakeholders from federal, state, local, non-governmental and industry organizations to identify lessons learned from the Phase I and II WIP process that should be applied to the Phase III WIPs in order to facilitate local engagement and implementation.

Background: While on detail to the Chesapeake Bay Program Office in 2008 – 2009, Katherine Antos conducted similar discussions to gather lessons learned from the tributary strategies (see attached). These findings were presented to the CBP partnership and informed EPA's WIP expectations and the demonstration of reasonable assurance for the Bay TMDL.

The stakeholder assessment should recommend improvements to the WIP development, evaluation, implementation and oversight processes so that the Phase III WIPs create effective blueprints for implementation through 2025. One question of particular importance is how Phase III WIPs could express "local area targets" so that they make Bay TMDL reduction goals more understandable and actionable at the local level and thus accelerate implementation. For example, should targets be expressed as load reductions by county, BMP implementation rates by county, and/or programmatic targets such as model ordinances that would be adopted by localities? The Bay jurisdictions felt that the Chesapeake Bay Program Phase 5.3.2 Watershed

¹ In March 2008, the CBP Principal's Staff Committee (PSC) adopted eight guiding principles for the Chesapeake Bay TMDL. Three principles particularly relevant to this effort are:

1. The Bay TMDL should accelerate and focus implementation of load reductions;
2. The Bay TMDL should engage the public about the implementation challenge; and
3. The Bay TMDL should allow jurisdictions the flexibility to divide allocations within major basins to meet local needs.

Model could not support local area targets. Although significant enhancements to the modeling tools are underway to improve their credibility at the local level, it is unclear whether local targets based on fine-scale, model outputs would enhance understanding and implementation of the Bay TMDL or generate greater push-back. At the same time, jurisdictions have not proposed or set alternative types of local area targets based on local implementation or programmatic goals.

Scope: The stakeholder assessment would involve a series of one-on-one conversations. Stakeholders would include representatives from:

- EPA Region 2, Region 3 Water Protection Division and Chesapeake Bay Program Office
- **Major federal landholders** within the Chesapeake Bay watershed (DoD, USFS, NPS)
- **7 Bay jurisdictions** – reach out to agency representatives that led the Phase I and II WIP and milestone efforts and/or serve on the WQGIT
- **Conservation districts** –at least 1 from each of the 6 Bay states
- **Local governments** – elected officials and staff from each Bay jurisdiction (at least 14)
- **Non-governmental organizations** such as Chesapeake Bay Foundation, James River Association, Rivanna River Basin Commission, Riverkeepers, Chesapeake Stormwater Network and Center for Watershed Protection that have worked with state and local partners to develop and implement WIP strategies
- **Industry groups** such as Homebuilders Association, Delmarva Poultry Industry, wastewater utilities, agribusiness

Conversations would likely also occur with representatives from:

- **Citizens Advisory Committee**
- **Local Government Advisory Committee**
- **Science and Technical Advisory Committee**
- **Chesapeake Bay Commission**
- **Federal agencies** that have committed to strategies to help meet Chesapeake water quality goals (USDA)
- **Cooperating institutions** such as the Region 3 Environmental Finance Center, Maryland SeaGrant, University of Maryland, Virginia Tech, The Nature Conservancy

The service provider would ask the above groups to recommend additional stakeholders. Based on recommendations and availability of time and resources, conversations may also occur with funders such as Keith Campbell Foundation, Chesapeake Bay Funders Network and the National Fish and Wildlife Foundation.

II. SCOPE OF WORK - TASKS

A. Preliminary Work

1. The Contractor shall select a senior dispute resolution professional(s) or team for this project in consultation with the Project Officer (PO) and Task Order Contracting Officer Representative (TOCOR) and Technical Lead. The dispute resolution

professional shall have the following experience, skills, knowledge or educational background:

Required qualifications:

- Experience conducting stakeholder assessments through interviews, conversations and focus groups.
- Knowledge of issues affecting water quality in large water bodies such as the Chesapeake Bay.
- Cost-effective access to the Chesapeake Bay geographic region for meetings with EPA and stakeholders.
- Demonstrated expertise in producing well-written, concise and complete stakeholder assessment reports and making presentations of the results to multi-stakeholder workgroups.

Additional qualifications:

- Specific experience facilitating water quality issues in the Chesapeake Bay area and/or mid-Atlantic multi-jurisdictional watersheds.
- Team size or service provider availability that would demonstrably be able to conduct and summarize the conversations within the next 8 months.

2. The contractor shall meet with the EPA PO, TOCOR, Technical Lead and members of the team to discuss substantive and procedural issues and define potentially involved interests and parties. At this meeting the government representatives shall provide more detailed information with regard to the goals and outcomes expected of the process, list of potential parties to be included in the process and a list of issues to be addressed through the process.
3. The contractor shall submit a work plan in accordance with the requirements of this contract. The workplan shall include:
 - Procedures for substitution of labor categories in the event of temporary or permanent personnel changes.
 - Outline quality assurance/quality control procedures for deliverables.
 - Information on Conflict of Interest checks for the proposed provider.
 - Budget information by option period in projects that will phased over a longer period of performance.
 - Schedule for accomplishing the project tasks.

Assumptions regarding level of effort:

- Number of conversations: This assessment would likely involve discussions with approximately 100 individuals through approximately 75 conversations. EPA believes that the vast majority of conversations with individuals or small groups may be conducted over the phone.

- Stakeholders would have the opportunity to review and confirm their viewpoints are accurately characterized either by reviewing conversation notes or preliminary drafts of the stakeholder assessment report.
 - One comprehensive stakeholder assessment report that includes a summary of the process and findings is required that may involve up to two review drafts (internal EPA, Chesapeake Bay Program Water Quality Goal Implementation Team and Management Board, general stakeholders).
 - There would be a review period in which EPA, the Chesapeake Bay Program Water Quality Goal Implementation Team (WQGIT) and Management Board (MB), and select stakeholders would have the opportunity to comment on the draft report.
 - The project assumes four oral presentations to the WQGIT and MB upon completion and after finalization of the stakeholder report. The location of these presentations is likely to be via conference call or at the Chesapeake Bay Program Office in Annapolis, MD.
4. The prime contractor shall be responsible for oversight of deliverables on this Task Order and shall be responsible for transmission of monthly reports and invoices as required by the contract. No monthly report will be required in months with no substantive work.

B. Stakeholder Issues Assessment Activities

1. In consultation with the EPA TOCOR, the contractor shall meet with or call EPA staff involved in the project to discuss in more detail what EPA perceives are the incentives, frustrations, obstacles or barriers to achieving the goal of the project, what processes are going well, the technical or substantive issues involved in the project from EPA's prospective, other parties potentially involved in the project and the public participation efforts or consultation efforts already underway.
2. In consultation with the EPA TOCOR, the contractor may participate in the next conference call of the Water Quality Goal Implementation Team and may meet with and discuss the project with other members of the group, observers or other members of the public.
3. In consultation with the EPA TOCOR and Technical Lead, the contractor shall identify and contact affected interest groups and potential parties to discuss:
 - What aspects of the Phase I and II WIP process facilitated implementation;
 - What topics does the Phase III WIP process need to address more directly;
 - How Phase III WIPs and the oversight of implementation could better engage local partners and accelerate the implementation of pollution reduction practices; and
 - Other topics as appropriate and/or as suggested by stakeholders.

The contractor shall contact parties identified by the EPA TOCOR as "key parties" first, assembling a list of secondary contacts suggested by EPA and the key parties. The

contractor shall consult with the EPA Technical Lead to determine the priority order of secondary conversations within the scoping of the project.

4. The contractor shall provide stakeholders with the opportunity to review and confirm that contractor is accurately capturing views expressed during the conversations either through review of notes or a preliminary draft of the stakeholder assessment.
5. The contractor shall provide verbal or email reports monthly, or more often if requested by the TOCOR, to the TOCOR on the general progress of the assessment effort.
6. At the conclusion of all planned conversations, the contractor shall debrief the EPA TOCOR, PO and EPA Technical Lead on his/her findings and plan an outline for the draft stakeholder assessment report.
7. After this debriefing, the contractor shall prepare a draft written report (Stakeholder Assessment) summarizing the process of the assessment, the parties who were contacted, the issues that were discussed and the range of input and opinions presented. Upon receipt of comment, the contractor shall prepare and submit a final written report and distribute it as needed to parties with whom conversations were held.

III. WORK APPROACH

A. ADR and Public Participation Best Practices:

The Contractor shall approach this task in accordance with terms of the basic contract and according to the established norms and ethical standards of ADR professionals.

Based on EPA's evaluation of a large number of ADR cases, the Agency has determined that the following practices are significantly related to positive substantive, relational, and procedural outcomes from ADR cases. The contractor shall ensure that this direction is provided to ADR professionals providing services under this task order:

- Prior to the mediation or facilitation and throughout the process, the ADR professional shall inquire about whether individual participants have the time, financial, and logistical resources necessary to participate effectively in the process and -- where resources are inadequate -- assist them in identifying appropriate resources or in making necessary adjustments to the process to accommodate resource constraints.
- The ADR professional shall assist the participants in identifying the issues that are important to resolving any controversy and solutions that will address the needs shared by the participants.
- The ADR professional shall conduct the process to promote active engagement from all participants.
- The ADR professional shall explore with the participants appropriate ways to incorporate high quality and relevant information resources necessary to resolve the issues.

- To support productive dialogue and effective implementation of any agreements reached by the participants, the ADR professional shall ensure that participants have appropriate authority to make commitments on behalf of their organizations.

B. Ethical Codes of Conduct:

The Contractor shall ensure that ADR professionals serving as neutral third parties under this contract receive information about and perform in accordance with ethical codes applicable to the practice of dispute resolution professionals. Relevant examples of ethical codes include those adopted by:

- the American Arbitration Association, American Bar Association, Association for Conflict Resolution:
([http://www.acrnet.org/uploadedFiles/Practitioner/ModelStandardsOfConductforMediatorsfinal05\(1\)\(1\).pdf](http://www.acrnet.org/uploadedFiles/Practitioner/ModelStandardsOfConductforMediatorsfinal05(1)(1).pdf))
- the International Association of Facilitators: (<http://www.iaf-world.org/aboutiaf/CodeofEthics.aspx>)
- the International Association for Public Participation:
(<http://iap2.affiniscape.com/displaycommon.cfm?an=1&subarticlenbr=8>)

C. Confidentiality

All parties to this task order acknowledge that the confidentiality provisions of the Administrative Dispute Resolution Act, 5 U.S.C. Section 574 shall govern the contractor's alternative dispute resolution activities (if any) under this task order.

D. Contractor Representation

In gathering information or performing tasks with parties outside the EPA, the contractor will identify him/herself as a contractor to EPA, not an EPA employee.

The Contractor shall provide input or make recommendations based on the information gathered, however, decisions on all substantive issues will be made by EPA. **THE CONTRACTOR SHALL NOT INTERPRET EPA POLICY ON BEHALF OF EPA NOR MAKE DECISIONS ON ITEMS OF POLICY, REGULATION OR STATUTE. THE CONTRACTOR SHALL NOT TAKE A STAND ON THE MERITS OF SUBSTANTIVE ITEMS UNDER DISCUSSION.**

E. Status Notifications:

THE CONTRACTOR SHALL NOTIFY THE EPA PROJECT OFFICER AND PROGRAM OFFICE CONTACT WHEN 75% OF THE FUNDS PROVIDED HAVE BEEN EXPENDED OR WHEN FUNDING FOR LESS THAN 6 WEEKS WORK REMAINS. The Contractor shall also notify the TOPO when 75% of the funds have been used on any single case assignment. Notifications shall be in writing and cc to the Project Officer.

F. Task Order Procedures, Constraints and Disclaimers

If out of town travel is required to accomplish the tasks under this task order, the contractor shall obtain advance approval for that trip and its costs in writing from the TOCOR, ATOCOR and/or the PO. To the extent possible, the contractor's per diem costs shall be within allowable limits set by GSA.

This task order is not funded by multiple appropriations. This task order does not provide for training of contractor personnel, provision of Government Furnished Property or Accountable Personal Property, leased items or property or IT products or services. The SOW does not include any tasks that are inherently governmental in nature or provide personal services. The SOW does not anticipate transferring or developing Confidential Business Information or Personally Identifiable Information to the contractor. This project will not involve collection of environmental data and so is not subject to needing an EPA Quality Assurance Plan. Printing shall be in accordance with limitations of the contract. This project does not involve the service provider conducting surveys, data collection or questionnaires. Development of communications products as a result of activities on this task order will be in compliance with EPA's Policy and Implementation Guide for Communications Product Development and Approval found at [HTTP://www.epa.gov/productreview/guide/index.html](http://www.epa.gov/productreview/guide/index.html).

The Contractor is directed to conduct Conflict of Interest checks and provide this information as a part of the Work Plan for TOCOR review and CO approval.

IV. REPORTS AND DELIVERABLES

The contractor shall send EPA all reports in accordance with the terms of the basic contract and the schedule set out below. The contractor shall provide a work plan within the schedule provided in the basic contract and set out below.

Copies of all reports, meeting notices, agenda, summaries and any other written deliverables shall be sent to the PO, TOCOR and Technical Lead listed below. If oral briefings are scheduled for EPA staff, the PO shall be notified in time to attend.

All reports shall be provided first in draft form. Upon receipt of comment from the EPA PO, TOCOR and Technical Lead, the contractor shall revise the report and distribute final copies as stated in the Scope of Work.

Submission dates for Transmittals may be changed via written Technical Direction from the TOCOR. Submission dates for Deliverables may only be changed via modification issued by the Contracting Officer. The schedule is based upon the need to have the stakeholder input available in early 2016 to inform the development of Phase III WIPs in mid-2016.

Schedule:

Item:

Due No Later Than:

Type:

Work Plan	10 days from T.O. issuance	Deliverable
Conduct any necessary background research and design assessment	4 weeks after work plan approval	Transmittal
Completion of stakeholder conversations and follow-up contacts	6 months after work plan approval (June 2015)	Transmittal
Provide stakeholders opportunity to confirm input through review of notes or preliminary assessment	1 month after completion of conversations (July 2015)	Transmittal
Draft written Stakeholder Assessment and presentation to WQGIT and Management Board. Provide 45 days for review, comment	2 months after stakeholder review of input (September 2015)	Transmittal
Final Stakeholder Assessment Report	2 months after receipt of comments on draft report (Dec 2015)	Deliverable
Final presentation of findings	1 month after distribution of final report (January 2016)	Deliverable

V. EPA CONTACTS

EPA Task Order Contracting Officer Representative (TOCOR):

Name: Megan Thyngc

Mailing Address: 410 Severn Avenue, Suite 112, Annapolis, MD 21403

Phone: 410-267-5786

Fax: 410-267-5777

Email: Thyngc.megan@epa.gov

Delivery: (if different from mailing)

Alternate TOCOR:

Name: Timothy P Roberts

Mailing Address: 410 Severn Avenue, Suite 112, Annapolis, MD 21403

Phone: 410-267-5770

Fax: 410-267-5777

Email: Roberts.timothy-P@Epa.gov

Delivery: (if different from mailing)

Supervisor of TOCOR:

Name: Richard Batiuk
Mailing Address: 410 Severn Avenue, Suite 112, Annapolis, MD 21403
Phone: 410-267-5731
Fax: 410-267-5777
Email: batiuk.richard@epa.gov
Delivery: (if different from mailing)

Project Technical Contact (if any for substantive information, not for contractual technical direction)

Name: Katherine Antos
Mailing Address: 410 Severn Avenue, Suite 112, Annapolis, MD 21403
Phone: 410-295-1358
Fax: 410-267-5777
Email: antos.katherine@epa.gov

EPA Project Officer:

Terry Fenton
Conflict Prevention and Resolution Center (MC-2388A)
Environmental Protection Agency
1200 Pennsylvania Avenue, N.W.
Washington, DC 20460
Phone: (202) 564-2913/202-564-2090 Fax: (202) 501-1715
fenton.terry@epa.gov

CPRC contact for this task order (*if any, name of person in CPRC who is involved in project*)

Name: Terry Fenton
Conflict Prevention and Resolution Center (MC-2388A)
Environmental Protection Agency
1200 Pennsylvania Avenue, N.W.
Washington, DC 20460
Phone: (202) 564-2090 Fax: (202) 501-1715
Email: fenton.terry@epa.gov

VI. PERIOD OF PERFORMANCE

The period of performance of this task order shall be until March 31, 2016.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE		PAGE OF PAGES	
				1 2	
2. AMENDMENT/MODIFICATION NO.		3. EFFECTIVE DATE		4. REQUISITION/PURCHASE REQ. NO.	
001		01/29/2015		PR-R3-15-00058	
6. ISSUED BY		7. ADMINISTERED BY (If other than Item 6)		5. PROJECT NO. (If applicable)	
CODE HPOD		CODE			
HPOD US Environmental Protection Agency Headquarters Procurement Operations Ariel Rios Building 1200 Pennsylvania Avenue, NW Washington DC 20460					
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)		(x)		9A. AMENDMENT OF SOLICITATION NO.	
SRA International, Inc. Attn: NA 4300 FAIR LAKES COURT Fairfax VA 22033				9B. DATED (SEE ITEM 11)	
		x		10A. MODIFICATION OF CONTRACT/ORDER NO.	
				EP-W-14-020	
				0044	
				10B. DATED (SEE ITEM 13)	
				12/11/2014	
CODE 097779698		FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended, ☐ is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: \$87,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X	D. OTHER (Specify type of modification and authority) FAR 52.232-22

E. IMPORTANT: Contractor ☐ is not, ☒ is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698

The purpose of this modification is to approve the Work Plan and Cost estimate submitted by the Contractor on 1-7 and accepted by the COTR on 1-23.

This modification also increases the ceiling by \$102,980 which brings the total estimated cost from \$3,000 to \$105,980.


This modification also provides incremental funding in the amount of \$87,000 which brings the total obligated amount from \$3,000 to \$90,000.

TOCOR: Megan Thyng Max Expire Date: 03/31/2016

LIST OF CHANGES:

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
		Patrice L. Cunningham	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	11	16C. DATE SIGNED
(Signature of person authorized to sign)			01/29/2015

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-14-020/0044/001PAGE OF
2 2NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	<p>Reason for Modification : Other Administrative Action</p> <p>Total Amount for this Modification: \$102,980.00</p> <p>New Total Amount for this Version: \$105,980.00</p> <p>New Total Amount for this Award: \$105,980.00</p> <p>Obligated Amount for this Modification: \$87,000.00</p> <p>New Total Obligated Amount for this Award: \$90,000.00</p> <p>Incremental Funded Amount changed: from \$3,000.00 to \$90,000.00</p> <p>CHANGES FOR LINE ITEM NUMBER: 1</p> <p>Total Amount changed from \$3,000.00 to \$105,980.00</p> <p>Obligated Amount for this modification: \$87,000.00</p> <p>Incremental Funded Amount changed from \$3,000.00 to \$90,000.00</p> <p>CHANGES FOR DELIVERY LOCATION: HPOD</p> <p>Amount changed from \$3,000.00 to \$105,980.00</p> <p>CHANGES FOR ACCOUNTING CODE:</p> <p>15-16-B-03TEXCB-202B63-2505-1503TB1003-001</p> <p>Amount changed from \$3,000.00 to \$90,000.00</p> <p>Percent changed from 3.33333 to 84.92168</p> <p>Delivery Location Code: HPOD</p> <p>Megan Thyng</p> <p>US Environmental Protection Agency</p> <p>Ariel Rios Building</p> <p>1200 Pennsylvania Avenue, N. W.</p> <p>Mail Code: 3803R</p> <p>Washington DC 20460 USA</p> <p>Payment:</p> <p>RTP Finance Center</p> <p>US Environmental Protection Agency</p> <p>RTP-Finance Center</p> <p>Mail Drop D143-02</p> <p>109 TW Alexander Drive</p> <p>Durham NC 27711</p> <p>FOB: Destination</p> <p>Period of Performance: 12/11/2014 to 03/31/2016</p>				

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE		PAGE OF PAGES	
				1 2	
2. AMENDMENT/MODIFICATION NO.		3. EFFECTIVE DATE		4. REQUISITION/PURCHASE REQ. NO.	
002		03/25/2015		PR-R3-15-00181	
6. ISSUED BY		CODE		5. PROJECT NO. (If applicable)	
HPOD					
HPOD US Environmental Protection Agency Headquarters Procurement Operations Ariel Rios Building 1200 Pennsylvania Avenue, NW Washington DC 20460		7. ADMINISTERED BY (If other than Item 6)		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)		(x)		9A. AMENDMENT OF SOLICITATION NO.	
SRA International, Inc. Attn: NA 4300 FAIR LAKES COURT Fairfax VA 22033					
				9B. DATED (SEE ITEM 11)	
		X		10A. MODIFICATION OF CONTRACT/ORDER NO.	
				EP-W-14-020	
				0044	
				10B. DATED (SEE ITEM 13)	
				12/11/2014	
CODE 097779698		FACILITY CODE			

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended, ☐ is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: \$15,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)
X	FAR 52.232-22

E. IMPORTANT: Contractor ☒ is not, ☐ is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698

The purpose of this modification is to provide incremental funds in the amount of \$15,000 which brings the total obligated amount from \$90,000 to \$105,000.

TOCOR: Megan Thyng Max Expire Date: 03/31/2016

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Obligated Amount for this Modification: \$15,000.00


New Total Obligated Amount for this Award: \$105,000.00

Incremental Funded Amount changed: from

\$90,000.00 to \$105,000.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
		Patrice L. Cunningham	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	11	16C. DATE SIGNED
(Signature of person authorized to sign)			03/25/2015

NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	<p>CHANGES FOR LINE ITEM NUMBER: 1</p> <p>Obligated Amount for this modification: \$15,000.00</p> <p>Incremental Funded Amount changed from \$90,000.00 to \$105,000.00</p> <p>NEW ACCOUNTING CODE ADDED:</p> <p>Account code:</p> <p>15-16-B-03TEXCB-202B63-2505-1503TB1007-001</p> <p>Beginning Fiscal Year 15</p> <p>Ending Fiscal Year 16</p> <p>Fund (Appropriation) B</p> <p>Budget Organization 03TEXCB</p> <p>Program (PRC) 202B63</p> <p>Budget (BOC) 2505</p> <p>Job # (Site/Project)</p> <p>Cost Organization</p> <p>DCN-LineID 1503TB1007-001</p> <p>Quantity: 0</p> <p>Amount: \$15,000.00</p> <p>Percent: 14.15361</p> <p>Subject To Funding: N</p> <p>Payment Address:</p> <p>Delivery Location Code: HPOD</p> <p>Megan Thyng</p> <p>US Environmental Protection Agency</p> <p>Ariel Rios Building</p> <p>1200 Pennsylvania Avenue, N. W.</p> <p>Mail Code: 3803R</p> <p>Washington DC 20460 USA</p> <p>Payment:</p> <p>RTP Finance Center</p> <p>US Environmental Protection Agency</p> <p>RTP-Finance Center</p> <p>Mail Drop D143-02</p> <p>109 TW Alexander Drive</p> <p>Durham NC 27711</p> <p>FOB: Destination</p> <p>Period of Performance: 12/11/2014 to 03/31/2016</p>				

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE		PAGE OF PAGES 1 2	
2. AMENDMENT/MODIFICATION NO. 003		3. EFFECTIVE DATE 11/10/2015		4. REQUISITION/PURCHASE REQ. NO.	
5. PROJECT NO. (If applicable)		6. ISSUED BY HPOD		7. ADMINISTERED BY (If other than Item 6) CODE	
HPOD US Environmental Protection Agency Headquarters Procurement Operations Ariel Rios Building 1200 Pennsylvania Avenue, NW Washington DC 20460		8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) SRA International, Inc. Attn: NA 4300 FAIR LAKES COURT Fairfax VA 22033		9A. AMENDMENT OF SOLICITATION NO. 9B. DATED (SEE ITEM 11)	
CODE 097779698		FACILITY CODE		10A. MODIFICATION OF CONTRACT/ORDER NO. EP-W-14-020 0044 10B. DATED (SEE ITEM 13) 12/11/2014	

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended, ☐ is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
X	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor ☒ is not. ☐ is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698

The purpose of this modification is to name Rebecca Hindin as the Task Order COR and Megan Thyne as the Alternate Task Order COR.

TOCOR: Rebecca Hindin Max Expire Date: 03/31/2016

LIST OF CHANGES:

Reason for Modification : Other Administrative Action

Contracting Officer Representative changed

from Megan Thyne


to Rebecca Hindin

TOCOR (Task Order Contracting Officer's Representative) changed to : Rebecca Hindin

Alternate COR/Project Officer changed to : Megan Thyne

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Patrice L. Cunningham	
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  (Signature of Contracting Officer)	16C. DATE SIGNED 11/10/2015

CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-14-020/0044/003PAGE OF
2 2NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	CHANGES FOR LINE ITEM NUMBER: 1 Delivery Location Code: HPOD Megan Thyng US Environmental Protection Agency Ariel Rios Building 1200 Pennsylvania Avenue, N. W. Mail Code: 3803R Washington DC 20460 USA Payment: RTP Finance Center US Environmental Protection Agency RTP-Finance Center Mail Drop D143-02 109 TW Alexander Drive Durham NC 27711 FOB: Destination Period of Performance: 12/11/2014 to 03/31/2016				

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE		PAGE OF PAGES 1 2	
2. AMENDMENT/MODIFICATION NO. 004		3. EFFECTIVE DATE 03/10/2016		4. REQUISITION/PURCHASE REQ. NO.	
6. ISSUED BY HPOD US Environmental Protection Agency Headquarters Procurement Operations Ariel Rios Building 1200 Pennsylvania Avenue, NW Washington DC 20460		7. ADMINISTERED BY (If other than Item 6) CODE		5. PROJECT NO. (If applicable)	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) SRA International, Inc. Attn: NA 4300 FAIR LAKES COURT Fairfax VA 22033		(x)		9A. AMENDMENT OF SOLICITATION NO.	
CODE 097779698 FACILITY CODE		X		9B. DATED (SEE ITEM 11)	
				10A. MODIFICATION OF CONTRACT/ORDER NO. EP-W-14-020 0044	
				10B. DATED (SEE ITEM 13) 12/11/2014	

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended. ☐ is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X	D. OTHER (Specify type of modification and authority) FAR 52.217-8

E. IMPORTANT: Contractor ☐ is not. ☒ is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698

The purpose of this modification is to extend the period of performance at no additional cost to November 30, 2016 in order to allow the contractor additional time to complete the work necessary for this Task Order.

TOCOR: Rebecca Hindin Max Expire Date: 11/30/2016

LIST OF CHANGES:

Reason for Modification : Other Administrative Action

Period Of Performance End Date changed from 31-MAR-16 to 30-NOV-16


Total Amount for this Modification: \$0.00

New Total Amount for this Version: \$0.00

New Total Amount for this Award: \$105,980.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Patrice L. Cunningham	
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  (Signature of Contracting Officer)	16C. DATE SIGNED 03/10/2016

NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	<p>Maximum Potential Expiration Date changed to : 11/30/2016</p> <p>Payment:</p> <p style="padding-left: 20px;">RTP Finance Center US Environmental Protection Agency RTP-Finance Center Mail Drop D143-02 109 TW Alexander Drive Durham NC 27711</p> <p>Period of Performance: 12/11/2014 to 11/30/2016</p>				

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE		PAGE OF PAGES 1 2	
2. AMENDMENT/MODIFICATION NO. 005		3. EFFECTIVE DATE 10/13/2016		4. REQUISITION/PURCHASE REQ. NO.	
5. PROJECT NO. (If applicable)		6. ISSUED BY HPOD		7. ADMINISTERED BY (If other than Item 6)	
HPOD US Environmental Protection Agency Headquarters Procurement Operations Ariel Rios Building 1200 Pennsylvania Avenue, NW Washington DC 20460		8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) SRA INTERNATIONAL, INC. Attn: FLORIDA HENDRICKS 4300 FAIR LAKES COURT FAIRFAX VA 220334232		9A. AMENDMENT OF SOLICITATION NO. 9B. DATED (SEE ITEM 11)	
CODE 097779698		FACILITY CODE		10A. MODIFICATION OF CONTRACT/ORDER NO. EP-W-14-020 0044 10B. DATED (SEE ITEM 13) 12/11/2014	

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended. ☐ is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X	D. OTHER (Specify type of modification and authority) FAR 52.217-8

E. IMPORTANT: Contractor ☐ is not. ☒ is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698

The purpose of this modification is to extend the period of performance at no additional cost to October 31, 2017 in order to allow the contractor additional time to complete the work necessary for this Task Order.

TOCOR: Rebecca Hindin Max Expire Date: 10/31/2017

LIST OF CHANGES:


Reason for Modification : Other Administrative Action

Period Of Performance End Date changed from 30-NOV-16 to 31-OCT-17

Maximum Potential Expiration Date changed to : 10/31/2017

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Patrice L. Cunningham	
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  (Signature of Contracting Officer)	16C. DATE SIGNED 10/13/2016

CONTINUATION SHEET

 REFERENCE NO. OF DOCUMENT BEING CONTINUED
 EP-W-14-020/0044/005

PAGE 2 OF 2

 NAME OF OFFEROR OR CONTRACTOR
 SRA INTERNATIONAL, INC.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	Payment: RTP Finance Center US Environmental Protection Agency RTP-Finance Center Mail Drop D143-02 109 TW Alexander Drive Durham NC 27711 Period of Performance: 12/11/2014 to 10/31/2017				

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE		PAGE OF PAGES 1 2	
2. AMENDMENT/MODIFICATION NO. 006		3. EFFECTIVE DATE 06/15/2017		4. REQUISITION/PURCHASE REQ. NO.	
5. PROJECT NO. (If applicable)		6. ISSUED BY HPOD		7. ADMINISTERED BY (If other than Item 6)	
HPOD US Environmental Protection Agency Headquarters Procurement Operations Ariel Rios Building 1200 Pennsylvania Avenue, NW Washington DC 20460		8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) SRA INTERNATIONAL, INC. Attn: FLORIDA HENDRICKS 4300 FAIR LAKES COURT FAIRFAX VA 220334232		9A. AMENDMENT OF SOLICITATION NO. 9B. DATED (SEE ITEM 11)	
CODE 097779698		FACILITY CODE		10A. MODIFICATION OF CONTRACT/ORDER NO. EP-W-14-020 0044 10B. DATED (SEE ITEM 13) 12/11/2014	

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended. ☐ is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X	D. OTHER (Specify type of modification and authority) FAR 52.243-3

E. IMPORTANT: Contractor ☐ is not. ☒ is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698

The purpose of this modification is to approve the revised Work Plan and revised Cost Estimate (Budget Re-Alignment only) that was submitted by the contractor on May 6 and accepted by the Task Order COTR on 6-14. These changes were made in response to the Government's revised Statement of Work.


TOCOR: Rebecca Hindin Max Expire Date: 10/31/2017

LIST OF CHANGES:

Reason for Modification : Supplemental Agreement for work within scope

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Patrice L. Cunningham	
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  (Signature of Contracting Officer)	16C. DATE SIGNED 06/15/2017

CONTINUATION SHEET

 REFERENCE NO. OF DOCUMENT BEING CONTINUED
 EP-W-14-020/0044/006

PAGE 2 OF 2

 NAME OF OFFEROR OR CONTRACTOR
 SRA INTERNATIONAL, INC.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	Payment: RTP Finance Center US Environmental Protection Agency RTP-Finance Center Mail Drop D143-02 109 TW Alexander Drive Durham NC 27711 Period of Performance: 12/11/2014 to 10/31/2017				

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE		PAGE OF PAGES 1 2	
2. AMENDMENT/MODIFICATION NO. P00007		3. EFFECTIVE DATE 10/30/2017		4. REQUISITION/PURCHASE REQ. NO.	
5. PROJECT NO. (If applicable)		6. ISSUED BY HPOD		7. ADMINISTERED BY (If other than Item 6) CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) SRA INTERNATIONAL, INC. Attn: FLORIDA HENDRICKS 4300 FAIR LAKES COURT FAIRFAX VA 220334232		9A. AMENDMENT OF SOLICITATION NO.		9B. DATED (SEE ITEM 11)	
CODE 097779698 FACILITY CODE		10A. MODIFICATION OF CONTRACT/ORDER NO. EP-W-14-020 0044		10B. DATED (SEE ITEM 13) 12/11/2014	

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended. ☐ is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X	D. OTHER (Specify type of modification and authority) FAR 52.249-14

E. IMPORTANT: Contractor ☐ is not. ☒ is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698

The purpose of this modification is to extend the period of performance to June 30, 2018 at no additional cost to the Government.

TOCOR: Rebecca Hindin Max Expire Date: 06/30/2018

LIST OF CHANGES:


Reason for Modification : Other Administrative Action

Period Of Performance End Date changed from 31-OCT-17 to 30-JUN-18

Maximum Potential Expiration Date changed to : 06/30/2018

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Patrice L. Cunningham	
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  (Signature of Contracting Officer)	16C. DATE SIGNED 10/30/2017

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

CONTINUATION SHEET

 REFERENCE NO. OF DOCUMENT BEING CONTINUED
 EP-W-14-020/0044/P00007

PAGE 2 OF 2

 NAME OF OFFEROR OR CONTRACTOR
 SRA INTERNATIONAL, INC.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	Payment: RTP Finance Center US Environmental Protection Agency RTP-Finance Center Mail Drop D143-02 109 TW Alexander Drive Durham NC 27711 Period of Performance: 12/11/2014 to 06/30/2018				

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE		PAGE OF PAGES 1 2	
2. AMENDMENT/MODIFICATION NO. P00008		3. EFFECTIVE DATE 12/13/2017		4. REQUISITION/PURCHASE REQ. NO.	
5. PROJECT NO. (If applicable)		6. ISSUED BY HPOD		7. ADMINISTERED BY (If other than Item 6) CODE	
HPOD US Environmental Protection Agency Headquarters Procurement Operations Ariel Rios Building 1200 Pennsylvania Avenue, NW Washington DC 20460		8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) SRA INTERNATIONAL, INC. Attn: FLORIDA HENDRICKS 4300 FAIR LAKES COURT FAIRFAX VA 220334232		9A. AMENDMENT OF SOLICITATION NO. 9B. DATED (SEE ITEM 11)	
CODE 097779698		FACILITY CODE		10A. MODIFICATION OF CONTRACT/ORDER NO. EP-W-14-020 0044 10B. DATED (SEE ITEM 13) 12/11/2014	

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended. ☐ is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X	D. OTHER (Specify type of modification and authority) FAR 52.249-14

E. IMPORTANT: Contractor ☐ is not. ☒ is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698

The purpose of this modification is to approve the revised Work Plan and Cost Estimate that was sent by the contractor on 11-20 and accepted by the Task Order COTR on 11-22. These changes were made in accordance to the Government's revised SOW.


This modification also increases the ceiling by \$12,642.45 which brings the total estimated cost from \$105,980.00 to \$118,622.45.

TOCOR: Rebecca Hindin Max Expire Date: 06/30/2018

LIST OF CHANGES:

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Patrice L. Cunningham	
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  (Signature of Contracting Officer)	16C. DATE SIGNED 12/13/2017

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-14-020/0044/P00008PAGE OF
2 2NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	<p>Reason for Modification : Supplemental Agreement for work within scope Total Amount for this Modification: \$12,642.45 New Total Amount for this Version: \$118,622.45 New Total Amount for this Award: \$118,622.45 CHANGES FOR LINE ITEM NUMBER: 1 Total Amount changed from \$105,980.00 to \$118,622.45</p> <p>Delivery Location Code: HPOD Megan Thyng US Environmental Protection Agency Ariel Rios Building 1200 Pennsylvania Avenue, N. W. Mail Code: 3803R Washington DC 20460 USA</p> <p>Payment: RTP Finance Center US Environmental Protection Agency RTP-Finance Center Mail Drop D143-02 109 TW Alexander Drive Durham NC 27711</p> <p>FOB: Destination Period of Performance: 12/11/2014 to 06/30/2018</p>				