


AWARD/CONTRACT		1. THIS CONTRACT IS A RATED ORDER UNDER DPAS (15 CFR 700)		RATING		PAGE OF PAGES 1 2	
2. CONTRACT (Proc. Inst. Ident.) NO. EP-W-14-001/0013				3. EFFECTIVE DATE See Block 20C		4. REQUISITION/PURCHASE REQUEST/PROJECT NO.	
5. ISSUED BY CODE		SRRPOD		6. ADMINISTERED BY (If other than Item 5)		CODE	
SRRPOD US Environmental Protection Agency Ariel Rios Building 1200 Pennsylvania Avenue, N. W. Mail Code: 3805R Washington DC 20460							
7. NAME AND ADDRESS OF CONTRACTOR (No., Street, City, Country, State and ZIP Code) ICF Incorporated, L.L.C. Attn: Frances Schossow 9300 LEE HIGHWAY FAIRFAX VA 220311207				8. DELIVERY <input type="checkbox"/> FOB ORIGIN <input checked="" type="checkbox"/> OTHER (See below)			
				9. DISCOUNT FOR PROMPT PAYMENT			
				10. SUBMIT INVOICES (4 copies unless otherwise specified) TO THE ADDRESS SHOWN IN		ITEM	
CODE 072648579		FACILITY CODE					
11. SHIP TO/MARK FOR CODE		SRRPOD		12. PAYMENT WILL BE MADE BY CODE		RTP	
SRRPOD US Environmental Protection Agency William Jefferson Clinton Building 1200 Pennsylvania Avenue, N. W. Mail Code: 3805R Washington DC 20460				RTP Finance Center US Environmental Protection Agency RTP-Finance Center Mail Drop D143-02 109 TW Alexander Drive Durham NC 27711			
13. AUTHORITY FOR USING OTHER THAN FULL AND OPEN COMPETITION: <input type="checkbox"/> 10 U.S.C. 2304 (c) () <input checked="" type="checkbox"/> 41 U.S.C. 253 (c) (0)				14. ACCOUNTING AND APPROPRIATION DATA See Schedule			
15A. ITEM NO	15B. SUPPLIES/SERVICES			15C. QUANTITY	15D. UNIT	15E. UNIT PRICE	15F. AMOUNT
	Continued						
15G. TOTAL AMOUNT OF CONTRACT						\$17,896.00	
16. TABLE OF CONTENTS							
(X)	SEC.	DESCRIPTION	PAGE(S)	(X)	SEC.	DESCRIPTION	PAGE(S)
PART I - THE SCHEDULE				PART II - CONTRACT CLAUSES			
	A	SOLICITATION/CONTRACT FORM			I	CONTRACT CLAUSES	
	B	SUPPLIES OR SERVICES AND PRICES/COSTS		PART III - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACH.			
	C	DESCRIPTION/SPECS./WORK STATEMENT			J	LIST OF ATTACHMENTS	
	D	PACKAGING AND MARKING		PART IV - REPRESENTATIONS AND INSTRUCTIONS			
	E	INSPECTION AND ACCEPTANCE			K	REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF OFFERORS	
	F	DELIVERIES OR PERFORMANCE			L	INSTRS., CONDS., AND NOTICES TO OFFERORS	
	G	CONTRACT ADMINISTRATION DATA			M	EVALUATION FACTORS FOR AWARD	
	H	SPECIAL CONTRACT REQUIREMENTS					
CONTRACTING OFFICER WILL COMPLETE ITEM 17 (SEALED-BID OR NEGOTIATED PROCUREMENT) OR 18 (SEALED-BID PROCUREMENT) AS APPLICABLE							
17. <input type="checkbox"/> CONTRACTOR'S NEGOTIATED AGREEMENT (Contractor is required to sign this document and return _____ copies to issuing office.) Contractor agrees to furnish and deliver all items or perform all the services set forth or otherwise identified above and on any continuation sheets for the consideration stated herein. The rights and obligations of the parties to this contract shall be subject to and governed by the following documents: (a) this award/contract, (b) the solicitation, if any, and (c) such provisions, representations, certifications, and specifications, as are attached or incorporated by reference herein. (Attachments are listed herein.)				18. <input checked="" type="checkbox"/> SEALED-BID AWARD (Contractor is not required to sign this document.) Your bid on Solicitation Number _____ including the additions or changes made by you which additions or changes are set forth in full above, is hereby accepted as to the items listed above and on any continuation sheets. This award consummates the contract which consists of the following documents: (a) the Government's solicitation and your bid, and (b) this award/contract. No further contractual document is necessary. (Block 18 should be checked only when awarding a sealed-bid contract.)			
19A. NAME AND TITLE OF SIGNER (Type or print)				20A. NAME OF CONTRACTING OFFICER Christie M. Deskiewicz			
19B. NAME OF CONTRACTOR		19C. DATE SIGNED		20B. UNITED STATES OF AMERICA		20C. DATE SIGNED	
BY (Signature of person authorized to sign)				BY  (Signature of the Contracting Officer)		ELECTRONIC SIGNATURE 06/10/2015	

CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

EP-W-14-001/0013

PAGE OF

2

2

NAME OF OFFEROR OR CONTRACTOR

ICF Incorporated, L.L.C.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
0001	<p>DUNS Number: 072648579 IGF::CL::IGF</p> <p>This action initiates Task Order 0013 on EP-W-14-001 entitled "Superfund Groundwater Support (TI, MNA, Remedy Selection). David Bartenfelder is appointed as the TOCOR. Tiffany Moreland is appointed as an Alternate TOCOR. The contractor's technical and price proposal dated April 10, 2015 are incorporated by reference. This task order has a total price ceiling of \$17,896.00, with a period of performance end date of September 09, 2015.</p> <p>Funding in the amount of \$17,896.00 is drawn down from the base contract level using DCN DP5020 using FY14 T funds. TOCOR: David Bartenfelder Max Expire Date: 09/09/2015 Delivery: 09/09/2015 FOB: Destination Period of Performance: 06/10/2015 to 09/09/2015</p> <p>Task Order 0013</p> <p>Accounting Info: 14-T-72DP-303DD2-2505-1472DP5020-001 BFY: 14 Fund: T Budget Org: 72DP Program (PRC): 303DD2 Budget (BOC): 2505 DCN - Line ID: 1472DP5020-001 Funding Flag: Partial Funded: \$0.00</p> <p>The obligated amount of award: \$0.00. The total for this award is shown in box 15G.</p>				

**OSRTI Technical Assessment, Support, Outreach, and Training
EP-W-14-001**

TITLE: Superfund Groundwater Support (TI, MNA, Remedy Selection)
RFO Number: 13

TASK ORDER STATEMENT OF WORK

I. BACKGROUND

OSWER is an Agency component that is responsible for programs articulated under the Comprehensive Environmental Response, Compensation, and Liability Act (CERCLA, or Superfund) of 1980, as amended by the Superfund Amendments and Reauthorization Act (SARA) of 1986; the Resource Conservation and Recovery Act (RCRA) and amendments; and other legislation and Agency directives related to the characterization, remediation, and monitoring of solid and hazardous wastes. OSWER provides policy, guidance and direction for the Agency's emergency response and waste programs. It develops guidelines for the land disposal of hazardous waste and underground storage tanks. It provides technical assistance to all levels of government to establish safe practices in waste management and administers the Brownfields program, which supports state and local governments in redeveloping and reusing potentially contaminated sites. It also manages the Superfund program, which responds to abandoned and active hazardous waste sites and accidental oil and chemical releases. Finally, it encourages innovative technologies to address contaminated soil and groundwater.

The mission of OSRTI is to return contaminated areas of land associated with Superfund sites to communities for safe reuse in a healthy environment. The purpose of the subject contract is to provide advice and support to the EPA's OSRTI in identifying state-of-the-practice technologies and approaches related to Superfund site cleanup, containment and removal, and facilitating site-specific technical support, related training courses and community outreach. This contract requires services in the following areas: Investigating public domain information sources to document technological innovations in remediation practices and evaluating technology use trends; Providing cutting-edge technical assistance to OSRTI personnel and supporting OSRTI efforts to assist EPA site managers and emergency responders, federal and state regulators, and Brownfields communities with technical issues regarding site characterization, remedial cleanup strategies, remedy design, and optimization approaches; Supporting symposia and meetings; Developing draft technical training materials and supporting OSRTI in conducting and delivering hands-on workshops for EPA and state cleanup professionals, others in cleanup professions, academia, and the general public; and Supporting EPA outreach.

II. SCOPE OF WORK

The scope of this Task Order is to assist the SPB in making sound technical and policy decisions in support of groundwater remediation at Superfund sites. The areas of technical impracticability, monitored natural attenuation, remedy selection and site completion determination are at the fore-front of programmatic interest and as well as those of the public, responsible parties and other federal agencies.

Renno SDW

Analysis of technical and collection of site information will be constructive in making better Superfund remedial decisions based on current science and available technologies under various subsurface settings.

Work to be performed under this Task Order aligns with the following Task Areas of the contract Statement of Work:

- Task Area 1 "Investigating public domain information sources to document technological innovations in remediation practices and evaluating technology use trends";
- Task Area 2 "Providing cutting-edge technical assistance to OSRTI personnel and supporting OSRTI efforts to assist EPA site managers and emergency responders, federal and state regulators, and Brownfields communities with technical issues regarding site characterization approaches and tools, remedial cleanup strategies, remedy design, and optimization approaches."

III. PERIOD OF PERFORMANCE

The period of performance for the Base Period shall be date of award through ~~September 30, 2015~~ ^{Sept. 9 2015} _(per discussion).
The Government has the option to extend the effective period of this task order. Prior to the expiration of the effective task order period of performance, the Government, without prior written notification, may unilaterally exercise this option by issuing a contract modification.

IV. TASKS

TASK 1: Groundwater Completion Implementation

Description of the Task.

The Superfund program is at a point where sites have been pursuing remediation long enough that achievement of cleanup standards are imminent. In order to make this determination EPA has made public some recent documents to assist responsible parties. As with any new program, information collection on site status is needed to confirm technical and policy guidelines and make modifications to better implement the program, as appropriate. In addition, a statistical tool was developed to support the groundwater completion strategy. Site information collected will be used to evaluate the performance of the statistical tool and identify any issues or the need for any new tool capabilities.

Subtask 1 – Groundwater Completion Implementation

The contractor shall...

- Develop a 2-3 page fact sheet on the Recommended Approach and GW Stats Tool
- Undertake one SEMS query on GW Complete sites
- Develop a PP presentation of 40-50 slides of the recommended approach and GW Stats tool implementation

Subtask 2 – Statistical Tool Upkeep

The contractor shall...

- Assist EPA TOCOR in developing/upgrading MS Excell statistical tool and user's guide once

TASK 2 Technical Impracticability

The Superfund remedial program has a preference for cleanup to beneficial use (UU/UE), but recognizes there is a subset of the NPL universe where it is technically impracticable to meet this goal. Meeting a

restoration goal is conditional on contaminant(s), subsurface environmental setting and available remedial technologies. Making the decision on TI requires a thorough analysis of site conditions and the inclusion of institutional controls to ensure protectiveness at the site. Improving the TI process and decision making has far reaching implications to the program and is very visible to Congressional and other federal partners, as well as the private responsible parties.

The contractor shall provide support to accomplish the goal of greater understanding and implementation of technical impracticability in the Superfund program through the following:

- Undertake query of TI sites since 2012 EPA Summary and List
- Develop and populate MS Excel spreadsheet of TI since 2012 memo

TASK 3 Monitored Natural Attenuation

The use of monitored natural attenuation (MNA) and other passive remedial actions has been gaining in popularity of the last decade, especially in the context of pump-and-treat groundwater systems. The use of MNA can be a viable and cost effective response action under the appropriate conditions. One condition is as an alternative to more aggressive treatment and another is as a polishing step after an aggressive treatment. The important consideration is the appropriate use of MNA and not just as a default action without adequate scientific justification or for cost savings.

The contractor shall provide support to accomplish the goal of greater understanding and implementation of monitored natural attenuation in the Superfund program through the following:

- Query and tabulate sites where MNA has been effectively applied since last list
- Undertake making edits to MNA documents for two rounds encompassing ~5% of the document and a final formatting and 508 compliance
- Assist EPACOR in the development of PP training materials (40-50 slides) to promote the proper application of MNA

DELIVERABLE	DUE DATE
GW Completion Implementation Training (Develop PP slides for webinar~45 slides)	2 weeks from TOCOR initiation
GW Completion Fact Sheet (2-3 pages)	3 weeks from TOCOR initiation
GW Completion Tool Update (1 update@10 hours each)	1 week from TOCOR initiation
TI Waiver Technical Support (1X SEMS query+list summary update)	2 weeks from TOCOR initiation
MNA Process and Technical Support (1X SEMS query)	1 week from TOCOR initiation
MNA Document Processing (3X@6 hours each+508)	1 weeks from TOCOR initiation
MNA Training (Develop PP for webinar ~50 slides)	2 weeks from TOCOR initiation

For estimation purposes, the contractor should assume no travel for this effort, except for that local travel to the Crystal City Arlington office necessary to best communicate with the EPA TOCOR.

.....

V. POINT OF CONTACT

David Bartenfelder, 703-603-9047, Bartenfelder.david@epa.gov, 2777 S. Crystal Drive, Arlington, VA 22202

VI. TERMS AND CONDITIONS

The following additional terms and conditions are requirements of this task order:
(Quality Assurance Project Plan)
(Specific EPA regulatory compliance)

i.e.

Quality Assurance Project Plan

The Contractor shall prepare a Quality Assurance Project Plan (QAPP) for the accomplishment of this Task Order. In accordance with EPA's Quality System, the plan will also define and assign quality assurance (QA) and quality control (QC) responsibilities and describe the QA/QC processes and procedures to be implemented for all Tasks. A draft of Contractor's QAPP shall be submitted to and approved by EPA prior to commencing Tasks under this Task Order.

Travel

Local travel will be required for this Task Order. Contractors are required to follow Federal Travel Regulation (FTR) in affect at the time of the travel for local and CONUS travel, and are required to follow the Joint Travel Regulations (JTR) for in affect at the time of the travel for OCONUS travel. The contractors work plan must include a cost-estimate breakdown indicating number of trips, number of travelers, destinations to and from, purpose and cost (e.g., mileage, transportation costs, and subsistence rates).

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE		PAGE OF PAGES 1 2	
2. AMENDMENT/MODIFICATION NO. 001		3. EFFECTIVE DATE See Block 16C		4. REQUISITION/PURCHASE REQ. NO.	
5. PROJECT NO. (If applicable)		6. ISSUED BY SRRPOD		7. ADMINISTERED BY (If other than Item 6) CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ICF Incorporated, L.L.C. Attn: Frances Schossow 9300 LEE HIGHWAY FAIRFAX VA 220311207		9A. AMENDMENT OF SOLICITATION NO.		9B. DATED (SEE ITEM 11)	
9C. MODIFICATION OF CONTRACT/ORDER NO. EP-W-14-001 0013		9D. DATED (SEE ITEM 13) 06/10/2015			
CODE 072648579		FACILITY CODE			

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended. ☐ is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE X	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A. FAR 52.243-3 Changes
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor ☐ is not, ☒ is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 072648579


IGF::CL::IGF

Task Order 0013 on EP-W-14-001 entitled "Superfund Groundwater Support (TI, MNA, Remedy Selection).

TOCOR: David Bartenfelder Max Expire Date: 09/09/2016

This modification issues a no-cost extension in the Period of Performance of this Task Order. The new period of performance end date is now September 9, 2016. The contractor shall perform work only within the scope of the existing statement of work. The total estimated price ceiling of this task order remains at \$17,896.00. This task order is fully funded. The contractor shall not work beyond this point. All other terms and conditions Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Christie M. Deskiewicz	
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  (Signature of Contracting Officer)	16C. DATE SIGNED 09/08/2015

CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-14-001/0013/001

PAGE 2 OF 2

NAME OF OFFEROR OR CONTRACTOR
ICF Incorporated, L.L.C.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	remain the same. LIST OF CHANGES: Reason for Modification : Change Order Period Of Performance End Date changed from 09-SEP-15 to 09-SEP-16 Maximum Potential Expiration Date changed to : 09/09/2016 Delivery: 09/09/2015 Delivery Location Code: SRRPOD SRRPOD US Environmental Protection Agency William Jefferson Clinton Building 1200 Pennsylvania Avenue, N. W. Mail Code: 3805R Washington DC 20460 USA Payment: RTP Finance Center US Environmental Protection Agency RTP-Finance Center Mail Drop D143-02 109 TW Alexander Drive Durham NC 27711 FOB: Destination Period of Performance: 06/10/2015 to 09/09/2016				

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE		PAGE OF PAGES 1 2	
2. AMENDMENT/MODIFICATION NO. 002		3. EFFECTIVE DATE See Block 16C		4. REQUISITION/PURCHASE REQ. NO.	
5. PROJECT NO. (If applicable)		6. ISSUED BY SRRPOD		7. ADMINISTERED BY (If other than Item 6)	
CODE		CODE		CODE	
SRRPOD US Environmental Protection Agency Ariel Rios Building 1200 Pennsylvania Avenue, N. W. Mail Code: 3805R Washington DC 20460					
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)		(x)		9A. AMENDMENT OF SOLICITATION NO.	
ICF Incorporated, L.L.C. Attn: Frances Schossow 9300 LEE HIGHWAY FAIRFAX VA 220311207				9B. DATED (SEE ITEM 11)	
		x		10A. MODIFICATION OF CONTRACT/ORDER NO. EP-W-14-001	
				0013	
				10B. DATED (SEE ITEM 13)	
CODE 072648579		FACILITY CODE		06/10/2015	

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended. ☐ is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE X	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A. FAR 52.243-3 Changes
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor ☐ is not. ☒ is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 072648579

IGF::CL::IGF


Task Order 0013 on EP-W-14-001 entitled "Superfund Groundwater Support (TI, MNA, Remedy Selection).

TOCOR: David Bartenfelder Max Expire Date: 09/09/2016

The purpose of this modification is to approve the contractor's revised technical and price proposal dated September 24, 2015 for an increase in price ceiling of \$13,349.00. The new total estimated price ceiling is now \$31,245.00. The total funds ceiling remains at \$17,896.00 until further notice. The contractor shall not work beyond this point.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
		Christie M. Deskiewicz	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
(Signature of person authorized to sign)		 (Signature of Contracting Officer)	03/14/2016

CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-14-001/0013/002

PAGE 2 OF 2

NAME OF OFFEROR OR CONTRACTOR
ICF Incorporated, L.L.C.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	<p>LIST OF CHANGES:</p> <p>Reason for Modification : Change Order</p> <p>Total Amount for this Modification: \$13,349.00</p> <p>Total Amount changed from \$17,896.00 to \$31,245.00</p> <p>Delivery: 09/09/2015</p> <p>Delivery Location Code: SRRPOD</p> <p>SRRPOD</p> <p>US Environmental Protection Agency</p> <p>William Jefferson Clinton Building</p> <p>1200 Pennsylvania Avenue, N. W.</p> <p>Mail Code: 3805R</p> <p>Washington DC 20460 USA</p> <p>Payment:</p> <p>RTP Finance Center</p> <p>US Environmental Protection Agency</p> <p>RTP-Finance Center</p> <p>Mail Drop D143-02</p> <p>109 TW Alexander Drive</p> <p>Durham NC 27711</p> <p>FOB: Destination</p> <p>Period of Performance: 06/10/2015 to 09/09/2016</p>				

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE		PAGE OF PAGES 1 2	
2. AMENDMENT/MODIFICATION NO. 003		3. EFFECTIVE DATE See Block 16C		4. REQUISITION/PURCHASE REQ. NO.	
5. PROJECT NO. (If applicable)		6. ISSUED BY SRRPOD		7. ADMINISTERED BY (If other than Item 6)	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ICF Incorporated, L.L.C. Attn: Frances Schossow 9300 LEE HIGHWAY FAIRFAX VA 220311207		9A. AMENDMENT OF SOLICITATION NO.		9B. DATED (SEE ITEM 11)	
10A. MODIFICATION OF CONTRACT/ORDER NO. EP-W-14-001 0013		10B. DATED (SEE ITEM 13) 06/10/2015			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended. ☐ is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X	D. OTHER (Specify type of modification and authority) LIMITATION OF GOVERNMENTS OBLIGATION UNDER TASK ORDERS

E. IMPORTANT: Contractor ☒ is not. ☐ is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 072648579

IGF::CL::IGF


Task Order 0013 on EP-W-14-001 entitled "Superfund Groundwater Support (TI, MNA, Remedy Selection).

TOCOR: David Bartenfelder Max Expire Date: 09/09/2016

The purpose of this modification is to draw funds down from the contract level to this task order in the additional amount of \$13,349.00 to continue to fund on-going work. These funds are being drawn down from DCN 1472DP5020-001. The new total amount of funding obligated to this Task Order is now \$31,245.00. This task order is fully funded. All other terms and conditions remain the same.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Christie M. Deskiewicz	
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  (Signature of Contracting Officer)	16C. DATE SIGNED 03/14/2016

CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-14-001/0013/003

PAGE 2 OF 2

NAME OF OFFEROR OR CONTRACTOR
ICF Incorporated, L.L.C.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	<p>LIST OF CHANGES: Reason for Modification: Funding Only Action CHANGES FOR LINE ITEM NUMBER: 1</p> <p>CHANGES FOR ACCOUNTING CODE: 14-T-72DP-303DD2-2505-1472DP5020-001 Amount changed from \$17,896.00 to \$31,245.00</p> <p>Delivery: 09/09/2015 Delivery Location Code: SRRPOD SRRPOD US Environmental Protection Agency William Jefferson Clinton Building 1200 Pennsylvania Avenue, N. W. Mail Code: 3805R Washington DC 20460 USA</p> <p>Payment: RTP Finance Center US Environmental Protection Agency RTP-Finance Center Mail Drop D143-02 109 TW Alexander Drive Durham NC 27711</p> <p>FOB: Destination Period of Performance: 06/10/2015 to 09/09/2016</p>				

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE		PAGE OF PAGES 1 2	
2. AMENDMENT/MODIFICATION NO. 004		3. EFFECTIVE DATE See Block 16C		4. REQUISITION/PURCHASE REQ. NO.	
5. PROJECT NO. (If applicable)		6. ISSUED BY SRRPOD		7. ADMINISTERED BY (If other than Item 6)	
SRRPOD US Environmental Protection Agency Ariel Rios Building 1200 Pennsylvania Avenue, N. W. Mail Code: 3805R Washington DC 20460		8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ICF Incorporated, L.L.C. Attn: Frances Schossow 9300 LEE HIGHWAY FAIRFAX VA 220311207		9A. AMENDMENT OF SOLICITATION NO.	
CODE 072648579		FACILITY CODE		9B. DATED (SEE ITEM 11)	
				10A. MODIFICATION OF CONTRACT/ORDER NO. EP-W-14-001 0013	
				10B. DATED (SEE ITEM 13) 06/10/2015	

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended. ☐ is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE X	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A. FAR 52.243-3
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor ☒ is not. ☐ is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)


DUNS Number: 072648579

TOCOR: David Bartenfelder Max Expire Date: 09/09/2017

The purpose of this modification is to accept and approve the contractor's revised technical and price proposals dated August 11, 2016. The proposal adds deliverables under Tasks 1, 2 and 3 of the existing Task Order SOW and also extends the period of performance to September 9th, 2017. The price ceiling is increased by \$17,994.00. The new total price ceiling for this Task Order is now \$49,239.00. The Contractor is NOT AUTHORIZED to go over the funding ceilings without approval from the Contracting Officer.

LIST OF CHANGES:
Reason for Modification : Change Order
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Eulvid Rocque	
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  (Signature of Contracting Officer)	16C. DATE SIGNED 09/08/2016

CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-14-001/0013/004

PAGE 2 OF 2

NAME OF OFFEROR OR CONTRACTOR
ICF Incorporated, L.L.C.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	<p>Period Of Performance End Date changed from 09-SEP-16 to 09-SEP-17 Total Amount for this Modification: \$17,994.00 New Total Amount for this Award: \$49,239.00</p> <p>Delivery Location Code: SRRPOD SRRPOD US Environmental Protection Agency William Jefferson Clinton Building 1200 Pennsylvania Avenue, N. W. Mail Code: 3805R Washington DC 20460 USA</p> <p>Payment: RTP Finance Center US Environmental Protection Agency RTP-Finance Center Mail Drop D143-02 109 TW Alexander Drive Durham NC 27711</p> <p>FOB: Destination Period of Performance: 06/10/2015 to 09/09/2017</p>				

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE		PAGE OF PAGES 1 2	
2. AMENDMENT/MODIFICATION NO. 005		3. EFFECTIVE DATE See Block 16C		4. REQUISITION/PURCHASE REQ. NO.	
6. ISSUED BY SRRPOD US Environmental Protection Agency Ariel Rios Building 1200 Pennsylvania Avenue, N. W. Mail Code: 3805R Washington DC 20460		7. ADMINISTERED BY (If other than Item 6)		5. PROJECT NO. (If applicable)	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ICF Incorporated, L.L.C. Attn: Frances Schossow 9300 LEE HIGHWAY FAIRFAX VA 220311207		(x)		9A. AMENDMENT OF SOLICITATION NO.	
CODE 072648579		FACILITY CODE		9B. DATED (SEE ITEM 11)	
		x		10A. MODIFICATION OF CONTRACT/ORDER NO. EP-W-14-001 0013	
				10B. DATED (SEE ITEM 13) 06/10/2015	

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended. ☐ is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X	D. OTHER (Specify type of modification and authority) Limitation of Funds

E. IMPORTANT: Contractor ☒ is not. ☐ is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 072648579

TOCOR: David Bartenfelder Max Expire Date: 09/09/2017

The purpose of this modification is to add funding, shifted from Contract EP-W-14-001 line of accounting 14-T-72DP-303DD2-2505-1472DP5020-001 in the amount of \$1,972.00 and line of accounting 13-TD-72DP-303DD2-2505-1472DP5020-002 in the amount of \$16,022.00 to Contract EP-W-14-001 Task Order 13.


LIST OF CHANGES:

Reason for Modification : Funding Only Action

CHANGES FOR LINE ITEM NUMBER: 1

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Eulvid Rocque	
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  (Signature of Contracting Officer)	16C. DATE SIGNED 10/05/2016

CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-14-001/0013/005

PAGE 2 OF 2

NAME OF OFFEROR OR CONTRACTOR
ICF Incorporated, L.L.C.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	<p>NEW ACCOUNTING CODE ADDED: Account code: 13-TD-72DP-303DD2-2505-1472DP5020-002 Beginning FiscalYear 13 Ending Fiscal Year Fund (Appropriation) TD Budget Organization 72DP Program (PRC) 303DD2 Budget (BOC) 2505 Job # (Site/Project) Cost Organization DCN-LineID 1472DP5020-002 Quantity: 0 Amount: \$16,022.00 Percent: 0 Subject To Funding: N Payment Address:</p> <p>CHANGES FOR ACCOUNTING CODE: 14-T-72DP-303DD2-2505-1472DP5020-001 Amount changed from \$31,245.00 to \$33,217.00</p> <p>Delivery Location Code: SRRPOD SRRPOD US Environmental Protection Agency William Jefferson Clinton Building 1200 Pennsylvania Avenue, N. W. Mail Code: 3805R Washington DC 20460 USA</p> <p>Payment: RTP Finance Center US Environmental Protection Agency RTP-Finance Center Mail Drop D143-02 109 TW Alexander Drive Durham NC 27711</p> <p>FOB: Destination Period of Performance: 06/10/2015 to 09/09/2017</p>				