



United States Environmental Protection Agency
Washington, DC 20460

Work Assignment Number
01 - 16

Work Assignment

[X] Original [] Amendment Number:

Contract Number
EP-C-08-010

Contract Period 12/01/09 - 11/30/10
Option Period I

Title of Work Assignment:
Development of a draft "Consolidated Overview of Cumulative Risk
Assessment Research Needs Document"

Contractor
Scientific Consulting Group, Inc.

Specify Section and Paragraph of Contract SOW
Section 2.2

Purpose: [] Work Assignment Initiation [] Work Assignment Close-Out
[] Work Assignment Amendment [] Incremental Funding
[X] Work Plan Approval

Periods of Performance
From: CO Approval To: 08/31/10

Comments:

This amendment also changes the WA COR from Michael Broder
to Julie Fitzpatrick and the Alternate WA COR from Robin Clarke
to Michael Broder

[] Superfund

Accounting and Appropriations Data

[X] Non-Superfund

DC (Max 6)	Budget /FYs	Appropriation Code (Max 6)	Budget Org/Code	Program Element	Object Class	Amount	(Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1										
2										
3										
4										
5										

Authorized Work Assignment Ceiling

Contract Period: 12/01/09 - 11/30/10
Previously Approved

Cost/Fee

LOE

This Action

Total

Work Plan / Cost Estimate Approvals

Contractor WP Dated : 04/20/10

Cost/Fee: \$5,667

LOE: 78

Cumulative Approved:

Cost/Fee:

LOE:

Work Assignment Manager Name

Michael Broder

(Signature)

(Date)

Branch/Mail Code: ORD/OSA/8105R

Phone Number (202) 564-3393

Fax Number (02) 565-2910

Project Officer Name

Verla Sutton-Busby

(Signature)

(Date)

Branch/Mail Code: ORD/ISS/8102R

Phone Number (202) 564-6808

Fax Number (202) 565-2910

Contracting Official Name

Renita Tyus

(Signature)

(Date)

Branch/Mail Code CPOD

Phone Number (513) 487-2094

Fax Number (513) 487-2109

Contractor Acknowledgment of Receipt and Approval of Workplan (Signature and Title)

Date