

United States Environmental Protection Agency
Washington, DC 20460Work Assignment Number
0-005**Work Assignment**☒ Original ☐ Amendment Number:Title of Work Assignment
ERTP Air Monitoring ClassesContract Number
EP-W-08-054Contract Period
Base X

Option Period Number

Contractor
TETRA TECH NUS, INC.Specify Section and Paragraph of Contract SOW
Part BPurpose: ☒ Work Assignment Initiation ☐ Work Assignment Close-Out
☐ Work Assignment Amendment ☐ Incremental Funding
☐ Work Plan Approval

Periods of Performance

From: 08/08/08

To: 08/08/08

Comments:

The purpose of this action is to initiate Work Assignment #0-005(ERTP Air Monitoring Classes) with an estimated 9500 hours LOE, and to request the Contractor's Work Plan. All other terms and conditions remain unchanged.

☐ Superfund**Accounting and Appropriations Data**☒ Non-Superfund

Line	DC (Max 6)	Budget/FYs (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class	Amount	(Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1											
2											
3											
4											
5											

Authorized Work Assignment Ceiling

Contract Period:

Previously Approved

Cost/Fee

LOE

This Action

Total \$0.00

7,000

Work Plan / Cost Estimate Approvals

Contractor WP Dated :

Cost/Fee:

LOE:

Cumulative Approved:

Cost/Fee: \$0.00

LOE: 7,000

Work Assignment Manager Name

BRUCE POTOKA

Branch/Mail Code

Phone Number

Fax Number

(Signature)

(Date)

Project Officer Name

BRUCE POTOKA

Branch/Mail Code

Phone Number

Fax Number

(Signature)

(Date)

Other Agency Official Name

Branch/Mail Code

Phone Number

Fax Number

(Signature)

(Date)

Contracting Official Name

KEITH A. STEWART

Branch/Mail Code

Phone Number

Fax Number

(Signature)

(Date)

Contractor Acknowledgement of Receipt and Approval of Workplan (Signature and Title)

Date

**ERTP Air Monitoring Classes
Statement of Work
Work Assignment 05**

Purpose /Background

The purpose of this WA is to provide 30 Air Monitoring training classes. The dates and locations of the deliveries will be determined by the Project Officer. The schedule of presentations will be coordinated with the Regional training calendar.

1.0 Task to be performed

Under this work assignment, the Contractor shall provide "In Accordance with the Performance Work Statement, Part B" the following:

- developing a course schedule for Work Assignment Manager approval
- student registration
- schedule of instructors
- presentation of training courses
- improvements to course materials
- maintain course files
- acquiring and maintaining equipment

1.5 Recommended LOE

The recommended LOE is 7000 hours.

2.0 Deliverables

Provide a course director summary with total number of students, student evaluations and comments, instructor recommendations, course agenda, and student employer.

3.0 Period of Performance

The Period of Performance is the duration of the base period. (08/06/08 to 07/31/11)

4.0 Government Furnished Property

The Contractor shall utilize available EPA equipment provided and shall provide all additional equipment and supplies necessary to complete this work assignment. A link to the list of available government furnished property can be found at <http://www.epa.gov/oamsrpod/ersc/0711361/Exhibit%206.pdf>

5.0 Points of Contact

Ms. Gloria Kane
1200 Pennsylvania Avenue, NW
MC: 3805R
Washington, DC 20460
P-202-564-4437
f- 202-565-2558
Kane.Gloria@EPA.gov



United States Environmental Protection Agency
Washington, DC 20460

Work Assignment

Work Assignment Number
0-005

☐ Original ☒ Amendment Number

Contract Number
EP-W-08-054

Contract Period
Base X

Option Period Number

Title of Work Assignment
ERTP Air Monitoring Classes

Contractor
TETRA TECH NUS, INC.

Specify Section and Paragraph of Contract SOW
Part B

Purpose: ☐ Work Assignment Initiation ☐ Work Assignment Close-Out
☒ Work Assignment Amendment ☐ Incremental Funding
☐ Work Plan Approval

Periods of Performance

From: 08/08/08

To: 07/31/11

Comments:

The purpose of this action is to correct the Period of Performance (POP) dates.

The new POP date is August 8, 2008 - July 31, 2011. All other terms and conditions remain unchanged.

also correct the LOE from 9500 to 7000. HJK
Attended

☐ Superfund

Accounting and Appropriations Data

☒ Non-Superfund

Line	DC (Max 6)	Budget/FYs (Max 4)	Appropriation Code (Max 8)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class	Amount	(Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1											
2											
3											
4											
5											

Authorized Work Assignment Ceiling

Contract Period:	Cost/Fee	LOE
Previously Approved	\$0.00	7,000
This Action	\$0.00	0
Total	\$0.00	7,000

Work Plan / Cost Estimate Approvals

Contractor W/P Dated:	Cost/Fee:	LOE:
Cumulative Approved: 08/14/08	Cost/Fee: \$0.00	LOE: 7,000

Work Assignment Manager Name

BRUCE POTOKA

(Signature)

(Date)

Branch/Mail Code

Phone Number

Fax Number

Project Officer Name

BRUCE POTOKA

(Signature)

(Date)

Branch/Mail Code

Phone Number

Fax Number

Other Agency Official Name

(Signature)

(Date)

Branch/Mail Code

Phone Number

Fax Number

Contracting Official Name

Gloria J. Kane

(Signature)

(Date)

Branch/Mail Code

Phone Number

Fax Number

Contractor Acknowledgement of Receipt and Approval of Workplan (Signature and Title)

Date

United States Environmental Protection Agency
Washington, DC 20460

Work Assignment Number

0-005

Work Assignment☐ Original ☒ Amendment Number: 2Title of Work Assignment
ERTP Air Monitoring ClassesContract Number
EP-W-08-054

Contract Period

Base X

Option Period Number

Contractor
TETRA TECH NUS, INC.Specify Section and Paragraph of Contract SOW
Part BPurpose: ☐ Work Assignment Initiation ☐ Work Assignment Close-Out
☒ Work Assignment Amendment ☐ Incremental Funding
☒ Work Plan Approval

Periods of Performance

From: 08/08/08

To: 07/31/11

Comments:

The purpose of this action is to approve the Contractor's Work Plan, Air Monitoring Classes dated 08/11/08. The potential ceiling is \$1,485,297.00 and 118,824 LOE hours. However due to the Limitation of Funds Clause, the Work Plan will be approved and funded. For this action \$300,000 and 1700 LOE is approved and will be increase as the LOE increases. All other terms and conditions remain unchanged.

☐ Superfund**Accounting and Appropriations Data**☒ Non-Superfund

Line	DC (Max 5)	Budget/FYs (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class	Amount	(Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1											
2											
3											
4											
5											

Authorized Work Assignment Ceiling

Contract Period:	Cost/Fee	LOE
Previously Approved	\$0.00	7,000
This Action	\$300,000.00	(5,300)
Total	\$300,000.00	1,700

Work Plan / Cost Estimate Approvals

Contractor WP Dated : 09/08/08	Cost/Fee: \$300,000.00	LOE: 1,700
Cumulative Approved:	Cost/Fee: \$300,000.00	LOE: 1,700

Work Assignment Manager Name

BRUCE POTOKA

Branch/Mail Code

Phone Number

(Signature)

(Date)

Fax Number

Project Officer Name

BRUCE POTOKA

Branch/Mail Code

Phone Number

(Signature)

(Date)

Fax Number

Other Agency Official Name

Branch/Mail Code

Phone Number

(Signature)

(Date)

Fax Number

Contracting Official Name

GLORIA J. KANE

Branch/Mail Code 3805R

Phone Number (202)564-4437

(Signature)

(Date)

Fax Number

Contractor Acknowledgement of Receipt and Approval of Workplan (Signature and Title)

Date

United States Environmental Protection Agency
Washington, DC 20460Work Assignment Number
0-005

Work Assignment

☐ Original ☒ Amendment Number: 3Contract Number
EP-W-08-054Contract Period
Base X

Option Period Number

Title of Work Assignment
ERTP Air Monitoring ClassesContractor
TETRA TECH NUS, INC.Specify Section and Paragraph of Contract SOW
Part BPurpose: ☐ Work Assignment Initiation ☐ Work Assignment Close-Out
☒ Work Assignment Amendment ☐ Incremental Funding
☐ Work Plan Approval

Periods of Performance

From: 08/08/08

To: 07/31/11

Comments:

The purpose of this action is to reduce the number of courses requested in the work assignment No. 5, Air Monitoring from 30 to 20 and to request a revised contractor's work plan and cost estimate within 15 days in accordance with clause B.2 Work Assignments. All other terms and conditions remain unchanged.

☐ Superfund

Accounting and Appropriations Data

☒ Non-Superfund

Line	DC (Max 6)	Budget/FYs (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class	Amount	(Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1											
2											
3											
4											
5											

Authorized Work Assignment Ceiling

Contract Period: Cost/Fee LOE
Previously Approved \$300,000.00 1,700

This Action \$0.00 0

Total \$300,000.00 1,700

Work Plan / Cost Estimate Approvals

Contractor WP Dated : Cost/Fee: LOE:
Cumulative Approved: Cost/Fee: \$300,000.00 LOE: 1,700

Work Assignment Manager Name

BRUCE POTOKA

Branch/Mail Code

Phone Number

Fax Number

(Signature)

(Date)

Project Officer Name

BRUCE POTOKA

Branch/Mail Code

Phone Number

Fax Number

(Signature)

(Date)

Other Agency Official Name

Branch/Mail Code

Phone Number

Fax Number

(Signature)

(Date)

Contracting Official Name

GLORIA J. KANE

Branch/Mail Code 3805R

Phone Number (202)564-4437

Fax Number

(Signature)

(Date)

Contractor Acknowledgement of Receipt and Approval of Workplan (Signature and Title)

Date

United States Environmental Protection Agency
Washington, DC 20460Work Assignment Number
0-005

Work Assignment

☐ Original ☒ Amendment Number: 4Title of Work Assignment
ERTP Air Monitoring ClassesContract Number
EP-W-08-054Contract Period
Base X

Option Period Number

Contractor
TETRA TECH NUS, INC.Specify Section and Paragraph of Contract SOW
Part BPurpose: ☐ Work Assignment Initiation ☐ Work Assignment Close-Out
☒ Work Assignment Amendment ☐ Incremental Funding
☒ Work Plan Approval

Periods of Performance

From: 08/08/08

To: 07/31/11

Comments:

The purpose of this action is to approve the revised Contractor's Work Plan, Air Monitoring dated 10/22/08. The potential ceiling is \$1,227,479.00 and 6,823 LOE hours. However due to the Limitation of Funds Clause, the Work Plan will be approved and funded not to exceed \$210,000 and 1400 LOE. All other terms and conditions remain unchanged.

☐ Superfund

Accounting and Appropriations Data

☒ Non-Superfund

Line	DC (Max 6)	Budget/FYs (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class	Amount	(Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1											
2											
3											
4											
5											

Authorized Work Assignment Ceiling

Contract Period:	Cost/Fee	LOE
Previously Approved	\$300,000.00	1,700
This Action	(\$90,000.00)	(300)
Total	\$210,000.00	1,400

Work Plan / Cost Estimate Approvals

Contractor WP Dated : 10/22/08	Cost/Fee: \$1,227,479.00	LOE: 6,823
Cumulative Approved:	Cost/Fee: \$210,000.00	LOE: 1,400

Work Assignment Manager Name

BRUCE POTOKA

(Signature)

(Date)

Branch/Mail Code

Phone Number

Fax Number

Project Officer Name

BRUCE POTOKA

(Signature)

(Date)

Branch/Mail Code

Phone Number

Fax Number

Other Agency Official Name

(Signature)

(Date)

Branch/Mail Code

Phone Number

Fax Number

Contracting Official Name

GLORIA J. KANE

(Signature)

(Date)

Branch/Mail Code 3805R

Phone Number (202)564-4437

Fax Number

Contractor Acknowledgment of Receipt and Approval of Workplan (Signature and Title)

Date



United States Environmental Protection Agency
Washington, DC 20460

Work Assignment

Work Assignment Number

5

☐ Original

☒ Amendment Number:
5

Contract Number

EP-W-08-054

Contract Period

Base

Option Period Number

Title

Air Monitoring

Contractor

TTNUS

Specify Section and Paragraph of Contract SOW

Part B

Purpose:

- ☐ Work Assignment Initiation
☒ Work Assignment Amendment
☐ Work Plan Approval

- ☐ Work Assignment Close-Out
☐ Incremental Funding

Period of Performance

From: 8/8/08

To: 7/31/11

Comments:

The purpose of this action is to increase the previous ceiling from \$210,000 and 1,400 LOE to \$290,000 and 2,400 LOE. All other terms and conditions remain unchanged.

☒ Superfund

Accounting and Appropriations Data

☐ Non-Superfund

SFO

(Max 2)

Line	DCN (Max 6)	Budget/FYs (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount	(Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1											
2											
3											
4											
5											

Authorized Work Assignment Ceiling

Contract Period:	Cost/Fee	LOE
Previously Approved	\$210,000	1,400
This Action	\$ 80,000	1,000
Total	\$290,000	2,400

Work Plan / Cost Estimate Approvals

Contractor WP Dated: Cost/Fee: LOE:

Cumulative Approved: Cost/Fee: LOE:

Work Assignment Manager Name

Branch/Mail Code

Phone Number

Fax Number

(Signature) (Date)

Project Officer Name *Bruce Potoka* 3/13/09

Branch/Mail Code

Phone Number

Fax Number

(Signature) (Date)

Other Agency Official Name

Branch/Mail Code

Phone Number

Fax Number

(Signature) (Date)

Contracting Official Name *Margie Weathers* 3/23/09

Branch/Mail Code

Phone Number

Fax Number

(Signature) (Date)

Contractor Acknowledgement of Receipt and Approval of Workplan (Signature and Title)

Date



United States Environmental Protection Agency
Washington, DC 20460

Work Assignment

Work Assignment Number

0-005

☐ Original ☒ Amendment Number: 6

Contract Number
EP-W-08-054

Contract Period

Base X

Option Period Number

Title of Work Assignment

ERTP Air Monitoring Classes

Contractor

TETRA TECH NUS, INC.

Specify Section and Paragraph of Contract SOW

Part B

Purpose: ☐ Work Assignment Initiation ☐ Work Assignment Close-Out

☒ Work Assignment Amendment ☐ Incremental Funding

☐ Work Plan Approval

Periods of Performance

From: 08/08/08

To: 07/31/11

Comments:

The purpose of this action is to increase the previous ceiling from \$290,000 and 2400 LOE to \$365,000 and 2700 LOE. All other terms and conditions remain unchanged.

☐ Superfund

Accounting and Appropriations Data

☒ Non-Superfund

Line	DC (Max 6)	Budget/FYs (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class	Amount	(Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1											
2											
3											
4											
5											

Authorized Work Assignment Ceiling

Contract Period:

Previously Approved

Cost/Fee

\$290,000.00

LOE

2,400

This Action

\$75,000.00

300

Total

\$365,000.00

2,700

Work Plan / Cost Estimate Approvals

Contractor WP Dated :

Cost/Fee:

LOE:

Cumulative Approved: 08/07/09

Cost/Fee: \$365,000.00

LOE: 2,700

Work Assignment Manager Name

BRUCE POTOKA

Branch/Mail Code

Phone Number 513 569-7537

Fax Number

(Signature)

(Date)

Project Officer Name

BRUCE POTOKA

Branch/Mail Code

Phone Number

Fax Number

(Signature)

(Date)

Other Agency Official Name

Branch/Mail Code

Phone Number

Fax Number

(Signature)

(Date)

Contracting Official Name

ELAINE SCOTT

Branch/Mail Code 3805R

Phone Number 202 564-4443

Fax Number 202 565-2558

(Signature)

(Date)

Contractor Acknowledgement of Receipt and Approval of Workplan (Signature and Title)

Date

United States Environmental Protection Agency
Washington, DC 20460Work Assignment Number
0-005

Work Assignment

☐ Original ☒ Amendment Number: 7Contract Number
EP-W-08-054

Contract Period

Base X

Option Period Number

Title of Work Assignment
ERTP Air Monitoring Classes

Contractor

TETRA TECH NUS, INC.

Specify Section and Paragraph of Contract SOW
Part BPurpose: ☐ Work Assignment Initiation ☐ Work Assignment Close-Out
☒ Work Assignment Amendment ☐ Incremental Funding
☐ Work Plan Approval

Periods of Performance

From: 08/08/08

To: 07/31/11

Comments:

The purpose of this action is to increase the ceiling to \$ 465,000.00 and increase the LOE to 3,200. Also note that per contract Mod# 15 the new Project Officer is JoAnn M. Eskelsen. All other terms remain unchanged.

☐ Superfund

Accounting and Appropriations Data

☒ Non-Superfund

Line	DC (Max 6)	Budget/FYs (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class	Amount	(Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1											
2											
3											
4											
5											

Authorized Work Assignment Ceiling

Contract Period:
Previously ApprovedCost/Fee
\$365,000.00LOE
2,700

This Action

\$100,000.00

500

Total

\$465,000.00

3,200

Work Plan / Cost Estimate Approvals

Contractor WP Dated :

Cost/Fee:

LOE:

Cumulative Approved:

Cost/Fee: \$465,000.00

LOE: 3,200

Work Assignment Manager Name

BRUCE POTOKA

Branch/Mail Code

Phone Number 513 569-7537

(Signature)

(Date)

Fax Number

Project Officer Name

JOANN M. ESKELSEN

Branch/Mail Code

Phone Number

(Signature)

(Date)

Fax Number

Other Agency Official Name

Branch/Mail Code

Phone Number

(Signature)

(Date)

Fax Number

Contracting Official Name

ELAINE M. SCOTT

Branch/Mail Code

Phone Number

(Signature)

(Date)

Fax Number

Contractor Acknowledgement of Receipt and Approval of Workplan (Signature and Title)

Date

United States Environmental Protection Agency
Washington, DC 20460Work Assignment Number
0-005**Work Assignment**☐ Original ☒ Amendment Number: 8Title of Work Assignment
ERTP Air Monitoring ClassesContract Number
EP-W-08-054Contract Period
Base X

Option Period Number

Contractor
TETRA TECH NUS, INC.Specify Section and Paragraph of Contract SOW
Part BPurpose: ☐ Work Assignment Initiation ☐ Work Assignment Close-Out
☒ Work Assignment Amendment ☐ Incremental Funding
☐ Work Plan Approval

Periods of Performance

From: 08/08/08

To: 07/31/11

Comments:

The purpose of this action is to increase the ceiling from \$465,000.00 and 3,200 LOE to \$525,000.00 and 3,700 LOE and change the work assignment manager to Duane Newell. All other terms and conditions remain unchanged.

☐ Superfund**Accounting and Appropriations Data**☒ Non-Superfund

Line	DC (Max 6)	Budget/FYs (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class	Amount	(Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1											
2											
3											
4											
5											

Authorized Work Assignment Ceiling

Contract Period:	Cost/Fee	LOE
Previously Approved	\$465,000.00	3,200
This Action	\$60,000.00	500
Total	\$525,000.00	3,700

Work Plan / Cost Estimate Approvals

Contractor WP Dated :	Cost/Fee:	LOE:
Cumulative Approved:	Cost/Fee: \$525,000.00	LOE: 3,700
Work Assignment Manager Name	Branch/Mail Code	
DUANE A. NEWELL	Phone Number 7027848015	
(Signature) (Date)	Fax Number	
Project Officer Name	Branch/Mail Code	
JOANN M. ESKELSEN	Phone Number	
(Signature) (Date)	Fax Number	
Other Agency Official Name	Branch/Mail Code	
(Signature) (Date)	Phone Number	
(Signature) (Date)	Fax Number	
Contracting Official Name	Branch/Mail Code	
MARGIE A. WEATHERS	Phone Number 2025644443	
(Signature) (Date)	Fax Number	

Contractor Acknowledgement of Receipt and Approval of Workplan (Signature and Title)

Date

EPAUnited States Environmental Protection Agency
Washington, DC 20460**Work Assignment**

Work Assignment Number

0-005

☐ Other ☒ Amendment Number:

000009

Contract Number

EP-W-08-054

Contract Period 08/01/2008 To 07/31/2015

Base ☒ Option Period Number

Title of Work Assignment/SF Site Name

ERTP Air Monitoring Course

Contractor

TETRA TECH NUS, INC.

Specify Section and paragraph of Contract SOW

Purpose:

☐

Work Assignment

☐

Work Assignment Close-Out

☒

Work Assignment Amendment

☐

Incremental Funding

☐

Work Plan Approval

Period of Performance

From 08/08/2008 To 07/31/2011

Comments:

See attached page.

☐

Superfund

Accounting and Appropriations Data

☒

Non-Superfund

SFO
(Max 2)☐

Note: To report additional accounting and appropriations data use EPA Form 1900-69A.

Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1										
2										
3										
4										
5										

Authorized Work Assignment Ceiling

Contract Period:

Cost/Fee:

08/01/2008 To 07/31/2015

LOE: 0

This Action:

0

Total:

0

Work Plan / Cost Estimate Approvals

Contractor WP Dated:

Cost/Fee:

LOE:

Cumulative Approved:

Cost/Fee:

LOE:

Work Assignment Manager Name Joann Eskelsen

Branch/Mail Code:

Phone Number 702-784-8006

FAX Number:

(Signature)

(Date)

Project Officer Name Reconstruct User

Branch/Mail Code:

Phone Number:

FAX Number:

(Signature)

(Date)

Other Agency Official Name

Branch/Mail Code:

Phone Number:

FAX Number:

(Signature)

(Date)

Contracting Official Name Margie Weathers

Branch/Mail Code:

Phone Number: 202-564-4443

FAX Number:

(Signature)

(Date) 7-7-10

EPAUnited States Environmental Protection Agency
Washington, DC 20460**Work Assignment**

Work Assignment Number

0-005

☐ Other ☒ Amendment Number:

000010

Contract Number

EP-W-08-054

Contract Period 08/01/2008 To 07/31/2015

Base ☒ Option Period Number

Title of Work Assignment/SF Site Name

ERTP Air Monitoring Course

Contractor

TETRA TECH NUS, INC.

Specify Section and paragraph of Contract SOW

Part B

Purpose:

☐

Work Assignment

☐

Work Assignment Close-Out

☒

Work Assignment Amendment

☐

Incremental Funding

☐

Work Plan Approval

Period of Performance

From 11/05/2010 To 07/31/2011

Comments:

The Purpose of this action is to increase the ceiling to \$700,000 and the LOE to 4,900. The work assignment Manager will be changed to Duane Newell since he is now in the EAS system. All other terms remain unchanged.

☐

Superfund

Accounting and Appropriations Data

☒

Non-Superfund

SFO

(Max 2)

☐

Note: To report additional accounting and appropriations data use EPA Form 1900-69A.

Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1										
2										
3										
4										
5										

Authorized Work Assignment Ceiling

Contract Period:

Cost/Fee:

08/01/2008 To 07/31/2015

LOE: 0

This Action:

0

Total:

0

Work Plan / Cost Estimate Approvals

Contractor WP Dated:

Cost/Fee:

LOE:

Cumulative Approved:

Cost/Fee:

LOE:

Work Assignment Manager Name Duane Newell

Branch/Mail Code:

Phone Number 702-784-8015

FAX Number:

(Signature)

(Date)

Project Officer Name Joann Eskelsen

Branch/Mail Code:

Phone Number: 702-784-8006

FAX Number: 702-784-8001

(Signature)

(Date)

Other Agency Official Name

Branch/Mail Code:

Phone Number:

FAX Number:

(Signature)

(Date)

Contracting Official Name Margie Weathers

Branch/Mail Code:

Phone Number: 202-564-4443

FAX Number:

(Signature)

(Date)

EPAUnited States Environmental Protection Agency
Washington, DC 20460**Work Assignment**

Work Assignment Number

0-005

☐ Other ☒ Amendment Number:
000011

Contract Number

EP-W-08-054

Contract Period 08/01/2008 To 07/31/2011

Base ☒ Option Period Number

Title of Work Assignment/SF Site Name

Air Monitoring classes

Contractor

TETRA TECH NUS, INC.

Specify Section and paragraph of Contract SOW

Part B

Purpose:

☐ Work Assignment☒ Work Assignment Amendment☐ Work Plan Approval☐ Work Assignment Close-Out☐ Incremental Funding

Period of Performance

From 11/05/2010 To 07/31/2011

Comments:

THIS IS AN ADMINISTRATIVE AMENDMENT ONLY!!!

The purpose for this amendment is to add line item 2A for LOE and the correct ceiling of 4,900 hours, and to change the work Assignment Manager from Duane Newell to Christopher Gallo. All other terms and conditions remain unchanged.

~~Contractor is not authorized to exceed these ceilings.~~

☐ Superfund

Accounting and Appropriations Data

☒ Non-SuperfundSFO
(Max 2)☐

Note: To report additional accounting and appropriations data use EPA Form 1900-69A

Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1										
2										
3										
4										
5										

Authorized Work Assignment Ceiling

Contract Period:

08/01/2008 To 07/31/2011

Cost/Fee:

LOE: 0

This Action:

4,900

Total:

\$700,000

4,900

Work Plan / Cost Estimate Approvals

Contractor WP Dated:

Cost/Fee:

LOE:

Cumulative Approved:

Cost/Fee:

LOE:

Work Assignment Manager Name Christopher Gallo

Branch/Mail Code:

Phone Number 732-321-6643

FAX Number:

Branch/Mail Code:

Phone Number: 702-784-8006

FAX Number: 702-784-8001

Branch/Mail Code:

Phone Number:

FAX Number:

Branch/Mail Code:

Phone Number: 202-564-6679

FAX Number:

Project Officer Name Joann Eskelsen

(Signature)

(Date)

4/19/2011

(Date)

Other Agency Official Name

(Signature)

(Date)

Contracting Official Name

(Signature)

(Date)

4/21/11

EPAUnited States Environmental Protection Agency
Washington, DC 20460**Work Assignment**

Work Assignment Number

0-005

☐ Other ☒ Amendment Number:

000012

Contract Number

EP-W-08-054

Contract Period 08/01/2008 To 07/31/2011

Base ☒

Option Period Number

Title of Work Assignment/SF Site Name

Air Monitoring courses

Contractor

TETRA TECH NUS, INC.

Specify Section and paragraph of Contract SOW

Part B

Purpose

☐

Work Assignment

☐

Work Assignment Close-Out

☒

Work Assignment Amendment

☐

Incremental Funding

☐

Work Plan Approval

Period of Performance

From 11/05/2010 To 07/31/2011

Comments

The purpose of this action is to raise the funding ceiling from \$700,000.00 to \$760,000.00, and to raise the LOE ceiling from 4,900 hours to 5,300 hours. All other terms and conditions remain unchanged and in full force and effect. The contractor is not authorized to exceed these WA ceilings.

☐

Superfund

Accounting and Appropriations Data

☒

Non-Superfund

SFO

(Max 2)

☐

Note: To report additional accounting and appropriations data use EPA Form 1900-69A

Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1										
2										
3										
4										
5										

Authorized Work Assignment Ceiling

Contract Period:

08/01/2008 To 07/31/2011

Cost/Fee:

\$700,000.00

LOE: 4,900

This Action:

60,000.00

400

Total

\$760,000.00

5,300

Work Plan / Cost Estimate Approvals

Contractor WP Dated:

Cost/Fee:

LOE:

Cumulative Approved:

Cost/Fee:

LOE:

Work Assignment Manager Name Christopher Gallo

Branch/Mail Code:

Phone Number 732-321-6643

FAX Number:

Project Officer Name Joann Eskelsen

Branch/Mail Code:

Phone Number: 702-784-8006

FAX Number: 702-784-8001

Other Agency Official Name

Branch/Mail Code:

Phone Number:

FAX Number:

Contracting Official Name Claudia Armstrong

Branch/Mail Code:

Phone Number: 202-564-6679

FAX Number: 202-565-2557

Work Assignment Form. (WebForms v1.0)